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SECTION B - SUPPLIES OR SERVICES AND PRICES/COSTS

B.1
CONTRACT TYPE (DEC 2007)

A.
This is an indefinite delivery/indefinite quantity (IDIQ) task order contract.  Work will be placed under this contract through the issuance of task orders.  
B.
Task orders may be issued on a firm fixed price (FFP), cost-plus-award-fee (CPAF), cost-plus-fixed-fee (CPFF) completion, or cost-plus-fixed-fee (CPFF) term basis at the Contracting Officer's discretion consistent with the guidelines provided in Part 16 of the Federal Acquisition Regulations.  Performance-based task orders will be used to the maximum extent practicable. 
C.
Individual CPFF task orders will be issued on a completion-type basis pursuant to FAR 16.306 (d)(1).  If a completion-type task order is not appropriate, a term-type task order may be issued pursuant to FAR 16.306(d)(2). 
D.
The Contract Line Item Number (CLIN) structure provided in Subsection B.4 below establishes a CLIN for the four contract type/pricing methods available for use under this contract.  Because using a particular contract type/pricing methodology requires terms and conditions specific to that use, this contract includes terms and conditions covering FFP, CPAF, CPFF completion, and CPFF term tasks.  In general, these terms and conditions are clear on their face with regard to applicability.
B.2
CONTRACT LIMITATIONS (DEC 2007) 

A.
Multiple Contract Awards:  Four (4) contracts have been awarded under the Volpe Center Solicitation DTRT57-08-R-20002.
B.
Maximum Contract Value:   The value of all task orders placed under all contracts awarded shall not exceed One Hundred Twenty Five Million ($125,000,000) dollars.  As a task order is issued to one contractor, its value is subtracted from the total value available to all contractors.

C.
Minimum Guarantee:  The guaranteed minimum is $2,500 for each contract.
B.3
CONTRACT SCOPE (DEC 2007)

The Contractor, acting as an independent Contractor and not as an agent of the Government, shall furnish all personnel, supplies, facilities, materials, support, and management necessary to provide the services required under this contract.  The scope of this effort is defined in the Statement of Work (SOW) (see Section C).  Specific work requirements will be stated in individual task orders.
B.4
CONTRACT LINE ITEMS (DEC 2007) 

ITEM NO.
SERVICES
0001
The Contractor shall furnish all personnel, supplies, facilities, materials, support, and management necessary to provide the services in accordance with the Statement of Work (SOW) entitled Communications, Navigation, And Surveillance (CNS) And Traffic Management (TM) Systems, and other terms and conditions of this contract, and the contract types set forth below:  
0001AA
FIRM-FIXED-PRICE TYPE*
0001AB
COST-PLUS-AWARD-FEE TYPE*
0001AC
COST-PLUS-FIXED-FEE (COMPLETION TYPE)*
0001AD
COST-PLUS-FIXED-FEE (TERM TYPE)

* Performance-based task orders will be used to the maximum extent practicable.
SECTION C - DESCRIPTION/SPECIFICATION/STATEMENT OF WORK

COMMUNICATIONS, NAVIGATION, AND SURVEILLANCE (CNS) AND TRAFFIC MANAGEMENT (TM) SYSTEMS

C.1
 BACKGROUND

The John A. Volpe National Transportation Systems Center (Volpe Center) is a Federal fee-for-service organization within the Research and Innovative Technology Administration (RITA) of the United States Department of Transportation (USDOT).  The Volpe Center’s mission is to improve the nation’s transportation systems.  In partnership with sponsoring agencies, the Volpe Center provides technical research and analysis services to the USDOT, other Federal agencies, state agencies, and other organizations in connection with the transportation-related components of their missions.  

The Volpe Center’s focus is on research and innovation in all areas of transportation to improve the transportation system for the future.  The Volpe Center is an active partner with several agencies in defining and implementing the future transportation system.  The Joint Planning and Development Office (JPDO), has developed an interagency framework in which several executive agencies of the U.S. Government, including the USDOT, are participating in developing the future aviation system.  Within the USDOT, the Federal Aviation Administration (FAA) is leading the future aviation system activities.  The Volpe Center is supporting the FAA and other efforts and is seeking contractual support to address the needs of future aviation system plans as well as for future plans in all other transportation modes.  
The Volpe Center utilizes a combination of Federal and contractor personnel to marshal the broad range and quantity of skills needed to perform sponsoring agencies’ projects.  By establishing a “pool” of professional technical/scientific resources, the Volpe Center can respond to uncertain, long-range requirements of its technical program in a timely and effective manner.  The contractor will constitute an important part of Volpe Center’s resources, and will provide high-technology capabilities and skills targeted to the Volpe Center’s programmatic requirements in the areas of Communications, Navigation and Surveillance (CNS) and Traffic Management (TM) Systems.

C.2 SCOPE OF WORK

The Volpe Center’s programmatic activities for CNS and TM fall primarily in the area of transportation infrastructure, the foundation of facilities, equipment, and related services needed for the safe and secure movement of goods and people.  The contractor must possess the primary skills required for CNS and TM, which are in the engineering and physical science disciplines (see below) as they relate to the specification, design, development, testing and operation of CNS and TM systems.  The primary skill requirements for this contract may include, but are not limited to:

· Systems Engineering and Integration

· Electronic Engineering

· Electrical Engineering

· Aeronautical Engineering

· Mechanical Engineering

· Marine Engineering

· Operations Research

· Industrial Engineering

· Environmental Test Engineering

· Civil Engineering

· Physics

· Chemistry

· Meteorology

In addition, the Volpe Center requires skills in a wide spectrum of other disciplines, including economics, emergency response as related to transportation, human factors, and information systems.  Work under this contract may address all transportation modes — air, surface, and marine.  Current indications are that the largest volume of tasking will be in the aviation area, specifically in support of the Next Generation Air Transportation System (NextGen) which will leverage new technologies to transform the National Air System (NAS) into a safer, more secure system while improving the capacity of air transportation systems.  Representative work under this contract are described in Section C.3

The Contractor may be required to provide administrative and logistic services that are an integral and interconnected part of CNS and TM work performed.  These support services may include business and technical writing (i.e. presentations); graphic arts design and production (i.e. demonstrations); and organizing, and/or participating in conferences, meetings, or symposia.

Work area requirements include:

· Strategic Planning, Architecture Analysis, and System Engineering 

· Air Traffic Management (ATM) Systems 

· Position, Navigation and Timing (PNT) Systems

· Surveillance Systems / Automatic Dependent Surveillance – Broadcast (ADS-B)

· Autonomous and Unmanned Systems 

· Communication Systems 

· Traffic/Fleet Management Automation, Display, and Control Systems. 

C.3
 AREAS OF WORK
C.3.1.
Strategic Planning, Architecture Analysis, and System Engineering

This work area addresses the need, conceptualization, definition and planning of CNS/TM systems.  Work will take into account transportation needs, present and/or planned systems, current and emerging technologies, policy guidance concerning future directions provided by the sponsoring organization and national commissions such as the JPDO, and economic, legal, and management factors.  In general, the product of the work will assist Government officials in making its decisions concerning the need for and timing of proposed CNS and TM programs, and may address all modes of transportation including air, surface, and marine.

CNS/TM programs identified as transformational include: ADS-B; System Wide Information Management (SWIM); Digital Communications; and Network Enabled Weather.  Other CNS/TM programs identified as enabling the NextGen include: Cockpit Display of Traffic 

Information (CDTI); En Route Automation Modernization (ERAM); Integrated Terminal Weather System (ITWS); Ground-based Augmentation System (GBAS); Terminal Automation Modernization Replacement (TAMR); Traffic Flow Management – Modernization (TFM-M); and Traffic Management Advisor (TMA) enhancements.    Although many of these programs are underway at the FAA, it is anticipated that work in this area may include definition of future segments and enhancements.  

Emphasis in this work area may include, but not be limited to, the following:  
· Formulate strategic plans and develop the concept of operations for a new capability 

(e.g., an airports surface traffic management system)

· Plan and develop recommendations for research and development programs in support of  

new initiatives and programs (e.g., an auto/truck traffic management system using in-  

vehicle transponders)

· Conduct research in support of formulating goals and objectives for new capabilities (e.g., trajectory-based aircraft traffic management)

· Provide comprehensive system engineering, analyses, and syntheses for a new capability (e.g.,  networked surface traffic sensors)

· Develop or refine enterprise architectures describing national-level systems and assist in the decomposition of architectures into functional components and program products (e.g., new paradigms for a vessel traffic management system)

· Develop the frameworks and/or strategic plans for dealing with the non-technical factors (the institutional, financial, and legal aspects of CNS and/or TM at the federal level (e.g., a civil-only satellite-based navigation system))

· Evaluate technical feasibility of a proposed new CNS/TM system (e.g., a new general airport surveillance radar utilizing a low-cost electronic phased-array technology)

· Develop cost estimates, analyze benefits, and perform trade-off studies to support the economic feasibility of proposed CNS/TM systems and solutions (e.g., the NextGen super-density concept)

· Construct of proof-of-concept models, prototypes, and/or initial capabilities of NextGen CNS/TM systems (e.g., a specific trajectory-based TM scheme)

· Assist in global harmonization through international deployment and/or limited implementation of U.S. based technology solutions in CNS and TM.

C.3.2
Air Traffic Management Systems

This work area covers Air Traffic Management (ATM) systems.  ATM is defined by the International Civil Aviation Organization (ICAO) as “the aggregation of the airborne functions and ground‑based functions (air traffic services, airspace management, and air traffic flow management) required to ensure the safe and efficient movement of aircraft during all phases of operations.”  Activities in this work area relate to systems at various stages in their development, including initial research, design feasibility studies, design and development testing, implementation, and continued operation and maintenance.  

Given that the FAA is a major sponsor of Volpe Center’s work in ATM systems, understanding the FAA’s approach to ATM within NextGen is essential to understanding the nature of the Volpe Center’s future efforts in this work area.  The FAA’s Operational 

Evolution Plan (OEP) is the FAA's NextGen integration and implementation mechanism.  In the OEP, five of the solution sets are identified that principally, but not exclusively, relate to ATM.  Each solution set presents an approach to achieving a key area of NextGen capabilities.  The five solution sets are: 

· Initiate trajectory‑based operation

· Increase arrivals/departures at high density airports

· Increase flexibility in the terminal environment

· Improve collaborative air traffic management

· Reduce weather impact.

In addition, other new programs that directly support the transformation to NextGen in the NAS include: ERAM; ITWS; NextGen Network – Enabled Weather (NNEW); SWIM; Terminal Automation Modernization/Replacement (TAMR) (Phase 1 and Phase 2); TFM‑M; and TMA Enhancements.  This list is not exhaustive of all ATM programs that may be supported under this work area, as there are interdependencies with other programs to transform the NAS that are primarily covered by other communication, navigation, and/or surveillance task areas.  There are also existing ATM programs that may require support in the future, e.g., the Enhanced Traffic Management System (ETMS) and Collaborative Decision Making (CDM) initiatives.  

Supporting the achievement of the OEP solution sets is expected to be a major aspect of this work area.  Activities defined in the solution sets are intended to be representative of actual work that may performed under this contract.

C.3.2.1
Initiate Trajectory‑Based Operation  

Initiating trajectory‑based operation focuses primarily on en‑route cruise operations, although its effects will affect all phases of flight.  It is dependent on: data communications; ADS‑B; CDTI; SWIM; ERAM; TFM‑M; Required Navigation Performance (RNP) Area Navigation (RNAV); Oceanic Avionics; 4D Trajectories; NAS Voice Switch; flight object; FMS Auto Load; training; procedures; airspace redesign; and automation enhancements including those to meet more stringent safety requirements.  Trajectory‑based operations are a shift from clearance‑based to trajectory‑based control.  Aircraft will fly negotiated trajectories, and air traffic control moves to management by trajectory; the traditional role of the pilots/controller will evolve due to the increase in automation, support, and integration.  

ATM work related to trajectory‑based operation may include, but is not limited to: assessing flexible airspace management using trajectory‑based operation and its impact on traffic flow management (TFM); creating trajectory‑based reroute modeling and development of detailed specifications and a near‑term implementation approach; ensuring that trajectory‑based operation is supported by the flight object through participation in the SWIM Flight/Flow Community of Interest (COI); evaluating the flight object as a trajectory‑based interface between (1) ERAM and TFM, and (2) NAS users (commercial, general aviation, state, and 

military) and the FAA and its NextGen capabilities/systems; performing point in space metering; integrating air‑ground human factors assessment of trajectory‑based operations; and developing or refining TMA enhancements.

C.3.2.2
  Increase Arrivals/Departures at High Density Airports

Increasing arrivals/departures at high density airports involves airports (and close‑in airspace that provides aircraft access to those airports) in which there is high demand for the runway capacity; there are multiple runways with both airspace and taxiing interactions; or there are close proximity airports with the potential for airspace or approach interference.  It is dependent on: data communications; terminal automation platform enhancements; RNP/RNAV; ADS‑B; SWIM; TFM‑M; flight object; data communications; NAS Voice Switch; FMS Auto Load; 4D trajectories; training; safety management system processes; procedures; and airspace redesign, and depends on (and expands on) the capabilities of the “Increase Flexibility in the Terminal Environment” solution set.

ATM work in this area may include, but is not limited to: work in support of the implementation of the TMA; assessment of en route time based metering procedures; assessment of integrated arrival/departure management in major metropolitan areas; assistance in the definition and development of a terminal data distribution system (TDDS) in connection with SWIM; and assessment of time-based metering using RNP/RNAV route assignments.

C.3.2.3
  Increase Flexibility in the Terminal Environment

Increasing flexibility in the terminal environment covers terminal and airport operations to meet the need of the high density terminals and other airports.  Flexible terminal operations include a mix of Instrument Flight Rules / Visual Flight Rules (IFR/VFR) traffic with aircraft types ranging from scheduled airline operations to general aviation hobbyist.  It is dependent on: ADS-B; CDTI; SWIM; RNP/RNAV; 4D trajectories; NAS Voice Switch; data communications; GBAS; Safety Management System processes; and terminal automation platform enhancements

ATM work in this area may include, but is not limited to: assist in providing surface situation to aircraft operators and other service providers in the flight/flow community of interest; evaluate the impacts, benefits, and cost of continuous descent arrival procedures on noise, emissions, and fuel burn; define wake vortex procedures; assist in the development of standard approach and departure procedures; and assess the benefit and impacts of new approach and departure procedures in the traffic flow environment.  

C.3.2.4 Improve Collaborative Air Traffic Management

Collaborative air traffic management (CATM) includes the flow programs as well as collaboration on procedures that will establish balance by shifting demand to alternate resources (e.g., routings, altitudes, and times).  It is dependent upon ADS‑B; SWIM; Data Communications; Safety Management System processes; training; procedures; airspace redesign; ETAM; TFM‑M; flight object; and NAS Voice Switch.

ATM work in this area may include, but is not limited to: providing support to Airspace Flow Programs in the current CATM tools environment; developing reroute impact assessment and

resolution (reroute modeling); exchanging flow strategies with air traffic control; evaluating trajectory flight data management techniques including flight object; supporting transition activities between ETMS and TFM‑M; and supporting the SWIM program and SWIM communities of interest.

C.3.2.5 Reduce Weather Impact

Reducing weather impact includes improvements to weather information and its use to improve safety, capacity, and efficiency.  It is dependent on: integration of weather processing and forecasting via Network enabled Weather (NNEW); ADS-B; SWIM; ERAM; advanced surface automation; Terminal Automation Platforms; TFM-M; Weather Sensors; training; procedures; airspace redesign; Safety Management System processes; and 4D Trajectories.

ATM work in this area may include: deployment of Integrated Terminal Weather System capabilities as planned, and supporting the NAS Enterprise Architecture for dissemination of weather information to interests outside the SWIM Weather Community of Interest (COI).

C.3.3
Position, Navigation and Timing (PNT) Systems

This work area addresses the planning, development, and utilization of Position, Navigation and Timing (PNT) systems for solutions to present and future transportation needs.  (PNT services are a key capability for the NextGen.)  Work in this area includes assessing PNT requirements for transportation systems; making recommendations for navigation technology to fulfill previously established requirements; performing analyses of the capabilities of current and future PNT systems; and performing technical and cost-benefit analyses on present and proposed navigation systems and concepts.  

The Contractor may be required to provide support for the following operating or developing systems:  

· Global Navigation Satellite System (GNSS), including the U.S.-developed Global

      Positioning System (GPS), the European-developed Galileo, and the Russian-developed

      GLONASS

· Space-based augmentation systems to GNSSs, including the U.S.-developed Wide Area Augmentation System (WAAS), European Geostationary Navigation Overlay Service (EGNOS), Japanese Multifunctional Transport Satellite (MTSAT), and India-developed GPS and Geo-Augmented Navigation (GAGAN)

· Ground-based augmentation systems to GNSSs, including the U.S.-developed Local Area Augmentation System (LAAS)

· Loran-C / enhanced Loran (eLORAN)

· Very High Frequency Omni Directional Range (VOR) / Distance Measuring Equipment (DME) / Tactical Air Navigation System (TACAN) 

· Inertial Navigation System (INS) — gimbaled, strap down and space-stable mechanizations

· Radio beacons — un-modulated and modulated with GNSS corrections in various formats

· Instrument Landing System (ILS)

· Microwave Landing System (MLS) 

· Electronic map or chart databases.

The contractor may also be required to perform assessments that involve collection of laboratory and field test data, review reports with technical experts, and build prototype systems.

The Contractor may be required to conduct performance analysis and evaluation of current operational systems; and to assess the need for new PNT systems and/or analyze proposed PNT systems to determine whether the proposed systems can be expected to satisfy projected needs/requirements developed by the Government.  In performing these studies/evaluations, the contractor may be required to: perform simulation, modeling, and/or theoretical analyses; develop prototype hardware and software; and perform field testing.  Additionally, the Contractor may be required to perform trade-off studies and to evaluate transition strategies including the phasing-in/-out of existing systems and the scheduling of changeovers.  Examples of proposed systems that the Contractor might be required to assess include:
· Hybrid combinations of GNSS and INS

· Obtaining GNSS augmentation signals via a commercial terrestrial transmitter or 

      geostationary satellite

· Satellite-based systems versus ground-based systems 

· Laboratory, field, and flight tests of RF interference location systems

· Radio wave propagation (for frequencies from 10 KHz through 2 GHz) to determine statistics for the PNT system availability, accuracy, and integrity.

C.3.4
Surveillance Systems / Automatic Dependent Surveillance - Broadcast 

(ADS-B)

This work area addresses the planning, development, and utilization of surveillance sensors and systems for solutions to present and future transportation needs and challenges.  The contractor shall provide support to transportation activities associated with concept initiation, analysis, design, development, testing, integration, and evaluation of surveillance sensors and systems for all modes of transportation — air, surface, marine, and potentially space.  Surveillance in this context refers to both: 
· Monitoring a set of characteristics (e.g., identification, location, velocity, size,  

       orientation, and intent) of a vehicle (e.g., aircraft, ships, or cars/trucks) conveying  

       humans and/or cargo from a location other than on-board the vehicle being monitored

· Monitoring a set of characteristics of non-vehicle entities that may affect, and particularly may constitute a hazard or impediment to, the safe and efficient transportation of humans and cargo — including weather phenomena, emissions and flow wakes from other vehicles, terrain, man-made objects fixed to the ground, debris, and vapors/particulate matter (e.g., volcanic ash).

This work area is divided into sub areas addressing non-ADS-B and ADS-B activities.

C.3.4.1 Non-ADS-B Activities
This work addresses the planning, development, and utilization of surveillance sensors and systems for solutions to present and future transportation needs excluding aviation ADS-B.  Surveillance sensors and/or systems addressed within this work may, in the case of vehicles, be either non-cooperative or cooperative, depending upon whether or not equipment must be installed on the vehicle being monitored.  Non-cooperative surveillance technologies may be either active (e.g. requiring transmission of energy by the surveiller) or passive (e.g. relying on energy or matter naturally emitted or disturbed by the entity under surveillance.  Non-cooperative surveillance may utilize: (a) energy in any of many forms, including acoustic (frequencies from infrasonic to ultrasonic), electromagnetic (EM) radiofrequencies, EM microwave frequencies, infrared “light”, visible light, or ultraviolet “light”; or (b) matter in any of several forms, including fluid (water/air) flow and particulates in the ambient environment or shed by a vehicle.

Examples of work that may be required are: 
· Feasibility analyses of new or significantly improved surveillance sensor and/or 

             system concepts — e.g., low-cost X-band radar for detecting convective weather 

             activity near medium-size airports

· Cost-benefit analyses and Cost & Operational Effectiveness Analysis (COEA) on new surveillance sensors/systems — e.g., sensor for detecting cloud-to-cloud lightning before lightning ground-strikes occur

· Requirements analyses, concept definition, and design and development of prototype systems — e.g., snowfall detector for interstate highways

· Specification development and refinement — low-cost radar for Foreign Objects and Debris (FOD) on the airport surface

· Performance analyses of Airport Terminal Area and Airport Surface Surveillance systems

· Performance analyses of automated weather observing systems and vortex and wind shear sensors and systems

· Field or flight test evaluation of sensors and systems — e.g., Runway Visual Range (RVR) sensor based on new emitter and/or detector technology

· Installation, test, and evaluation of systems in an operational environment (sensor/ tracking/ communications, etc.); i.e., airports, shipboard wayside, rail, and roadway systems

· Design and development of data reduction and analysis software

· Sensor and system simulation

· Integration of various ground-based sensor and tracking systems, including data fusion techniques, data management, and methods of portraying information

· Requirement analysis for interfacing surveillance sensors with communications and automation systems

· Risk and/or threat assessment of proposed or fielded surveillance systems.

C.3.4.2 ADS-B Activities
The Volpe Center supports the nationwide implementation of Automatic Dependent Surveillance – Broadcast (ADS-B) and related Traffic/Flight Information Systems – Broadcast (TIS-B/FIS-B).  This support may include: 

· System Engineering  (including specifying, assessing and validating 

             ADS-B/TIS-B/FIS-B performance)

· Field engineering services (including planning for and monitoring the 

             implementation of ADS-B/TIS-B/FIS-B ground stations)

· Risk Management (identifying, monitoring, assessing and mitigating technical, cost, 

and schedule risks)

· Data and Performance Monitoring

· Operations Support and Standards and Rule Making

· Program management support (including support for communications with the users and other government entities).

System Engineering:  The transition of the FAA surveillance infrastructure from Secondary Surveillance Radar (SSR) to ADS-B and TIS-B/FIS-B requires system engineering activities.  The contractor may be required to support development of technical standards for ground stations, determine automation interfaces, validate aircraft separation, manage safety and risk, conduct configuration management, and assess the computer human interface.

Field Engineering Support and Services: The FAA currently has over 80 ground stations utilizing the Universal Access Transceiver (UAT) ADS-B data link on the East Coast from Maryland to Florida, as well as UAT ground stations in Prescott, Arizona.  The Volpe Center supports the FAA’s Surveillance and Broadcast Services (SBS) Program Office in maintaining and expanding the network of UAT ground stations to the State of Oregon and other potential ADS-B locations.  As part of the ADS-B key site implementation, the Contractor will support implementation activities at, but not limited to, the following sites: the Gulf of Mexico; Colorado; the State of Alaska; Philadelphia; and Louisville.
Risk Management: The Contractor may be required to support risk management for the Volpe Center in its support of the SBS Program Office.  The contractor will identify programmatic, technical, and schedule risks, as well as identify necessary action to mitigate their impact, including schedule and technical cost on the program. 

Data and Performance Monitoring:  
The Contractor may be required to operate and maintain a Mode S Extended Squitter (ES) receiver system in select areas of the NAS that is capable of logging message sets from airborne aircraft.  The system shall record whether the Mode S ES Message Extension (ME) bits are being set by individual targets in order to develop a percentage of total users that utilize the 1090 ES link in one area of the NAS.  The Contractor shall categorize targets by aircraft registrant (e.g. registration number), operator (e.g. name of owner), make, and model by linking to the FAA Civil Aviation Registry.

The Contractor may be required to operate and maintain a UAT receiver system in select areas of the NAS that is capable of logging message sets from airborne aircraft.  The receiver system shall record the number of targets that utilize the UAT link.  The Contractor shall categorize targets by aircraft registrant (i.e. registration number), operator (i.e. name of owner), make, and model by linking to the FAA Civil Aviation Registry.

Safety and Hazard Assessment: The Contractor may be required to provide a Safety and Hazard Assessment Plan and methodology.  ADS-B team members will use the FAA hazardous tracking and risk resolution (HTRR) application, or similar application as a method of documenting and tracking hazards and verifying controls after the hazards have been identified by the Government.  

The purpose of the HTRR is to ensure a closed-loop process of managing safety hazards and risks.  The Contractor may be required to develop and manage the ADS-B Safety Action Records (SAR).

Operations Support and Standards and Rule Making: The Contractor will provide support to standards and rulemaking efforts of the SBS program to ensure ADS-B and broadcast services meet the needs and requirements of the NAS and NAS users.  This support includes definition, development, and management of ADS-B requirements, with a focus on ensuring international harmonization and interoperability.  

C.3.5
Autonomous and Unmanned Systems

This work area addresses the planning, development, testing, and analysis of unmanned vehicles and systems for surface, air, and sub-surface autonomous and unmanned operations.  The Contractor may be required to perform feasibility analyses of candidate systems; design, build, and test system components as well as to complete demonstration systems; and generate system documentation and reports.  Mission applications for these vehicles and systems may include U.S. Customs and Border Protection’s Secure Border Initiative, (see http://cbp.customs.gov/xp/cgov/border_security/sbi/), the U.S. Coast Guard’s Unmanned Aircraft Systems (UAS) Program, and other government remote sensing activities.  This work area may also require the Contractor to provide analysis and testing support with respect to system and platform certification for operation in the NAS.  Examples of work that may be required are: 
· Modeling and simulation of a vehicle subsystem — e.g., vision sensor operating in high clutter

· System and vehicle certification — e.g., analysis of obstacle detection and see-and-avoid capabilities

· Application development

· Logistics assessment

· Risk assessment

· Field and flight test evaluation of sensors and systems

· Installation, test, and evaluation of (sensor/tracking/communications, etc) systems in an operational environment; i.e., airports, shipboard wayside, rail, and roadway systems

· System simulation.

C.3.6
Communication Systems

This work area addresses the planning, development, and utilization of communications systems for solutions to present and future transportation needs and challenges.  The contractor may be required to support a broad range of network and/or communication programs and applications, including ground-based networks, terrestrial radio systems, and satellite communications systems.  Contractor support may be required for management, planning and system design/engineering.  In terms of radio communications, contractor support may be required for digital fixed, mobile, and aeronautical communication systems and technologies.
C.3.6.1
 Network Management

The Contractor may be required to support specific investigations pertaining to network management, which is defined to include policy considerations, security and emergency response, development of tools for network management and planning, administration, budgetary analysis and projections, and training.  Additionally, the contractor may be required to perform work in the following areas:  

· Identification and assessment of current network technologies and future network trends

· Planning and engineering for local area networks, campus area networks, metropolitan area networks, wide area networks, and backbone networks

· Analysis of policy considerations for network system management, planning, and configuration control analysis

· Budget analysis, review, and forecasting, including cost tracking/analysis and tariff changes and impacts

· Specification and promulgation of network standards and protocols

· Preparation and maintenance of technical specifications, orders, and directives related to the operation and management of network systems and equipment

· Development and implementation of contingency and network configuration control plans

· Assessment and/or monitoring of network system performance, including availability, reliability, survivability, and restorability attributes

· Transitional analysis

· Security testing.

C.3.6.2
 Network Planning and System Engineering
The contractor may be required to support the Volpe Center in conducting network planning and system engineering.  These activities include consideration of network system topology and design, traffic volume and type, routing, interface specifications, simulation, hardware and software specification and evaluation, implementation test and acceptance, system integration, operation, maintenance, and data base development.  Additionally, the contractor may be required to perform work in the following areas: 
· Network system technologies, circuit engineering, planning and engineering, and 

system and subsystem engineering

· Analytical and discrete event modeling of computer network traffic loads

· Design and development of tools and automation aids for network system design and 

control including network monitoring and control with remote reconfiguration both automatic and manual

· Specification and/or development of criteria and methodologies for measuring and assessing network system performance

· Identification and evaluation of internal and external issues affecting network systems design and performance including system performance enhancement and network security

· Technical performance, reliability and risk trade-offs, cost-benefit studies, and economic risk analyses for network systems and candidate technologies, e.g., microwave versus fiber optic versus satellite, etc.

· Network system engineering tasks ranging from functional and technical system requirements and specifications to overall system and subsystem design, acquisition, service, implementation, test, evaluation, and problem resolution

· Technology forecasting relative to system technologies and costs

· Modeling and computer simulation of network performance.

C.3.6.3
 Terrestrial and Satellite Radio Communications
This work addresses the planning, development, and utilization of terrestrial and satellite analog and digital radio equipment and systems for solutions to present and future transportation needs.  The contractor may be required to provide technical support to facilitate development of advanced radio communications systems for fixed point-to-point, fixed point-to-multipoint, fixed to land/marine mobile, and fixed to aeronautical services.  Contractor work may include, but not be limited to: requirements analysis; concept development, feasibility and trade-off studies; spectrum utilization and cost-benefit studies; system engineering and design; interface analysis; hardware and software specification as well as evaluation; technology assessments; test planning and implementation; and data collection, reduction, and evaluation.  For example, the work may include, but not be limited to:  
· Concept definition and planning for a pilot-controller communications system utilizing the current VHF aeronautical communications band that has sufficient capacity for a factor-of-three traffic growth while improving on current signal-to-interference levels

· Concept definition and planning for a rate (e.g., 1 Mb/sec) air-ground data link that provides for Air Traffic Control (ATC) communications, airline (e.g., pilot-dispatcher) communications, and passenger communications with a dynamic prioritization scheme

· Data link requirements for GPS/GNSS applications, such as distribution of Differential GPS integrity and correction data for a space-based or ground-based augmentation scheme

· Concept definition and planning for an airport-based wide area network that utilizes the 5091-5150 MHz band currently allocated to the Microwave Landing System (MLS)

· Assessment of satellite technologies and trends

· Recommendation of modulation and coding schemes for communication applications — e.g., analog and digital voice, “next-generation” ADS-B

· Prediction of fielded and planned communication system performance (frequencies concerned range from 100 MHz to 5 GHz) in terms of availability/reliability, signal-to-noise ratio and message error rate

· Survey and recommend a commercial communications service provider based on Government-provided requirements for tracking and control of off-shore marine vessels

· Survey and recommend a commercial communications service provider based on Government-provided requirements for tracking aircraft in oceanic airspace

· Impact of international/domestic satellite systems regulation and institutional arrangements on service procurement and operations

· Cost-benefit analysis of satellite radio versus terrestrial radio versus landline telecommunication services for specific applications — e.g. networking surface traffic monitoring/control sites in a large metropolitan area.

C.3.6.4
 Frequency Spectrum Engineering
This work addresses radio spectrum engineering activities associated with implementation of new CNS systems and the maintenance of existing capabilities.  The contractor may be required to provide support in resolving the challenges that arise as new technologies such as ADS-B are deployed, as the electromagnetic spectrum required for this new system has the potential to degrade the performance of currently deployed systems, particularly during the transition period when both generations of systems must operate simultaneously.  For example, the work may include:  

· Determination of optimal frequency band(s) in which to locate new systems (frequencies range predominantly from 10 KHz to 5 MHz, but not exclusively)

· Identification of system spectrum requirements and constraints

· Analysis and selection of communication techniques necessary to implement systems within spectrum constraints

· Simulation of the system spectrum environment in order to check for spectrum-related concerns such as co-channel and adjacent-channel interference, inter-modulation products produced by various nearby emitters, industrial machinery-generated noise, and similar issues

· Simulation of system components, such as aircraft receivers or transportation-related emergency response equipment, in order to verify their spectrum-related performance and to investigate/validate observed problems

· Performance of laboratory and field tests necessary to validate the analyses and simulations.

C.3.7
Traffic/Fleet Management Automation, Display, and Control Systems

This work area covers the transportation domains of air, surface, and marine automation, display, and control systems.  Activities in this work area relate to systems at various stages in their development, including initial research, design feasibility studies, design and development testing, implementation, and continued operation and maintenance.  The size of the systems may vary from small centralized operations with a specialized limited number of users to very large distributed operations with many operators and users over wide geographical areas such as those found in the national air traffic control system with its international interfaces.  The systems may vary with the development of surface transportation traffic operation centers supporting passenger and freight interconnectivity and mobility.  This work area also provides the mechanism whereby the products and information from navigation, surveillance, communications, and control elements are: (1) integrated; (2) synthesized into user-understandable formats; and (3) displayed to users in a manner conducive to the completion of the intended mission.  

Activities in this work area may include, but are not limited to the following activities:
· Develop system solutions to achieve improved management and control of vehicles (surface, marine, and air) in the efficient and safe movement from their origin to their destinations.  These solutions will account for all systematic, demand-driven, atmospheric, environmental, and human performance constraints placed upon the systems.  Services may include development of specifications for the system solutions and/or analysis of the operations.  Solutions may require human-in-the-loop and automation control of vehicle spacing to achieve optimal throughputs without compromising safety

· Formulate metrics that characterize the operational environment

· Determine optimal human operator interfaces necessary to meet system-wide automation and display requirements including size, resolution, and update interval of display screens; size, message content, relative location, format, and color of the information presented on the screen; type and placement of any keypads, trackballs, and adjustments for operator use of the display; and operator function and workload considerations, when performed as an integral part of an operational task

· Prepare workload scenarios which examine the operation under normal and high traffic conditions, and establish safe and reasonable thresholds of the traffic control efforts exerted by system and vehicle operators

· Devise techniques, methodologies and algorithms to synthesize the various navigation, surveillance, communication, and control data inputs to aid in decision making

· Create an overall software structure necessary to integrate, automate, and manage all aspects of the automation and display system

· Formulate the desired routes of the vehicles, predict future positions with respect to time and location from past positions, velocities, acceleration, and vehicle intent

· Establish hardware, software, operational procedures, and test procedures to both implement and demonstrate the fully operational improvement capability

· Model the automation functions of computer performance; human-computer interfaces; memory, disk, and network capacities/limitations; response times; algorithm performance; data throughput; and workload parameters.

C.4
GENERAL REQUIREMENTS

All electronic and information technology (EIT) deliverables rendered under this contract must comply with Section 508 of the Rehabilitation Act and the Access Board Standards available for viewing at http://www.section508.gov.
SECTION D - PACKAGING AND MARKING 

D.1
PACKAGING (MAY 1999) 

The Contractor shall ensure that all items are preserved, packaged, packed, and marked in accordance with best commercial practices to meet the packing requirements of the carrier and ensure safe delivery at destination.
D.2
MARKING (MAY 1999) 

All items submitted to the Government shall be clearly marked as follows:
a.  Name of contractor;
b.  Contract number;
c.  Task order number; (if applicable)
d.  Description of items contained therein;
e.  Consignee's name and address; and
f.  If applicable, packages containing software or other magnetic media shall be marked on external containers with a notice reading substantially as follows:  "CAUTION:  SOFTWARE/MAGNETIC MEDIA ENCLOSED. DO NOT EXPOSE TO HEAT OR MAGNETIC FIELDS."
SECTION E - INSPECTION AND ACCEPTANCE 

E.1
FAR 52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998) 

This contract incorporates one or more clauses, by reference, with the same force and effect as if they were given in full text.  Upon request, the Contracting Officer will make their full text available.  Also, the full text of a clause may be accessed electronically at this /these address(es): 
http://www.arnet.gov/far (FAR) 
http://www.dot.gov/ost/m60/tamtar/tar.htm  (TAR)

http://www.dot.gov/ost/m60/earl/tamcomplete.htm (TAM)

FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1) CLAUSES 
NUMBER


TITLE





DATE
52.246-2     
INSPECTION OF SUPPLIES - FIXED-PRICE


AUG 1996 
52.246-3     
INSPECTION OF SUPPLIES - COST-REIMBURSEMENT
MAR 2001
52.246-4    
INSPECTION OF SERVICES - FIXED-PRICE


AUG 1996 
52.246-5     
INSPECTION OF SERVICES - COST-REIMBURSEMENT
APR 1984 
52.246-16   RESPONSIBILITY FOR SUPPLIES



APR 1984   
E.2
GOVERNMENT REVIEW AND ACCEPTANCE (JAN 2008)

A.
Technical inspection and acceptance of all work, performance, reports, and other deliverables under this contract shall be performed at the location specified in the individual task order.  The task order shall also designate the individual responsible for inspection and acceptance as well as the basis for acceptance.  Task order deliverable items rejected shall be corrected in accordance with the applicable clauses.
B.
Unless otherwise stated in the individual task order, the Government requires a period not to exceed thirty (30) calendar days after receipt of the final deliverable item(s) for inspection and acceptance or rejection.  Final acceptance rests with the Contracting Officer or designee. 

C.
Inspection and acceptance of supplies/services for performance-based task orders (i.e., FFP, CPAF, and CPFF - completion) shall have identifiable performance measures and metric/quality acceptable levels that will form the basis of the inspection and acceptance criteria.  For each performance-based task order, the Government will develop a quality assurance plan for use in monitoring contractor performance against the performance measures and metric/quality acceptable levels that shall be clearly defined.  The quality assurance plans will be developed at the task order level.
D.
The Government has the right to inspect all supplies and services required by the individual task orders, to the extent practicable, at any and all places and times and in all circumstances or event before acceptance.

SECTION F - DELIVERIES OR PERFORMANCE

F.1
FAR 52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998)

This contract incorporates one or more clauses, by reference, with the same force and effect as if they were given in full text.  Upon request, the Contracting Officer will make their full text available.  Also, the full text of a clause may be accessed electronically at this/these address(es):
http://www.arnet.gov/far (FAR)
http://www.dot.gov/ost/m60/tamtar/tar.htm  (TAR)

http://www.dot.gov/ost/m60/earl/tamcomplete.htm (TAM)

NUMBER
TITLE







DATE
52.242-15
STOP WORK ORDER (applies to FFP task orders)

AUG 1989
52.242-15
STOP WORK ORDER ALTERNATE I (applies to CPFF, 
APR 1984
CPAF task orders)
52-247-34
F.O.B. DESTINATION





NOV 1991

52.247-55
F.O.B. POINT FOR DELIVERY OF GOVERNMENT-

JUN 2003



FURNISHED PROPERTY
F.2
CONTRACT PERIOD OF PERFORMANCE (DEC 2007)

The period of performance of the contract shall be five years from the date the Contracting Officer signs the contract award (effective date of contract).
F.3
DELIVERIES (NOV 2007)

Delivery of supplies, services, and written documents [e.g. reports, briefings, presentations, etc.) (including required formats and delivery locations)] will be in accordance with the task order requirements.  All correspondence and reports related to each task order shall be delivered to the Contracting Officer (CO), designated Administrative Contracting Officer (ACO) and/or Contract Specialist, and/or designated CO’s Technical Representative (COTR) as specified in the task order.  
F.4
CONTRACT PROGRESS REPORT (NOV 2007)

A contractor who has been awarded one or more task orders shall provide monthly overall contract progress reports.  The contract progress reports shall be provided to the CO or designee not later than the 15th of each month.  The Government requires submission of reports electronically in a Microsoft Office compatible format.
The monthly progress reports shall address all activity under the contract through the last day of the previous month.  The monthly contract progress report shall contain, at a minimum, the following information:
1.
A listing of all new task orders accepted for the preceding month, including for each:
a) Task order number and date of issuance;
b) Brief description of work covered by task order, including estimated hardware/software amounts (if applicable);
c) Amount obligated under task order;
d) Total number of hours ordered by the Contracting Officer, if applicable; total number of hours incurred by the contractor by labor category; and total number of hours incurred by labor category regardless of task order type;
e) Key milestones (including date of deliverables);
f) Subcontractor information, if applicable, including name(s), classification of subcontractor (i.e., small, disadvantaged, large, etc.), type of effort being performed, estimated amount/percentage of work to be done by subcontractor(s), and success in meeting Subcontracting Plan goals;
g) Type of task order (i.e., FFP, CPFF, CPAF, Performance Based); and
h) Key personnel assigned to each task order, including Prime contractor contact point and phone number for each task order.
2.
A listing of all ongoing task orders (excluding those from Paragraph 1 above), including:
a) Task order number and date of issuance;
b) Any modifications to the task order;
c) Summary of dollars expended to date per task order;
d) Estimated percentage of work yet to be completed on the task order; progress in meeting
e) subcontracting goals and performance measures under the task order (if applicable); and
3.
A listing of all completed task orders, including:  
a) Task order number and date of issuance;
b) Number and value of modifications issued for the task order;
c) Completion date of task order and whether or not inspection and acceptance has been performed by Government;
d) Total dollar amount of task order, including modifications;
e) Success/failure in meeting subcontracting goals and performance measures under the task order (if applicable); and
f) Status of performance evaluation comments.
4.
Significant findings, problems, delays, events, and trends during the reporting period which result from or affect the performance of any task order and any perceived problems.  
Any data submitted in the contract progress reports, along with other relevant information, may be included in a past performance database developed and maintained by the Government.
F.5
MONTHLY TASK ORDER PROGRESS REPORTS (NOV 2007)

A monthly progress report shall be submitted for each task order.  The Volpe Center requires that the task order progress report be submitted electronically in a Microsoft Office compatible format.  If a contractor has been awarded more than one task order monthly progress reports will be submitted separately.  Unless otherwise prescribed in the task order, the report will cover the following items:  
1. The work performed during the previous month.
2. Significant findings, problems, delays, events, trends, etc. during the reporting period which result from or affect the performance of the task order.
3. Detailed technical description of the work planned for the next reporting period.
4. Specific action requested of the Government to assist in the resolution of a problem or to effect the timely progression of the task order.
5. An up-to-date schedule of the work performed and work to be performed under the task order.  A chart shall be presented reflecting planned project accomplishments versus actual accomplishments in terms of time.

6. Report on accomplishments against any identified performance metrics if applicable.

F.6
MONTHLY TASK ORDER COST REPORTS (JAN 2008)

Monthly cost reports will be submitted by the contractor, except for fixed-price tasks, setting forth monthly and cumulative (1) direct labor hours by categories as set forth in the task, including subcontract hours; and (2) elements of cost by direct loaded dollars, subcontracts, and other direct costs, etc. that have been incurred and/or committed.  Proprietary rate information should not be discussed.  The costs that have been committed but are unpaid to date will be noted.  Where cumulative amounts on the monthly reports differ from the aggregate amounts contained in the request(s) for contract financing payments covering the same period, the contractor must provide a reconciliation of the difference as part of the monthly report.  In these reports, the contractor shall also make its current assessment of completing the remaining work within the remaining funds.  The contractor shall prepare a graph using the vertical axis for dollars and the horizontal axis for time that shows actual and projected rates of expenditures for the task order.  Within thirty (30) calendar days after completion of work under the task order, the contractor shall include in its monthly report its estimate of the total allowable cost incurred under the task order, and in the case of a cost underrun, the amount by which the estimated cost of the task may be reduced to recover excess funds pending final closeout of the task order.  The submission of these reports does not relieve the contractor of its responsibility under the limitation of costs or funds clauses applicable to each task order and identified in Section I of this contract.  The Volpe Center requires that the report be submitted electronically in a Microsoft Office compatible format (See Attachment J.1 - MONTHLY TASK ORDER COST REPORT FORMAT).
F.7
TECHNICAL REPORTS – TASK ORDER CONTRACTS (DEC 2003)

Task orders that identify technical reports as a deliverable will culminate in one of two types:  letter type or technical.  The letter type will be used primarily for smaller tasks such as data validation, field support, task planning documents, literature searches, analysis plans, conference planning documents, and schedules.  A formal technical report(s) may be used for major tasks and may include earlier letter-type reports as subsections.  The task order will specify the type of reports as well as the formatting and the number of copies required.  The reports submitted shall be subject to review and approval by the Volpe Center COTR or Task Order COTR and, if necessary, will be modified and resubmitted.  The contractor shall submit a final report incorporating the COTR’s and/or Task Order COTR's comments on the draft final report.  The number and delivery schedule will be specified in each task order.  Most final reports shall be submitted on disks and in hard copy in a format specified in the task order.
F.8
REPORTS OF WORK - REPORT DISTRIBUTION (DEC 2003)

Nothing set forth herein regarding number of copies shall be construed as authority to disregard the provisions of the clause of this contract (see Section H.2. – “GPO Printing Requirement”).  
A. Contract Progress Report:
1 copy CO or designee 
1 copy COTR 
B. Monthly Task Order Progress Reports:
1 copy CO or designee 
1 copy COTR
1 copy Task Order COTR (TOCOTR)
C. Monthly Task Order Cost Reports: 
1 copy CO or designee 
1 copy COTR
1 copy TOCOTR 
D. Technical Reports
The number of copies and recipients will be determined in each task order.  The contractor shall provide a copy of the cover letter transmitting final submission of technical deliverables to the CO or designee.
F.9
DOCUMENTATION OF COMPUTER PROGRAMS (MAY 1999)

The contractor shall fully document all computer programs first produced in performance of this contract.  Unless otherwise specifically agreed to by the CO in writing, the contractor shall deliver the final codes in executable form accompanied by the source and object codes and appropriate support documentation.  
F.10
RIGHTS IN DATA (DEC 1998)

All data first produced in the performance of this contract, including software, shall be delivered with unlimited Government rights, unless otherwise agreed to in writing by the CO when granting permission claim to copyright as required by FAR 52.227-14(c).
F.11
WARRANTIES (MAY 1999)

With respect to equipment or supplies acquired under this contract, title of which will pass to the Government, the contractor shall ensure that any warranties, together with rights to replacement, service, or technical assistance, shall run to or automatically be assigned to the Government.  
F.12
LICENSES (MAY 1999)

With respect to any computer software, databases, or other licensed product acquired for use by the Government, the contractor shall ensure that the license, together with any associated rights, shall run to or automatically be assigned to the Government.
F.13
PLACE OF CONTRACT PERFORMANCE (JAN 2008)

The Government anticipates that the preponderance of work will be performed at the Contractor’s facility.  Some task orders, however, require performance at a Government facility, and authorization will be provided in writing by the Contracting Officer at Task Order award.
SECTION G - CONTRACT AND ADMINISTRATION DATA

G.1
     TAR 1252. 242-73  CONTRACTING OFFICER’S TECHNICAL

            REPRESENTATION (OCT 1994)  
A. The CO may designate Government personnel to act as the CO's Technical Representative (COTR) to perform functions under the contract such as review and/or inspection and acceptance of supplies and services, including construction and other functions of a technical nature.  The CO will provide a written notice of such designation to the contractor within five working days after contract award or for construction, not less than five working days prior to giving the contractor the notice to proceed.  The designation letter will set forth the authorities and limitations of the COTR under the contract.
B. The CO cannot authorize the COTR or any other representative to sign documents (i.e., contracts, contract modifications, etc.) that require the signature of the CO.
G.2
     RESPONSIBILITY FOR CONTRACT ADMINISTRATION (MAR 2003)

Contracting Officer:  The Contracting Officer (CO) has the overall responsibility for this contract.  The CO alone, without delegation, is authorized to take actions on behalf of the Government to amend, modify, or deviate from the contract terms, conditions, requirements, specifications, details and/or delivery schedules.  However, the CO may delegate certain other responsibilities to his/her authorized representatives.
Administrative Contracting Officer:  An Administrative CO (ACO) may be designated by the CO.  The duties of an ACO include but are not limited to analyzing and making recommendations on the contractor's proposals, offers, or quotations upon request of the CO and approving contractor's invoices in accordance with the terms of the contract.
Contracting Officer's Technical Representative:  A Contracting Officer's Technical Representative (COTR) will be designated by the CO.  The responsibilities of the COTR include but are not limited to inspecting and monitoring the contractor's work, determining the adequacy of performance by the contractor in accordance with the terms and conditions of this contract, acting as the Government's representative in charge of work at the site to ensure compliance with contract requirements in so far as the work is concerned, and advising the CO of any factors which may cause delay in performance of the work.  The COTR does not have the authority to make new assignments of work or to issue directions that cause an increase or decrease in the price of this contract or otherwise affect any other contract terms.
Task Order Contracting Officer's Technical Representative:  The CO may designate a Task Order Contracting Officer's Technical Representative (TOCOTR).  The TOCOTR will perform the duties of the COTR in connection with the technical oversight of an individual task order.  The TOCOTR does not have the authority to make new assignments of work or to issue directions that cause an increase or decrease in the price of this contract or on a task order or otherwise affect any other contract or task order terms.
G.3
      ORDERING (DEC 2003) 
A.
During the period of performance of the contract, the CO or the ACO may issue task orders in accordance with Section I.1. (FAR 52.216-18 and 52.216-22)
B.
The Government will order any supplies and services to be furnished under this contract by issuing task orders on Optional Form 347 or an agency-prescribed form by mail, facsimile, or electronically.  In addition to the CO, the following individuals are authorized ordering officers:  Designated ACOs.
C.
The performance period of the contract is not synonymous with the performance period of any task order issued under the contract.  The period of performance for a given task order shall be specified in that task order.
D.
A Standard Form 30 will be used to modify task orders.
E.
A representative authorized by the contractor shall acknowledge receipt of each task order within three (3) business days of receipt.
F.
Each task order issued may incorporate the contractor’s technical and/or cost proposals and will include an estimated cost and fixed fee or award fee or a total fixed price in the case of a fixed price task order, set forth as a ceiling price.  If the task order is incrementally funded, the amount available for payment and allotted to the task will also be specified.  The Limitation of Funds and/or the Limitation of Cost clauses will control notification requirements when the contractor has reason to believe it will experience an overrun of the estimated cost or allocated funds specified in a cost reimbursable type task order.
Under no circumstances will the contractor start work prior to the issue date of the task order unless specifically authorized to do so by the CO or designee.  
G.4
    TASK ORDERS ISSUED UNDER MULTIPLE AWARD CONTRACTS 

          (NOV 2007)

A.
All contractors shall be provided a fair opportunity to be considered pursuant to the procedures set below for each task order to be issued unless:
1. The Government’s need for the services ordered is of such unusual urgency that providing such opportunity to all contractors would result in unacceptable delays in fulfilling that need;
2. Only one contractor is capable of providing the services required at the level of quality required because the services ordered are unique or highly specialized;
3. The task order should be issued on a sole source basis in the interest of economy and efficiency because it is a logical follow-on to a task order already issued under this contract, provided that all awardees were given a fair opportunity to be considered for the original order;
4. It is necessary to place the order with a particular contractor in order to satisfy a minimum order; or
5. It is necessary to limit competition to meet preference program goals identified in FAR Part 19.  
B.
The Government’s objective is to keep the task order procedures simple and inexpensive for all parties to the contract.  Unless the procedures in Paragraph A are used for awarding individual orders, multiple award contractors will be provided a fair opportunity to be considered for each order using the following procedures:  
1. The Government will examine existing information already in the Government's possession such as an awardee's original proposal and proposals in response to Task Order Requests for Proposal (TORFP) (labor rates, indirect rates, technical/management approaches, etc.) and current past performance report records.  The Government's examination of existing information will be conducted in light of the functional and/or technical areas of the requirement and used to determine which awardees will be requested to submit a proposal for the requirement.  Brief surveys may also be conducted to determine which awardees have interest and capability in a particular requirement. 
2. Once the Government determines which awardees will be asked to submit a proposal for the requirement, the CO may contact contractors to identify resource availability and price/cost for well-defined tasks.  The CO may issue written requests to the contractors requesting the submission of written and/or oral technical offers for complex tasks where a technical approach, as well as resource availability and price/cost, need to be considered.

3. A written cost proposal will be required for all task orders to be issued under this contract.  The cost proposal shall include detailed cost/price information for all resources required to accomplish the task (i.e., labor hours, rates, travel, equipment, etc.).  Proposals submitted for cost-type task orders will be based on average category rates or current salary rates (whichever method the contractor customarily uses), as indicated by the contractor’s or the subcontractor’s current payroll data, and the current provisional indirect rates, as indicated by the latest indirect rate negotiation from the cognizant auditor of the contractor. Offerors shall provide current, up-to-date copies of the negotiated provisional indirect rates for the contractor and any subcontractors with their offers for individual task orders unless this information has previously been provided to the CO.  Offerors shall also provide an explanation of any significant difference (10 percent or more) between any labor rate proposed and the rate proposed under the base contract.  Any significant difference between the ratio of administrative hours to professional hours proposed for the task order versus the ratio of administrative hours proposed to professional hours for the master contract must be explained.  Any significant inconsistency between the type and amount of other direct costs (ODCs) proposed for the task and the type and ODCs proposed under the master contract must also be justified. 

4. Offerors who are not small businesses shall submit a Small Business Subcontracting Plan for each task order equal to or exceeding $550,000.  For those Offerors that have an approved Master Subcontracting Plan under the contract, only subcontracting information relating to the particular task order will be required.  The Subcontracting Plan submitted must be acceptable to the CO in order for a contractor to be considered for award of a task.   
5. Each TORFP will include the following: (a) the Statement of Work (SOW); (b) the evaluation criteria that will be used to evaluate the offers; (c) the components of the offer (technical and/or price/cost or other factors) to be submitted; (d) the format for submission; (e) the timeframe for submission of the offer; (f) any other relevant instructions to the contractor. 

6. Upon receipt of a TORFP, the contractor may submit an offer to the CO that must include the technical, cost, and any other information requested.  The proposal must be submitted by the time specified in the request.
7. The method of evaluation and selection of an awardee for a task order will be identified in the TORFP. 
8. The Government shall have the right to select the contractor based on initial offers without discussions, but the Government reserves the right to hold discussions after evaluation of initial offers.  
9. If the Government determines that certain personnel are key to successful completion of a task order, they shall be designated as Key Personnel for the task order pursuant to TAR 1252.215-70, Section I.
10. Upon request, the Government will debrief unsuccessful Offerors on a TORFP.  Requests must be made within five (5) days of the notice of award for a specific task order. 
G.5
     TASK ORDER OMBUDSMAN (JAN 2008)   

Contractors with any complaint regarding award of individual task orders shall submit such complaint(s) to the Task Order Ombudsman, U.S. Department of Transportation/Research and Innovative Technology Administration/Volpe National Transportation Systems Center, 55 Broadway, Cambridge, MA 02124, Attn: Philip Coonley; fax: (617) 434-3062; e-mail: philip.coonley@volpe.dot.gov.  It should be noted that in accordance with FAR 16.505(a)(7), no protest is authorized in connection with the issuance of a task order except for a protest on the grounds that the task order increases the scope, period of performance, or maximum value of the contract.

G.6
   TECHNICAL DIRECTION (MAR 2003)

Performance of the work hereunder shall be under the technical direction of the COTR and TOCOTR on a specific task order.  As used herein, "technical direction" is limited to directions to the contractor that fill in details or otherwise complete the specific description of work set forth in the task order.  This direction may not include new assignments of work, or may not be of such a nature as to cause an increase or decrease in the estimated cost of the contract or task order, or otherwise affect any other provision of this contract.
G.7
   ACCOUNTING AND APPROPRIATION DATA (MAY 1999) 

Each individual task order shall specify the accounting and appropriation data from which payment shall be made.

G.8
     PAYMENT AND CONSIDERATION (DEC 2003)

Contract clauses regarding payment processes and consideration will differ depending on the contract type/pricing methodology used in the task order.  Specific clauses to be used in each case are provided below:
A.
The following clause is applicable to fixed-price task orders:
CONSIDERATION - FIXED PRICE
Upon delivery and acceptance of the required services, the contractor shall be paid at the fixed price specified on the face of the task order.
B.
The following clauses are applicable to Cost-Plus-Fixed-Fee task orders:
CONSIDERATION - COST-PLUS-FIXED-FEE
(1) Subject to the clauses Limitation of Cost (FAR 52.232-20), Allowable Cost and Payment (FAR 52.216-7), and Fixed Fee (52.216-8), the total allowable cost of this task shall not exceed $(TO BE COMPLETED AT TIME OF Award of Task), which is the total estimated cost of the contractor's performance hereunder exclusive of fixed fee.  In addition, the Government shall pay the contractor a fixed fee of $(TO BE COMPLETED AT TIME OF Award of Task) for the performance of this task.
(2) The contractor shall be provisionally reimbursed indirect expenses on the basis of billing rates approved by the Cognizant Federal Agency (CFA) pending establishment of final indirect rates.
(3) The final indirect expense rate pertaining to the contract shall be those determined for the appropriate fiscal year in accordance with FAR 42.705 and FAR 52.216-7.
C.
The following clauses are applicable to Cost-Plus-Award-Fee task orders:
CONSIDERATION - COST-PLUS-AWARD-FEE
(1) Subject to the clauses Limitation of Cost (FAR 52.232-20) and Allowable Cost and Payment (FAR 52.216-7), the total allowable cost of this task shall not exceed $ (TO BE COMPLETED AT TIME OF AWARD of Task), which is the total estimated cost of the contractor's performance hereunder exclusive of base fee.  In addition, the Government shall pay the contractor a base fee of $ (TO BE COMPLETED AT TIME OF AWARD OF TASK) for the performance of this task. 
(2) The contractor shall be provisionally reimbursed indirect expenses on the basis of billing rates approved by the Cognizant Federal Agency (CFA) pending establishment of final indirect rates.
(3) The final indirect expense rate pertaining to the contract shall be those determined for the appropriate fiscal year in accordance with FAR 42.705 and FAR 52.216-7.
(4) The award fee provided for in this task order is $ (TO BE COMPLETED AT TIME OF AWARD OF TASK) and is subject to the terms of the "Determination of Award Fee” AND “Distribution of Award Fee” clauses (see Section I).  The estimated cost, base fee, and available award fee are as follows:
Estimated Cost:


$ (TO BE COMPLETED)
Base Fee:



$ 0 
Available Award Fee:

$ (TO BE COMPLETED)
Maximum Available CPAF:
             $ (TO BE COMPLETED)  
(5) The amount of the award fee shall be based on a subjective evaluation by the Government of the quality of the contractor's performance judged in light of the nature of the work involved and any other factors that are considered relevant to the determination in accordance with the “Performance Plan” clause (see Section I).  This evaluation will be based on the past performance evaluation conducted on all tasks using the Contractor Performance Report (see Attachment J.2.).  The following criteria apply to each of the five performance ratings below; the figures in parentheses represent the percentage of the award fee to be paid for the equivalent ratings.
(a)
EXCEPTIONAL PERFORMANCE (100 Percent)
The contractor's contribution in the performance of the task is absolutely essential to the overall effort and far exceeds the contribution normally expected.  Most importantly, within the scope and cost of the task order, the work is performed so expertly and thoroughly that a new dimension is added to the original requirement.  Resulting deliverables are always provided on time or ahead of schedule, on or under cost estimates, and are of such superior technical quality that additional effort is not required.  Substantial expert and innovative effort and interaction is provided.  Overall cost and personnel management is handled in a totally proficient and effective manner so as to maximize both the Government's return on investment and the contractor's own technical capabilities.  Subcontracting goals are met and exceeded in all categories.  The contractor displays quality management, including identification of and statistical process control for critical processes and subcontractor involvement in continuous process improvement.
(b)
GOOD PERFORMANCE (85 Percent)
The contractor's contribution in the performance of the task is a great asset to the overall effort and often exceeds the contribution normally expected.  Within the scope and cost of the task order, work is performed with great technical skill and meets or occasionally exceeds the requirements of the task.  The resulting deliverables are always of high quality, provided on or occasionally ahead of schedule, and within cost estimates.  Substantial innovative thought and interaction between tasks is often evident.  Subcontracting goals are met in all categories and exceeded in some of those categories.
(c)
SATISFACTORY PERFORMANCE (70 Percent)
The contractor's contribution in the performance of the task is a solid asset to the overall effort and is commensurate with the amount of contribution expected.  Work is performed in a professional and thorough manner, and deliverables meet all contract requirements.  Some deliverables may be delivered ahead of schedule while others may experience slight delays; however, overall, the contract schedule is met.  Some creativity and innovative thought is demonstrated in the delivery of work.  Cost and personnel performance are fully acceptable and any deviations are within what would be expected of an effective and professional execution of a technical support effort.  Subcontracting goals are met in all categories.
(d)
MINIMALLY ACCEPTABLE PERFORMANCE (40 Percent)
The contractor's contribution in the performance of the task, although evident in the execution of the overall effort, is below that contribution normally expected for such an effort.  Work is completed; however, additional Government assistance and direction is required to ensure completion.  The resulting deliverables are often provided on schedule; however, some delays are experienced, and deliverables occasionally require correction or resubmission prior to acceptance.  Some cost deviations of significant proportions may have occurred in conjunction with the re-submissions and delays.  Subcontracting goals are not met.  Overall, management of technical effort and personnel is less than what would be expected of a completely satisfactory effort.
(e)
UNSATISFACTORY (0 Percent)
Performance failed to satisfy the minimum contract or task requirements, technical or otherwise. 

G.9      PAYMENTS UNDER COST REIMBURSEMENT CONTRACTS (DEC 2007)

NOTE:  Under no circumstances can funds obligated under one task be used to pay costs incurred or fee earned under another task.  

The invoicing and payment office for all contract actions issued by the DOT/RITA/Volpe National Transportation Systems Center is located at the Enterprise Services Center (ESC), Office of Financial Operations, Federal Aviation Administration (FAA) in Oklahoma City, Oklahoma.  

The contractor must submit all invoices, including supporting documentation, electronically (e.g., PDF format) to the ESC at FAA in Oklahoma City by e-mail at the following address:  volpeinvoices@faa.gov (all lower case).  A cover email must accompany each invoice and provide the applicable information in the fields listed below.

Invoice Date:

Supplier Name:

Invoice Amount:

Invoice Number:

Contract No./Purchase Order No.:

Task:

Modification No.:

Terms/Discount:

Performance Period:

Notes:

However, all interim payment requests for tasks under the contract must be submitted concurrently.   The contractor shall submit a last interim invoice for each task order.  This shall include a complete list of invoices previously tendered under the task order.  The last interim invoice shall consist of the completion invoice (clearly identified in accordance with FAR 52.216-7 prior to the establishment of final annual indirect rates.  The last interim invoice shall be submitted within six (6) months of the task order’s physical completion.  If changes to this invoice become necessary as a result of Government review, the contractor shall submit a corrected last interim invoice.  The contractor shall submit this invoice, along with the contractor’s release form, DOT F 4220.4, to the Contracting Officer, following the final adjustment of its annual indirect rates per FAR 52.216-7.

In addition to the information required by FAR 52.216-7 and FAR 52.232-25 incorporated by reference in Section I, an invoice or contract financing payment request must meet the following requirements:

(1) Consecutively number each interim payment request beginning with No. 1 for each task.

(2) The voucher shall include current and cumulative charges by major cost elements such as direct labor, overhead, subcontracts, and other direct costs.  Cite direct labor hours incurred by the Prime contractor and each subcontractor.  Other direct costs must be identified, e.g., travel, per diem, material, and equipment.

(3) Requests for contract financing or invoices must clearly indicate the period of performance for which payment is requested and the Volpe Center accounting information necessary to process payments.  When contracts or task orders contain multiple lines of accounting data, charges that cannot be assigned to a single line of accounting information should be allocated based on the percentage of total dollars unless otherwise specified. 

(4) When the contractor submits vouchers on a monthly basis, the period covered by invoices or requests for contract financing payments must be the same as the period for monthly progress reports reported under the contract or tasks.  If, in accordance with FAR 52.216-7, the contractor submits requests for invoices or contract financing payments more frequently than monthly, one payment request per month must have the same ending date as the monthly progress report.

(5) Pending settlement of the final indirect rates for any period, the contractor shall be reimbursed at billing rates approved by the Cognizant Federal Agency (CFA).  The contractor shall ensure that any change in the identity of the CFA responsible for establishment of its indirect rate factors is made known to the Volpe Center ACO.  These rates are subject to appropriate adjustments when revised by mutual agreement or when the final indirect rates are settled either by mutual agreement or unilateral determination by the CFA (see FAR 42.704).  In accordance with FAR 52.216-7, the contractor shall submit to the CFA a proposal for final indirect rates based on the contractor’s actual costs for the period, together with all supporting data.  In addition, contractors are required by the CFA to submit billing rate proposals, usually no later than thirty (30) days after the close of its fiscal year for the ensuing fiscal year to the CFA.  Copies of the cover letter submitting the proposal must be provided to the Volpe Center ACO.  The contractor’s failure to provide the rate proposal in a timely manner may impact payment of financing request and could ultimately result in suspension of the indirect expense portion.  The contractor shall provide copies of all rates established by the CFA to the Volpe Center ACO.  It is imperative that the ACO be provided signed copies of all rate agreements since these rate agreements must be in the possession of the Volpe Center before any rates contained therein can be used by the contractor for cost reimbursement.  The contractor should note that absence of a final rates determination does not relieve the contractor of its responsibility under the Limitation of Funds or Limitation of Costs clauses to report in a timely manner to the CO when it has reason to believe its costs may exceed the total estimated cost or funds allotted to the task order. 

G.10
PAYMENT OF FEE - COST-PLUS-FIXED-FEE (NOV 2007)

The Government will issue task orders which will include one of two methods by which the contractor can earn total fixed fee.  Requests for provisional fee payment must be based on and be consistent with the information stated in the contract or task financing request.  However, the request must be submitted separately. 
For term-type task orders, a portion of any fixed fee specified in the task order will be paid on a provisional basis.  The amount of such payments will be based upon a percentage of costs expended during performance of the task order.  Final amount may be determined at contract closeout as contractor maintains the right to invoice for costs expended on completed task orders up until that time.
On a completion-type task order, if performance is considered satisfactory, the Government may make provisional fee payments subject to FAR 52.216-8 on the basis of percentage of work completed, as determined by the CO.  The contractor shall be required to complete the specified end product (e.g., a final report or working system) within the estimated cost as a condition for payment of the entire fixed fee.  In the event the work cannot be completed within the estimated cost, the Government may require more effort without any increase in fee, provided the Government increases the estimated cost.  If the Government chooses not to increase the estimated cost, the fixed fee payable will based on the CO’s determination of the percentage of completion of the specified end product(s).
Provisional payment of fee will be subject to other relevant clauses of the contract including retainage. 
G.11
PERFORMANCE EVALUATIONS (JAN 2008)

Performance evaluations shall be completed for each completed task order over $100, 000 and for selected tasks for lower amounts as determined by the CO.  Performance evaluations shall also be completed at least annually for task orders that have a performance period in excess of one year.  (The performance evaluation form at http://cps.od.nih.gov/files/standardreport.doc, or equivalent form, shall be used.) 
The CO or designee will submit the completed evaluation to the contractor for comment.  The contractor shall have thirty (30) calendar days in which to respond.  The Government will consider any comments provided by the contractor before finalizing a Performance Evaluation Report and the contractor’s comments will be attached to the Report. 
G.12
VOUCHER REVIEW (MAR 2003)

The Government may at its sole discretion utilize a contractor to review vouchers and supporting data submitted for payment under the provisions of this contract.  The contractor reviewing vouchers and supporting data will perform this function in accordance with contract provisions which prohibit disclosure of proprietary financial data or use of such data for any purpose other than to perform accounts payable services.
G.13
COST ACCOUNTING SYSTEMS (NOV 2007)

Cost Accounting System 
The contractor shall maintain a job order cost accounting system that will accumulate costs incurred for each task order separately.
Administrative Labor 

Only those labor categories and functions identified and priced out in the Cost and Business Proposal are billable as direct labor during performance without prior Contracting Officer approval.  See proposal preparation instructions in L.4.D Administrative Labor and Schedule 6 of the solicitation.  This also applies to subcontractors.  The Administrative Labor categories included in the contractors Cost and Business Proposal are hereby incorporated into the contract.
Other Direct Costs

In addition to travel and equipment costs estimated by the Government in Schedule 2, only those costs identified and priced out in the proposal by the Offeror (or subcontractor) are billable without prior Contracting Officer approval.  See L.4.D Other Direct Costs and Schedule 2.  Elements of other direct cost identified in the contractor’s Cost and Business Proposal are hereby incorporated into the contract.
Task Order Proposal Preparation Cost 
Submission of proposals in response to task order RFPs is not mandatory.  Bid and proposal expenses incurred in connection with the preparation of task order proposals will be reimbursed in accordance with established practices; however, bid and proposal costs will not be reimbursed as direct costs.  
Uncompensated Overtime
(The term “contract proposals” as used in this clause refers to proposals which may result in initial contract award.  "Task order proposals" refers to proposals received in response to task order RFPs.)
Uncompensated overtime is defined as hours worked by Fair Labor Standards Act exempt employees in excess of 40 hours per week for which no compensation is paid in excess of normal weekly salary.  A contractor/subcontractor may include uncompensated overtime in its cost proposal only if the practice is consistent with its established accounting practices.  
The contractor/subcontractor's accounting system must record all direct and indirect hours worked, including uncompensated overtime.
Only those contractors/subcontractors who included uncompensated effort in their contract proposals may use this accounting practice in a task order proposal or during performance.  Similarly, task order proposals must include uncompensated effort consistent with contract cost proposals.  Task order proposals which deviate from contract proposals must include an explanation for the deviation for the CO's consideration.
The following clause will be included in each task order when the awardee or subcontractors included uncompensated overtime in their task order proposals:
This task order is based upon the contractor's task order proposal dated   TBD   in which, of the total   TBD   hours required,   TBD   hours are estimated to be uncompensated as shown below.
Prime Contractor Workweek
Prime Contractor:  (TO BE DETERMINED)
Division:  (TO BE DETERMINED)
Task Order

Total 

Compensated

Uncompensated
Labor Category

Hours

Hours


Hours





TBD

TBD


TBD

Subcontractor Workweek
Subcontractor Name:  (TO BE DETERMINED)
Division:  (TO BE DETERMINED)
Task Order

Total

Compensated

Uncompensated
Labor Category

Hours

Hours


Hours




TBD

TBD


TBD
During performance, the contractor must provide compensated and uncompensated hours in at least the same ratio as shown in the above schedule by labor category.  If the contractor anticipates that the ratio will not be achieved by the completion of the task order, the contractor shall notify the CO in writing, identifying the expected shortfall.  The contractor must offer to furnish the total level-of-effort included in the task order at no additional cost or fee.  The notice shall be provided sufficiently in advance of the completion of the task order to allow the performance of all such hours within the task order term and within the total estimated cost and fixed fee for the task order.  If the contractor fails to provide such notice sufficiently in advance, the CO at his/her sole discretion shall have the option of:
(1) Extending the term of the task order and requiring that the contractor provide the total level-of-effort at no extra cost to the Government, or
(2) Reducing the cost to be reimbursed by an amount calculated by multiplying the number of hours of unworked uncompensated overtime by the average burdened labor rate for those labor categories and reducing the fixed-fee proportionately.  The contractor shall indicate on its invoices and on any contract data items for cost/schedule status all hours worked, both compensated and uncompensated. 
G.14
INCREMENTAL FUNDING OF TASK ORDERS (DEC 2003)

Pursuant to FAR 52.232-22, Limitation of Funds (APR 1984), incorporated by reference herein, task orders issued under this contract may be incrementally funded.
A. When a term-type task order is incrementally funded, the following clause will be set forth in full in the task order modification:
LIMITATION OF LIABILITY - INCREMENTAL FUNDING (TERM FORM)
(1) The amount available for payment for this incrementally funded task order is hereby increased from $__TBD__ by $__TBD_ to $___TBD__.  The amount allotted to the estimated cost is increased from $__TBD_ by $__TBD__ to $__TBD_.   The amount obligated for the fixed fee/award fee is increased from $_TBD___ to $__TBD___.  This modification involves no change in the total level-of-effort, estimated costs or fixed fee/award fee of this contract, unless otherwise specified herein.  The Limitation of Funds clause, FAR 52.232-22, applies to the amount allotted to cover the estimated costs only.  The fixed-fee will be payable in accordance with other clauses of the contract. 
(2) The estimated level-of-effort applicable to the incremental funding provided herein is_______ professional labor-hours. 
(3) The incremental funding provided herein is estimated to be adequate for services performed through _________.
(4) The funding must be tracked and billed accordingly.  The funds obligated in block 12 of the SF 30 are available only for work performed on or after the effective date of this modification.
B. When a completion-type task order is incrementally funded, the following clause will be set forth in full in the task order modification:
LIMITATION OF LIABILITY - INCREMENTAL FUNDING (COMPLETION FORM)
(1)  The amount available for payment for this incrementally funded task order is hereby increased from $__TBD__ by $__TBD___ to $__TBD__.  The amount allotted to the estimated cost is increased from $_TBD__ by $_TBD__ to $__TBD_.   The amount obligated for the fixed fee/award fee is increased from $__TBD__ to $__TBD__.  This modification involves no change in the total level-of-effort, estimated costs or fixed fee/award fee of this contract, unless otherwise specified herein.  The Limitation of Funds clause, FAR 52.232-22, applies to the amount allotted to cover the estimated costs only.  The fixed-fee will be payable in accordance with other clauses of the contract
(2) The incremental funding provided herein is applicable to the tasks and deliverables specified in ___TBD_______. 
(3) The funding must be tracked and billed accordingly.  The funds obligated in block 12 of the SF 30 are available only for work performed on or after the effective date of this modification.
G.15
TRAVEL AND PER DIEM (MAR 2005) 
All travel performed under this contract must be approved by the COTR in writing in advance of travel taking place. The actual costs for lodging, meals, and incidentals will be considered reasonable and allowable if they do not exceed the maximum per diem rates in effect at the time of travel as set forth in the Federal Travel Regulations. A written justification must be provided for higher amounts in special or unusual circumstances in accordance with the FAR Subpart 31.205-46. 

Compensation for time in excess of eight hours a day is allowable only to the extent such compensation conforms to established compensation practices throughout the contractor’s organization on non-Governmental work.

TRAVEL
All travel performed under this delivery order must be approved by the COTR and shall be performed in accordance with Federal Travel Regulations (FTR). The actual costs for lodging, meals, and incidental expenses will be considered reasonable and allowable if they do not exceed the maximum per diem rates in effect at the time of travel as set forth in the FTR. In accordance with FAR Subpart 31.205-46, a written justification must be provided to the COTR for amounts higher than the FTR maximum amounts. Travel will be reimbursed at actual costs (with a copy of the receipts for expenses) in the following categories:

1.) Airline Tickets (commercial rates)

2.) Hotel Expenses (Government rates unless pre-approved by the COTR)

3.) All Other Modes of Transportation (Taxi receipts are not required if less than $50.00)

Food and other miscellaneous expenses will be reimbursed at the prevailing FTR reimbursement rates.
G.16
SUBCONTRACTING REPORT (JULY 2000)

Pursuant to FAR 52.219-14, Limitation on Subcontracting, small businesses receiving task orders as a result of a task order set aside (or directed task order) may not subcontract greater than 50 percent of contract performance incurred for personnel under this contract on a cumulative basis (i.e., although individual task orders may have greater than 50 percent subcontracting, the total cumulative subcontracting under all task orders may not exceed 50 percent).  Small businesses shall submit an annual report to the Contracting Officer on October 31 of each year, detailing the subcontracting percentage under these task orders performed during the previous Government fiscal year.  The report shall show the subcontracting percentage for the year under each individual task order, the cumulative total for the reporting period under the contract, and the cumulative total for the life of the contract.  The Government reserves the right to limit awards at any time to a small business not in compliance with this FAR clause. 
G.17
ALLOTMENT (MAR 2003)

Pursuant to Clauses B.2 – “Contract Limitations,” and FAR 52.216-22 – “Indefinite Quantity,” the amount presently available for payment and allotted to this contract to provide for the contract minimum is $2,500.  This allotted amount will be applied, as appropriate, to one or more individual task orders issued under this contract.  Additional funding will be allotted and obligated as necessary, only on individual task orders.
The accounting and appropriation amount currently allotted is as follows:
PR
Number

Accounting Code


Amount Obligated
4A-7095


51YE859 G857E


$2500.00

SECTION H - SPECIAL CONTRACT REQUIREMENTS

H.1
    NON-PERSONAL SERVICES (DEC 1998)   

No personal services as defined in Part 37 of the FAR shall be performed under this contract.  No contractor employee will be directly supervised by the Government.  All individual employee assignments and daily work direction shall be given by the contractor’s supervisor.  If the contractor believes any Government action or communication has been given that would create a personal services relationship between the Government and any contractor employee, the contractor shall promptly notify the Contracting Officer of this communication or action.  
The contractor shall not perform any inherently Governmental functions under this contract.  No contractor employee shall hold him or herself out to be a Government employee, agent, or representative.  In all communications with third parties in connection with this contract, contractor employees shall identify themselves as contractor employees and specify the name of the company for which they work.  In all communications with other Government contractors in connection with this contract, the contractor employee shall state that they have no authority to in any way change the contract and that if the other contractor believes this communication to be a direction to change their contract, they should notify the Contracting Officer for that contract and not carry out the direction until a clarification has been issued by the Contracting Officer. 
The contractor shall ensure that all of its employees working on this contract are informed of the substance of this clause.  Nothing in this clause shall limit the Government's rights in any way under any other provision of the contract, including those related to the Government's right to inspect and accept the services to be performed under this contract.  The substance of this clause shall be included in all subcontracts at any tier. 
H.2
      GPO PRINTING REQUIREMENT (DEC 1998)   

All printing funded by this contract will be accomplished in conformance with Title 44, United States Code, regulations of Joint Committee on Printing, applicable provisions of appropriation acts, and applicable regulations issued by the Government Printing Office and the Department of Transportation.
H.3
       CONTRACTOR RESPONSIBILITY (DEC 1998)

The Contractor shall without additional expense to the Government, be responsible for all damage to persons or property that occur as a result of its fault or negligence in connection with the prosecution of the work, and shall be responsible for the proper care and protection of the work performed. Breakage or loss of office equipment or other property including that of a Government employee, which may occur in or about the building as a result of a fault or negligence in the Contractor’s operations or fault or negligence in the actions of the Contractor’s agent, subcontractors or its employees shall be made good by the Contractor at its own expense.
H.4
      SALES TAX EXEMPTION (MAY 1999)

The Volpe National Transportation Systems Center, as part of the Department of Transportation, an agency of the United States, is an exempt purchaser.  Accordingly, all purchases of personal property by this organization are exempt from state and local taxation.
The contractor will be provided with tax exemption certificates for the purpose of obtaining an exemption under this procurement for materials and equipment purchased under this procurement (see each individual task order).  Notwithstanding the terms of the Federal, State, and Local Taxes clause, the contractor shall state separately on its vouchers the amount of state sales tax, and the Government agrees to either pay the amount of the tax to the contractor or, where the amount of the tax exceeds $250.00, to provide evidence necessary to sustain the exemption. 
H.5
     LEVEL-OF-EFFORT NOTIFICATION (MAR 2003)

The contractor shall notify the CO or designee immediately in writing whenever it has reason to believe that:
(1) The level-of-effort that the contractor expects to incur under any term-type task in the next thirty days, when added to the level-of-effort previously expended in the performance of that task order, will exceed 75 percent of the level established for that task order; 
(2) The level-of-effort required to perform a particular task order will be greater than the level-of-effort established for the task order.
Either the "Limitation of Cost" or the "Limitation of Funds” clause, depending on whether the task order is fully funded or not, applies independently to each task order under this contract and nothing in this clause amends the rights or responsibilities of the parties hereto under either of these two clauses.  The notifications required by this clause are separate and distinct from any specified in the "Limitation of Cost" or "Limitation of Funds" clause.
H.6
      HANDLING OF DATA (MAY 2007)

The contractor and any of its subcontractors in performance of this contract may have need for access to and use of various types of data and information in the possession of the Government which the Government obtained under conditions that restrict the Government's right to use and disclose the data and information, or which may be of such a nature that its dissemination or use other than in the performance of this contract would be adverse to the interests of the Government or other parties.  Therefore, the contractor and its subcontractors agree to abide by any restrictive use conditions on such data and not to:

(1)
Knowingly disclose such data and information to others without written authorization from the CO, unless the Government has made the data and information available to the public; nor

(2)
Use for any purpose other than the performance of this contract that data which bears a restrictive marking or legend.

In the event the work required to be performed under this contract requires access to proprietary data of other companies, the contractor shall obtain agreements from such other companies for such use unless such data is provided or made available to the contractor by the Government.  Two copies of such company-to-company agreements shall be furnished promptly to the CO for information only.  These agreements shall prescribe the scope of authorized use or disclosure, and other terms and conditions to be agreed upon between the parties.  It is agreed by the contractor that any such data, whether obtained by the contractor pursuant to the aforesaid agreement or from the Government, shall be protected from unauthorized use or disclosure to any individual, corporation, or organization so long as it remains proprietary.

Through formal training in company policy and procedures, the contractor agrees to make employees aware of the absolute necessity to maintain the confidentiality of data and information, as required above, and, further, to be made aware of the sanctions which may be imposed for divulging either the proprietary data of other companies or data that is obtained from the Government to anyone except as authorized.  The contractor shall obtain from each employee engaged in any effort connected with this contract an agreement in writing that shall in substance provide that such employee will not during his/her employment by the contractor, or thereafter, disclose to others or use for his/her own benefit or the future benefit of any individual any trade secrets, confidential information, or proprietary/restricted data (to include Government "For Official Use Only") received in connection with the work under this contract.  The contractor shall furnish a sample form of this agreement to the CO promptly after award.  

The contractor agrees to hold the Government harmless and indemnify the Government against any cost/loss resulting from the unauthorized use of disclosure of third party data or software by the contractor, its employees, subcontractors, or agents.

The contractor agrees to include the substance of this provision in all subcontracts awarded under this contract. The CO will consider case-by-case exceptions from this requirement for individual subcontracts in the event that:

(1)
The contractor considers the application of the prohibitions of this provision to be inappropriate and unnecessary in the case of a particular subcontractor;

(2)
The subcontractor provides a written statement affirming absolute unwillingness to perform absent some relief from the substance of this prohibition;

(3)
Use of an alternate subcontract source would reasonably detract from the quality of effort; and

(4)
The contractor provides the CO timely written advance notice of these and any other extenuating circumstances.

If the CO denies the exception, the contractor and its subcontractors shall not have access to the data and information for which the contractor and any of its subcontractors took exception, unless the contractor agrees to include the substance of this provision in all subcontracts awarded under this contract.  If the CO approves an exception, the CO shall provide the approval and its specific parameters (including duration), in writing, to the contractor before the contractor or any of its subcontractor is granted access to the restricted data (including, but limited to, any trade secrets, confidential information, or proprietary/restricted data as well as Government "For Official Use Only" for use in connection with the work under this contract).  

The contractor and its subcontractors agree to abide by all data and information markings.  When transferring or sharing such data for work under this contract, before such transfer or sharing, the contractor and its subcontractors shall ensure the markings are included or remain on the data and information as the markings were received from the Government or another company.   

Except as the CO specifically authorizes in writing, upon completion of all work under this contract, the contractor shall return all such data and information obtained from the Government, including all copies, modifications, adaptations, or combinations thereof, to the CO.  Data obtained from another company shall be disposed of in accordance with the contractor's agreement with that company, or, if the agreement makes no provision for disposition, shall be returned to that company.  The contractor shall further certify in writing to the CO that all copies, modifications, adaptations, or combinations of such data or information which can not reasonably be returned to the CO (or to a company) be deleted from the contractor's (and any subcontractor's) records and destroyed.

These restrictions do not limit the contractor's (or subcontractor’s) right to use and disclose any data and information obtained from another source without restriction.

As used herein, the term "data" generally has the meaning set forth in Federal Acquisition Regulations (FAR), Clause 52.227-14, "Rights in Data - General" (JUN 1987), Alternate I, II, III (JUN 1987), and includes, but is not limited to, computer software, as also defined in FAR Clause 52.227-14.  In regards to other companies’ information that the Government may receive with restrictions or pursuant to a Non-disclosure agreement, “data” may also mean any information pertaining to that company without limitation, and including “information incidental to contract administration, such as financial, administrative, cost or pricing, or management information,” regardless of the form or the media on which the information may be recorded or in which the information may be transmitted to the Government.  
H.7
       TECHNOLOGY UPGRADES/REFRESHMENTS (DEC 1998)

After issuance of a task order, the Government may solicit, and the contractor is encouraged to propose independently, technology improvements to the hardware, software, specifications, or other requirements of the task order.  These improvements may be proposed to save money, to improve performance, to save energy, to satisfy increased data processing requirements, or for any other purpose which presents a technological advantage to the Government.  As part of the proposed changes, the contractor shall submit a price or cost proposal to the CO for evaluation.  Those proposed technology improvements that are acceptable to the Government will be processed as modifications to the task order.  As a minimum, the following information shall be submitted by the contractor with each proposal:
(1) A description of the difference between the existing contract requirement and the proposed change, and the comparative advantages and disadvantages of each;
(2) Itemized requirements of the task order which must be changed if the proposal is adopted, and the proposed revision to the contract for each such change;
(3) An estimate of the changes in performance and price or cost, if any, that will result from adoption of the proposal;
(4) An evaluation of the effects the proposed changes would have on collateral costs to the Government, such as Government-furnished property costs, costs of related items, and costs of maintenance, operation and conversion (including Government application software);
(5) A statement of the time by which the task order modification adopting the proposal must be issued so as to obtain the maximum benefits of the changes during the remainder of the task order including supporting rationale; and
(6) Any effect on the task order completion time or delivery schedule shall be identified.
The Government will not be liable for proposal preparation costs or any delay in acting upon any proposal submitted pursuant to this clause.  The contractor has a right to withdraw, in whole or in part, any proposal not accepted by the Government within the period specified in the proposal.  The decision of the CO as to the acceptance of any such proposal under this contract is final and not subject to the "Disputes" clause of this contract. 
If the Government wishes to test and evaluate any item(s) proposed, the CO will issue written directions to the contractor specifying what item(s) will be tested, where and when the item(s) will be tested, to whom the item(s) is to be delivered, and the number of days (not to exceed 90 calendar days) that the item will be tested.
The CO may accept any proposal submitted pursuant to this clause by giving the contractor written notice thereof.  This written notice will be given by issuance of a modification to the task order.  Unless and until a modification is executed to incorporate a proposal under this contract, the contractor shall remain obligated to perform in accordance with the requirements, terms and conditions of the existing task order.
If a proposal submitted pursuant to this clause is accepted and applied to this contract, the equitable adjustment increasing or decreasing the price, Cost-Plus-Fixed-Fee, or Cost-Plus-Award-Fee shall be in accordance with the procedures of the applicable "Changes" clause.  The resulting task order modification will state that it is made pursuant to this clause.
H.8  
INSURANCE (MAR 2003)

See Section I - Contract Clause FAR 52.228-7, "Insurance-Liability to Third Persons (MAR 1996)."
The contractor shall secure, pay the premiums for and keep in force until the expiration of this contract, and any renewal thereof, adequate insurance as provided below, such insurance to specifically include liability assumed by the contractor under this contract.
(1) Workman's compensation insurance as required by law of the State.
(2) Comprehensive bodily injury liability insurance with limits of not less than $500,000 for each accident.
(3) Property damage liability with a limit of not less than $100,000 for each accident.
(4) Automotive bodily injury liability insurance with limits of not less than $200,000 for each person and $500,000 for each accident, and property damage liability insurance, with a limit of not less than $40,000 for each accident.
Each policy of insurance shall contain an endorsement that any cancellation or material change in the coverage adversely affecting the Government's interest shall not be effective unless the insurer or the contractor gives written notice of cancellation or change to the CO at least thirty (30) calendar days prior to the aforementioned actions.  When the coverage is provided by self-insurance, the contractor shall not change or decrease the coverage without the CO's prior approval.
A certificate of each policy of insurance shall be furnished to the CO within ten (10) days after notice of award certifying, among other things, that the policy contains the aforesaid endorsement.  The insurance companies providing the above insurance shall be satisfactory to the Government.  Notices of policy changes shall be furnished to the CO.
H.9

MAXIMUM FEE/PROFIT (DEC 2003)

Contractors shall propose an appropriate rate of fixed fee depending on the risk associated with a cost-plus-fixed-fee contractual arrangement and the nature of the work in the task order. However, the proposed task order fixed fee cannot exceed an amount that is the sum of (1) ”redacted” percent of the subcontract, equipment, and travel costs, and (2) “redacted” percent of all other costs.  In accordance with Paragraph, G.10, Payment of Fee – Cost-Plus Fixed Fee, fee will be determined as a percentage of costs expended. )

Contractors shall propose an appropriate rate of available award fee depending on the risk associated with a cost-plus-award-fee contractual arrangement and the nature of the work in the task order.  In accordance with Paragraph G.8, Payment and Consideration, the base fee shall be 0 percent.  The proposed award fee available under the task order cannot exceed an amount that is the sum of (1) “redacted” percent of the subcontract, equipment, and travel costs, and (2) “redacted” percent of all other costs.

For task orders issued on firm-fixed-price basis, contractors shall propose an appropriate profit based on the risk associated with that contract type and the nature of the work in the task order. The proposed profit included in the firm-fixed-price cannot exceed an amount that is the sum of (1) “redacted” percent of the subcontract, equipment, and travel costs, and (2) “redacted” percent of all other costs.

H.10
SUBCONTRACT APPROVAL (MAR 2003)

The contractor's Subcontracting Plan approval date of April 30, 2008 in support of this contract, is hereby approved and incorporated herein.  The contractor is granted consent to enter into subcontracting agreements with those companies identified in the Subcontracting Plan, or, for small business firms, the companies originally proposed as subcontractors.
Since this is an indefinite delivery/indefinite quantity (IDIQ) contract, most subcontracts for professional labor shall also be placed on an IDIQ basis.  Only first-tier subcontractors are allowed unless the contractor can provide a strong technical rationale for inclusion of a second-tier subcontract and demonstrate what steps have been taken to prevent layering of costs and profit. 
The contractor shall follow the procedures specified in Part 44 of the FAR and FAR Clauses 52-244-2, and 52.244-5 when providing advance notification or requesting consent to new subcontracts.  New subcontracts may be necessary for professional labor in cases where it is clearly evident to the CO that the proposed new subcontract will provide a capability that is both required to perform work described in the contract and is not available from any of the contractor's existing team of subcontractors.  In such cases, task order proposals must include at least 75 percent (labor hours) of the contractor’s current team (the Prime and previously authorized subcontracts).  The remaining 25 percent may include new subcontracts which have not been previously consented to.  Task order proposals failing to comply with this minimum will be rejected.  
H.11
 SECURITY AND POSITION SENSITIVITY DESIGNATIONS 

                     (JAN 2008)

Portions of the work under Section C may require contract personnel with security clearances at Confidential or Secret levels, and in some instances, Top Secret.  Cleared personnel, if required, must be available at the transition of the contract or task order.  The Contractor may possess a Top Secret Facilities Clearance in accordance with the Industrial Security Regulation (DOD 5220.22R) for the receipt, generation, and storage of classified material.  The Contractor shall be responsible for obtaining appropriate security clearance from the Defense Investigative Service and for ensuring compliance by its employees and subcontractors(s) with the security regulations of the Government installation or Contractor (or subcontractor) facility where work is to be performed (See Attachment J.4 – DOD CONTRACT SECURITY CLASSIFICATION SPECIFICATION, DD-FORM 254). 

The Contractor shall comply with the following Position Sensitivity Designations as defined under DOT Order 1630.2B, Personnel Security Management. 

Labor Category





Sensitivity Level

[ To Be Filled in upon issuance of TORFP]        

[ insert number]

[ To Be Filled in upon issuance of TORFP]        

[ insert number]

[ To Be Filled in upon issuance of TORFP]        

[ insert number]

Some task orders may require access to classified information.  The contractor must possess and maintain a Secret Facility Security Clearance in accordance with the Industrial Security Regulation (DOD 5220.22R) for the receipt, generation, and storage of classified material.  The contractor must possess the clearance at time of task order award.  The contractor shall be responsible for ensuring compliance by its employees and subcontractors with the security regulations of the Government installation or other facility where work is to be performed. 
H.12
REQUESTS TO ACQUIRE EQUIPMENT (MAR 2003)

It may be necessary under this contract for the CO to allow the contractor to acquire or lease equipment to perform certain tasks under the contract.  The contractor is required to submit requests to acquire equipment to the CO for approval. The request shall include at least the following information:  (1) why the contractor cannot provide the equipment from its own inventory, (2) the contractor’s cost analysis considering whether to lease or purchase the equipment (See FAR 7.401), and (3) the contractor’s analysis shall explain the competitive pricing and the fair and reasonable pricing determination for the subject equipment. The contractor shall track the contractor acquired equipment as Government Property in accordance with Government Property clauses incorporated elsewhere within this contract.
H.13
SECURITY MEASURES ON THE VOLPE CENTER PREMISES 

                     (JAN 2008)    

Any work under this contract which is performed on site at the Volpe Center is subject to all provisions of this contract governing the work and the security requirements in place at the Center.  The Contractor shall coordinate compliance with the CO and COTR.
(1)
The Contractor is responsible for ensuring that personnel follow the security requirements and regulations of the Volpe Center Security Operations Office.
(2)
The Contractor is responsible for obtaining a copy of the Center's security requirements/regulations, VNTSC Selected Directive 1600.3, Admittance to Volpe Center Buildings.
(3)
All items of Government Property are subject to the Center's security regulations.
(4)
In order to obtain items such as room keys, parking gate keys, and Identification Badges, the Contractor shall:
(a) Submit a written request for these items of property to the CO and COTR, who will make arrangements with the Volpe Center Security Operations Office for obtaining these items.

(b) The Contractor shall submit, within ten (10) calendar days of contract award, a list of its on-site employees to the Volpe Center CO and COTR.  Once the list is submitted, the Contractor will notify the CO and COTR of any staff changes when they occur, and shall update the list of on-site employees every six (6) months thereafter.
(c) When an employee resigns, or is terminated or reassigned, the contractor shall provide written evidence to the CO and COTR of the return of the items of Government Property noted in (4) above.  The return of these items of property shall be coordinated with the Volpe Center Security Operations Office.
H.14
PERFORMANCE OF WORK AND SAFETY PROVISIONS ON  

                   GOVERNMENT PREMISES (APR 2003)

(a) Any work under this contract which is performed by the contractor or any of its subcontractors on premises that are under direct control of the Government, is subject to the following provisions:

(1)
Performance of work on Government premises shall be confined to the area(s) specified by the CO or designee.  In performance of this work, the contractor shall: (a) conform to all safety rules and requirements as in effect during the term of the contract; and (b) take such additional precautions as the contracting officer may reasonably require for safety and accident prevention purposes.
(2)
The contractor shall designate to the CO or designee, in writing, an on-the-premises representative to serve as point of contact.

(3)
Any violation of applicable safety rules and requirements shall be promptly corrected as directed by the CO.
H.15
DOT INFORMATION SECURITY REQUIREMENTS (APR 2003) 

1.
Access to Sensitive Information.  
a.
Work under this contract may involve access to sensitive information, as described in paragraph d. below, which shall not be disclosed by the contractor unless authorized by the CO or designee.  To protect sensitive information, the contractor shall provide training to any contractor employee authorized access to sensitive information and, upon request of the Government, provide information as to an individual's suitability to have such authorization.  Contractor employees found by the Government to be unsuitable or whose employment is deemed contrary to the public interest or inconsistent with the best interest of national security, may be prevented from performing work under the particular contract when requested by the CO or designee.  
b.
The contractor shall ensure that contractor employees are: (1) citizens of the United States of America or an alien who has been lawfully admitted for permanent residence or employment (indicated by immigration status) as evidenced by Immigration and Naturalization Service documentation; and (2) have background investigations in accordance with DOT Order 1630.2B, Personnel Security Management.
c.
The contractor shall include the above requirements in any subcontract awarded involving access to Government facilities, sensitive information, and/or resources.
d.
Sensitive Information is proprietary data or other information that, if subject to unauthorized access, modification, loss or misuse could adversely affect national interest, conduct of Federal programs, or privacy of individuals specified in the Privacy Act, but has not been specifically authorized to be kept secret in the interest of national defense or foreign policy under an Executive Order or Act of Congress.”

2.
Information Technology (IT) Services.  
a.
The contractor shall be responsible for IT security for all systems operated by or connected to a DOT network, regardless of location.  This includes any IT resources or services in which the contractor has physical or electronic access to DOT's sensitive information that directly supports the mission of DOT (e.g., hosting DOT e-Government sites or other IT operations).  If necessary, the Government shall have access to contractor and any subcontractor facilities, systems/networks operated on behalf of DOT, documentation, databases and personnel to carry out a program of IT inspection (to include vulnerability scanning), investigation and audit to safeguard against threats and hazards to DOT data or IT systems.

b.
Within 30 days of contract award, the contractor shall develop and provide to the Government for approval, an IT Security Plan which describes the processes and procedures the contractor will follow in performance of this contract to ensure the appropriate security of IT resources developed, processed, or used under this contract. This Plan shall be written and implemented in accordance with applicable Federal laws including: The Computer Security Act of 1987 (40 U.S.C. 1441 et seq.), the Clinger-Cohen Act of 1996, and the Government Information Security Reform Act (GISRA) of 2000 and meet Government IT security requirements including: OMB Circular A-130, Management of Federal Information Resources, Appendix 111, Security of Federal Automated Information Resources; National Institute of Standards and Technology (NIST) Guidelines; Departmental Information Resource Management Manual (DIRMM) and associated guidelines; and DOT Order 1630.2B, Personnel Security Management.

c.
The contractor shall screen their personnel requiring privileged access or limited privileged access to systems operated by the contractor for DOT or interconnected to a DOT network in accordance with DOT Order 1630.2B, Personnel Security Management and ensure contractor employees are trained annually in accordance with OMB Circular A-130, GISRA, and NIST requirements with a specific emphasis on rules of behavior.
d.
The contractor shall immediately notify the contracting officer when an employee terminates employment that has access to DOT information systems or data.
e.
The contractor shall include the above requirements in any subcontract awarded for IT services.
f.
IT means any equipment or interconnected system or subsystem of equipment used in the automatic acquisition, storage, manipulation, management, movement, control, display, switching, interchange, transmission, or reception of data or information and as further defined in OMB Circular A-130 and the Federal Acquisition Regulation Part 2.

H.16
ACCOUNTING SYSTEM (DEC 2003)
A Prime contractor is ineligible to receive a Cost-Plus-Fixed-Fee or Cost-Plus-Award-Fee task order unless it has an accounting system approved by a Federal Government agency.  Also, consent will not be given for a Cost-Plus-Fixed-Fee or Cost-Plus-Award-Fee subcontract unless that particular subcontractor has an accounting system approved by a Federal Government agency.
H.17           CONSENT TO RELEASE GOVERNMENT-ORDERED ITEMS (JAN 2004)
The contractor shall neither publish nor disclose in any manner without the written consent of the Contracting Officer the following items that may be ordered through the contract:  materials, patterns, designs, sketches, drawings, and plans.

H.18
EXCEPTIONS ON ORDERING LIMITATIONS (FEB 2008)

The Government reserves the right to issue a task order in excess of the ordering limitations. (See Section I – FAR 52.216-19 Order Limits)  This right may be exercised only once and the value of the task order may not exceed $40,000,000.
       H.19
CONFLICTS OF INTEREST DISCLOSURE (MAR 2008) 

      (a)  The offeror shall provide a statement in its proposal which describes in a concise manner  

all past, present or planned organizational, financial, contractual or other interest(s) with an  

organization regulated by DOT, or with an organization whose interests may be substantially 
affected by Departmental activities, and which is related to the work under this solicitation. 
The interest(s) described shall include those of the proposer, its affiliates, proposed 
consultants, proposed subcontractors and key personnel of any of the above. Past interest shall 
be limited to within one year of the date of the offeror's Technical Proposal. Key personnel shall include any person owning more than 20% interest in the offeror, and the offeror's corporate officers, its senior managers and any employee who is responsible for making a decision or taking an action on this contract where the decision or action can have an economic or other impact on the interests of a regulated or affected organization.

(b)  The offeror shall describe in detail why it believes, in light of the interest(s) identified in (a) above, that performance of the proposed contract can be accomplished in an impartial and objective manner.

(c)  In the absence of any relevant interest identified in (a) above, the offeror shall submit in its proposal a statement certifying that to its best knowledge and belief no affiliation exists relevant to possible conflicts of interest. The offeror must obtain the same information from potential subcontractors prior to award of a subcontract.

(d)  The Contracting Officer will review the statement submitted and may require additional relevant information from the offeror. All such information, and any other relevant information known to DOT, will be used to determine whether an award to the offeror may create a conflict of interest. If any such conflict of interest is found to exist, the Contracting Officer may

(1)
disqualify the offeror, or

(2)
determine that it is otherwise in the best interest of the United States to contract with the offeror and include appropriate provisions to mitigate or avoid such conflict in the contract awarded.

(e)  The refusal to provide the disclosure or representation, or any additional information required, may result in disqualification of the offeror for award. If nondisclosure or misrepresentation is discovered after award, the resulting contract may be terminated. If after award the Contractor discovers a conflict of interest with respect to the contract awarded as a result of this solicitation, which could not reasonably have been know prior to award, an immediate and full disclosure shall be made in writing to the Contracting Officer. The disclosure shall include a full description of the conflict, a description of the action the contractor has taken, or proposes to take, to avoid or mitigate such conflict. The Contracting Officer may, however, terminate the contract for convenience if he or she deems that termination is in the best interest of the Government.

SECTION I - CONTRACT CLAUSES

I.1
FAR 52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998)

This contract incorporates one or more clauses, by reference, with the same force and effect as if they were given in full text.  Upon request, the CO will make their full text available.  Also, the full text of a clause may be accessed electronically at this/these address(es):

http://www.arnet.gov/far (FAR)

http://www.dot.gov/ost/m60/tamtar/tar.htm  (TAR)

http://www.dot.gov/ost/m60/earl/tamcomplete.htm (TAM)

I.
FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1) CLAUSES

NUMBER

TITLE






DATE

52.202-1
DEFINITIONS






JUL 2004

52.203-3
GRATUITIES






APR 1984

52.203-5
COVENANT AGAINST CONTINGENT FEES


APR 1984

52.203-6
RESTRICTIONS ON SUBCONTRACTOR


SEP 2006



SALES TO THE GOVERNMENT

52.203-7
ANTI-KICKBACK PROCEDURES



JUL 1995

52.203-8
CANCELLATION, RESCISSION, AND RECOVERY
 
JAN 1997



OF FUNDS FOR ILLEGAL OR IMPROPER ACTIVITY

52.203-10
PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR

JAN 1997

IMPROPER ACTIVITY

52.203-12
LIMITATION ON PAYMENTS TO INFLUENCE 

SEP 2007

INFLUENCE CERTAIN FEDERAL TRANSACTIONS

52.204-2
SECURITY REQUIREMENTS




AUG 1996

52.204-4
PRINTED OR COPIED DOUBLE-SIDED


AUG 2000



ON RECYCLED PAPER

52.204-7
CENTRAL CONTRACTOR REGISTRATION


JUL 2006

52.209-6
PROTECTING THE GOVERNMENT'S INTEREST

SEP 2006

WHEN SUBCONTRACTING WITH CONTRACTORS

DEBARRED, SUSPENDED, OR PROPOSED FOR 

DEBARMENT

52.211-5
MATERIAL REQUIREMENTS



AUG 2000

52.215-2
AUDIT AND RECORDS--NEGOTIATION


JUN 1999

52.215-8
ORDER OF PRECEDENCE - UNIFORM


OCT 1997



CONTRACT FORMAT

52.215-10
PRICE REDUCTION FOR DEFECTIVE


OCT 1997



COST OR PRICING DATA

52.215-11
PRICE REDUCTION FOR DEFECTIVE


OCT 1997

             
COST OR PRICING DATA-MODIFICATIONS

52.215-12
SUBCONTRACTOR COST OR PRICING DATA  

OCT 1997

52.215-13
SUBCONTRACTOR COST OR PRICING       


OCT 1997

             
DATA—MODIFICATIONS  

52.215-14
INTEGRITY OF UNIT PRICES



OCT 1997

52.215-15
PENSION ADJUSTMENTS AND ASSET REVISIONS

OCT 2004

52.215-18
REVERSION OR ADJUSTMENT OF PLANS     

JUL 2005            

FOR POSTRETIREMENT BENEFITS (PRB)

             
OTHER THAN PENSIONS

52.215-21
REQUIREMENTS FOR COST OR PRICING DATA OR 
OCT 1997



INFORMATION OTHER THAN COST OR PRICING 

DATA –MODIFICATIONS

52.216-7
ALLOWABLE COST AND PAYMENT          


DEC 2002

52.216-8     
FIXED FEE  

       
 



MAR 1997

52.216-18  
ORDERING



       


OCT 1995

For the purposes of this clause the blank(s) are completed as follows:

(a) from date of contract award through five years)

52.216-19    ORDER LIMITATIONS




OCT 1995

For the purposes of this clause the blank(s) are completed 

as follows:

(a) $2,500

(b)(1) $40,000,000

(b)(2) $40,000,000

(b)(3) three calendar days

(d) (3) three calendar days

52.216-22
INDEFINITE QUANTITY                 



OCT 1995

For the purpose of this clause the blank(s) are completed as follows:

(d) contractor shall not be required to make any deliveries under this 

contract 12 months after the contract period expires. 

52.217-8
OPTION TO EXTEND SERVICES



NOV 1999



For the purpose of this clause the blank is completed



as follows:



30 calendar days before expiration of the contract performance period.
52.219-8
UTILIZATION OF SMALL BUSINESS CONCERNS

MAY 2004

52.219-9
SMALL BUSINESS SUBCONTRACTING PLAN 

NOV 2007

(applicable to all firms other than small business concerns)   


52.219-14
LIMITATIONS ON SUBCONTRACTING


DEC 1996

52.219-16
LIQUIDATED DAMAGES-- SUBCONTRACTING PLAN
JAN 1999

52.219-25
SMALL DISADVANTAGED BUSINESS PARTICIPATION
OCT 1999



PROGRAM - DISADVANTAGED STATUS AND 



REPORTING

52.219-26
SMALL DISADVANTAGED BUSINESS PARTICIPATION
OCT 2000



PROGRAM - INCENTIVE SUBCONTRACTING

52.222-1
NOTICE TO THE GOVERNMENT OF LABOR DISPUTES
FEB 1997 

52.222-2
PAYMENT FOR OVERTIME PREMIUMS       

JUL 1990

For the purpose of this clause the blank is completed

as follows:

(a) zero

52.222-3
CONVICT LABOR                       



JUNE 2003

52.222-21
PROHIBITION OF SEGREGATED FACILITIES

FEB 1999

52.222-26
EQUAL OPPORTUNITY                   



MAR 2007

52.222-35
EQUAL OPPORTUNITY FOR SPECIAL 


SEP 2006

DISABLED VETERANS, VETERANS OF THE VIETNAM
ERA, AND OTHER ELIGIBLE VETERANS

52.222-36
AFFIRMATIVE ACTION FOR WORKERS   


JUN 1998

WITH DISABILITIES

52.222-37
EMPLOYMENT REPORTS ON SPECIAL DISABLED

SEP 2006

VETERANS, VETERANS OF THE VIETNAM

ERA, AND OTHER ELIGIBLE VETERANS
52.223-5
POLLUTION PREVENTION AND



AUG 2003

RIGHT-TO-KNOW INFORMATION

52.223-6
DRUG-FREE WORKPLACE




MAY 2001

52.223-14
TOXIC CHEMICAL RELEASE REPORTING


AUG 2003

52.224-1
PRIVACY ACT NOTIFICATION



APR 1984 

52.224-2
PRIVACY ACT





APR 1984

52.225-1
BUY AMERICAN ACT - SUPPLIES



JUNE 2003

52.225-8
DUTY-FREE ENTRY





FEB 2000

52.225-13
RESTRICTIONS ON CERTAIN FOREIGN PURCHASES
FEB 2006

52.227-1
AUTHORIZATION AND CONSENT 



DEC 2007


ALTERNATE I






APR 1984

52.227-2
NOTICE AND ASSISTANCE REGARDING


DEC 2007
PATENT AND COPYRIGHT INFRINGEMENT

52.227-3
PATENT INDEMNITY





APR 1984

52.227-11
PATENT RIGHTS-OWNERSHIP BY THE      


DEC 2007
CONTRACTOR

52.227-14
RIGHTS IN DATA GENERAL              



DEC 2007
ALTERNATES I, II, AND III           



DEC 2007
52.227-16
ADDITIONAL DATA REQUIREMENTS


JUN 1987

52.227-19
COMMERCIAL COMPUTER SOFTWARE-       

DEC 2007
LICENSE
52.228-7
INSURANCE - LIABILITY TO THIRD PERSONS

MAR 1996

52.229-3
FEDERAL, STATE AND LOCAL TAXES


APR 2003

52.230-2
COST ACCOUNTING STANDARDS



APR 1998

52.230-3
DISCLOSURE AND CONSISTENCY OF     


APR 1998

COST ACCOUNTING PRACTICES

52.230-6
ADMINISTRATION OF COST 



APR 2005

ACCOUNTING STANDARDS

52.232-2
PAYMENTS UNDER FIXED-PRICE RESEARCH

APR 1984

AND DEVELOPMENT CONTRACTS

52.232-9
LIMITATION ON WITHHOLDING OF PAYMENTS

APR 1984

52.232-17
INTEREST






JUN 1996

52.232-20
LIMITATION OF COST    




APR 1984

“task order” is to be substituted for “Schedule” wherever

that word appears in the clause.

52.232-22
LIMITATION OF FUNDS                 



APR 1984

“task order” is to be substituted for “Schedule” wherever

that word appears in the clause.

52.232-23
ASSIGNMENT OF CLAIMS                



JAN 1986

52.232-25
PROMPT PAYMENT                      



OCT 2003

52.232-33
PAYMENT BY ELECTRONIC FUNDS TRANSFER  

OCT 2003



CENTRAL CONTRACTOR REGISTRATION

52.232-34
PAYMENT BY ELECTRONIC FUNDS TRANSFER

MAY 1999

OTHER THAN CENTRAL REGISTRATION

52.232-35
DESIGNATION OF OFFICE FOR GOVERNMENT RECEIPT
MAY 1999



OF ELECTRONIC FUNDS TRANSFER INFORMATION
52.233-1
DISPUTES






JUL 2002



ALTERNATE I 





DEC 1991

52.233-3
PROTEST AFTER AWARD




AUG 1996

ALTERNATE I






JUN 1985

52.237-2
PROTECTION OF GOVERNMENT            


APR 1984

BUILDINGS, EQUIPMENT, AND VEGETATION

52.239-1
PRIVACY OR SECURITY SAFEGUARDS      


AUG 1996

52.242-1
NOTICE OF INTENT TO DISALLOW COSTS  

APR 1984

52.242-3
PENALTIES FOR UNALLOWABLE COSTS     

MAY 2001

52.242-4
CERTIFICATION OF FINAL INDIRECT COSTS

JAN 1997

52.242-13 BANKRUPTCY 





JUL 1995

52.243-1
CHANGES-FIXED PRICE                 



AUG 1987

ALTERNATES II, V





APR 1984

52.243-2
CHANGES - COST-REIMBURSEMENT        


AUG 1987

ALTERNATES II, V 





APR 1984

52.244-2
SUBCONTRACTS 





JUN 2007

52.244-5
COMPETITION IN SUBCONTRACTING       


DEC 1996

52.245-1
GOVERNMENT PROPERTY




JUN 2007

52.246-25
LIMITATION OF LIABILITY - SERVICES  


FEB 1997

52.247-63
PREFERENCE FOR U.S.-FLAG AIR CARRIERS 

JUN 2003

52.247-64 PREFERENCE FOR PRIVATELY OWNED U.S.-FLAG 
FEB 2006

COMMERCIAL VESSELS 

52.249-2
TERMINATION FOR THE CONVENIENCE OF  

MAY 2004

OF THE GOVERNMENT (FIXED PRICE)

52.249-6
TERMINATION (COST-REIMBURSEMENT)    

MAY 2004

52.249-8
DEFAULT (FIXED PRICE SUPPLY AND SERVICE)

APR 1984

52.249-9
DEFAULT (FIXED PRICE RESEARCH AND 


APR 1984

DEVELOPMENT)

52.249-14
EXCUSABLE DELAYS                    



APR 1984

52.251-1
GOVERNMENT SUPPLY SOURCES           


APR 1984

52.253-1
COMPUTER GENERATED FORMS            


JAN 1991

II.    TRANSPORTATION ACQUISITION REGULATION (48 CFR CHAPTER 12) CLAUSES

NUMBER
TITLE







DATE

1252.223-71
ACCIDENT AND FIRE REPORTING         

APR 2005

1252.223-73
SEAT BELT USE POLICIES AND PROGRAMS
APR 2005

1252.237-70
QUALIFICATIONS OF CONTRACTOR 

APR 2005

EMPLOYEES         



1252.242-72
DISSEMINATION OF CONTRACT INFORMATION
OCT 1994

1252.245-70
GOVERNMENT PROPERTY REPORTS     

OCT 1994

I.2
FAR 52.204-1 APPROVAL OF CONTRACT (DEC 1989)

This contract is subject to the written approval of the Chief of Contracting Office and shall not be binding until so approved.
I.3
FAR 52.215-19 NOTIFICATION OF OWNERSHIP CHANGES (OCT 1997)

(a) The contractor shall make the following notifications in writing:

(1) When the contractor becomes aware that a change in its ownership has occurred, or is certain to occur, that could result in changes in the valuation of its capitalized assets in the accounting records, the contractor shall notify the Administrative CO (ACO) within 30 days.

(2) The contractor shall also notify the ACO within 30 days whenever changes to asset valuations or any other cost changes have occurred or are certain to occur as a result of a change in ownership.

(b)
The contractor shall-

(1) Maintain current, accurate, and complete inventory records of assets and their costs;

(2) Provide the ACO or designated representative ready access to the records upon request;

(3) Ensure that all individual and grouped assets, their capitalized values, accumulated depreciation or amortization, and remaining useful lives are identified accurately before and after each of the contractor’s ownership changes; and

(4) Retain and continue to maintain depreciation and amortization schedules based on the asset records maintained before each contractor ownership change.

(c)
The contractor shall include the substance of this clause in all subcontracts under this contract that meet the applicability requirement of FAR 15.408(k).

   I.4  FAR 52.244-6 SUBCONTRACTS FOR COMMERCIAL ITEMS (MAR 2007) 

  (a) Definitions. As used in this clause— 

  “Commercial item” has the meaning contained in Federal Acquisition Regulation 2.101,      

   Definitions. 

“Subcontract” includes a transfer of commercial items between divisions, subsidiaries, or affiliates of the Contractor or subcontractor at any tier. 

(b) To the maximum extent practicable, the Contractor shall incorporate, and require its subcontractors at all tiers to incorporate, commercial items or non-developmental items as components of items to be supplied under this contract. 

(c)(1) The Contractor shall insert the following clauses in subcontracts for commercial items: 

(i) 52.219-8, Utilization of Small Business Concerns (May 2004) (15 U.S.C. 637(d) (2) and (3)), in all subcontracts that offer further subcontracting opportunities. If the subcontract (except subcontracts to small business concerns) exceeds $550,000 ($1,000,000 for construction of any public facility), the subcontractor must include 52.219-8 in lower tier subcontracts that offer subcontracting opportunities. 

(ii) 52.222-26, Equal Opportunity (Mar 2007) (E.O. 11246). 

(iii) 52.222-35, Equal Opportunity for Special Disabled Veterans, Veterans of the Vietnam Era, and Other Eligible Veterans (Sept 2006) (38 U.S.C. 4212(a)); 

(iv) 52.222-36, Affirmative Action for Workers with Disabilities (June 1998) (29 U.S.C. 793). 

(v) 52.222-39, Notification of Employee Rights Concerning Payment of Union Dues or Fees (Dec 2004) (E.O. 13201). Flow down as required in accordance with paragraph (g) of FAR clause 52.222-39). 

(vi) 52.247-64, Preference for Privately Owned U.S.-Flag Commercial Vessels (Feb 2006) (46 U.S.C. App. 1241 and 10 U.S.C. 2631) (flow down required in accordance with paragraph (d) of FAR clause 52.247-64). 

(2) While not required, the Contractor may flow down to subcontracts for commercial items a    minimal number of additional clauses necessary to satisfy its contractual obligations. 

(d) The Contractor shall include the terms of this clause, including this paragraph (d), in subcontracts awarded under this contract.

II.
TRANSPORTATION ACQUISITION REGULATION (48 CFR CHAPTER 12)

             CLAUSES 

I.5
TAR 1252.237-73 KEY PERSONNEL (APR 2005)

(a) The personnel as specified below are considered essential to the work being performed under this contract and may, with the consent of the contracting parties, be changed from time to time during the course of the contract by adding or deleting personnel, as appropriate.
(b) Before removing, replacing, or diverting any of the specified individuals, the Contractor shall notify the contracting officer, in writing, before the change becomes effective.  The Contractor shall submit information to support the proposed action to enable the contracting officer to evaluate the potential impact of the change on the contract.  The Contractor shall not remove or replace personnel under this contract until the Contracting Officer approves the change.
The Key Personnel under this Contract are:
(1) Program Manager:  “redacted”
(2)  Task Area 1 Manager:  “redacted”  
Task Area 2 Manager:  “redacted”
Task Area 3 Manager:  “redacted”
Task Area 4 Manager:  “redacted”
Task Area 5 Manager:  “redacted”
Task Area 6 Manager:  “redacted”
Task Area 7 Manager:  “redacted”
(3) To be specified under individual task orders

I.6
TAR 1252.216-71 DETERMINATION OF AWARD FEE (APR 2005)

(a) The Government shall evaluate contractor performance at the end of each specified evaluation period to determine the amount of award.  The contractor agrees that the amount of award and the award fee methodology are unilateral decisions to be made at the sole discretion of the Government.

(b) Contractor performance shall be evaluated according to a Performance Evaluation Plan. The contractor shall be periodically informed of the quality of its performance and areas in which improvements are expected.
(c) The contractor shall be promptly advised, in writing, of the determination and reasons why the award fee was or was not earned.  The contractor may submit a performance self-evaluation for each evaluation period.  The amount of award is at the sole discretion of the Government but any self-evaluation received within __*___ (insert number) days after the end of the current evaluation period will be given such consideration, as may be deemed appropriate by the Government.
(d) The amount of award fee which can be awarded in each evaluation period is limited to the amounts set forth at (* identify location of award fee amounts).  Award fee which is not earned in an evaluation period cannot be reallocated to future evaluation periods.

* To be Determined (TBD) at Task Order Level
I.7
TAR 1252.216-72 PERFORMANCE EVALUATION PLAN (OCT 1994)

NOTE:  The term “task order” shall be substituted for the word “contract” in the following clause:

(a) A Performance Evaluation Plan shall be unilaterally established by the Government based on the criteria stated in the contract and used for the determination of award fee. This plan shall include the criteria used to evaluate each area and the percentage of award fee (if any) available for each area. A copy of the plan shall be provided to the contractor __*______ (insert number) calendar days prior to the start of the first evaluation period.
(b) The criteria contained within the Performance Evaluation Plan may relate to: (1) Technical (including schedule) requirements, if appropriate; (2) Management; and (3) Cost.
(c) The Performance Evaluation Plan may, consistent with the contract, be revised unilaterally by the Government at any time during the period of performance. Notification of such changes shall be provided to the contractor____*_____ (insert number) calendar days prior to the start of the evaluation period to which the change will apply.
* To be Determined (TBD) at Task Order Level
I.8  TAR 1252.216-73 DISTRIBUTION OF AWARD FEE (APR 2005).

(a) The total amount of award fee available under this contract is assigned according to the following evaluation periods and amounts:
Evaluation Period: *
Available Award Fee: *
 (b) After the contractor has been paid 85 percent of the base fee and potential award fee, the Government may withhold further payment of the base fee and award fee until a reserve is set aside in an amount that the Government considers necessary to protect its interest. This reserve shall not exceed 15 percent of the total base fee and potential award fee or $100,000, whichever is less.  Thereafter, base fee and award fee payments may continue.
(c) In the event of contract termination, either in whole or in part, the amount of award fee available shall represent a prorata distribution associated with evaluation period activities or events as determined by the Government.
(d) The Government will promptly make payment of any award fee upon the submission by the contractor to the contracting officer's authorized representative, of a public voucher or invoice in the amount of the total fee earned for the period evaluated. Payment may be made without using a contract modification.
* To be Determined (TBD) at Task Order Level
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ATTACHMENT J.1 - MONTHLY TASK ORDER COST REPORT FORMAT

	MONTHLY TASK ORDER COST REPORT FOR PRIME CONTRACTOR

	Contractor:  ABC Company
	
	
	
	
	
	
	
	
	

	Task Order #
	
	 Title 
	
	
	
	
	
	
	
	
	

	Task Order Start Date:
	
	
	 Task Order Value 
	
	
	
	 Funding Obligated to Date 
	
	
	
	

	Period of Performance:
	
	
	 Cost 
	 $-   
	
	
	 Cost 
	 $-   
	 $-   
	
	

	Reporting Period:
	
	
	 Fee 
	 $-   
	
	
	 Fee 
	 $-   
	 $-   
	
	

	
	
	
	 CPFF 
	 $-   
	
	
	 CPFF 
	 $-   
	 $-   
	
	

	
	
	
	
	
	
	
	
	
	
	
	

	
	TOTAL TASK
	
	
	
	
	
	
	
	
	
	

	CATEGORY
	ORDER VALUE
	
	PRIOR PERIOD
	
	CURRENT PERIOD
	
	CUMULATIVE AMOUNT
	
	
	PERCENT TO DATE
	

	Labor Hours
	Hours
	 Dollars 
	Hours
	 Dollars 
	Hours
	 Dollars 
	Hours
	 Dollars 
	
	Hours
	Dollars

	Senior Staff
	0.00 
	 $-   
	0.00 
	 $-   
	0.00 
	 $-   
	0.00 
	 $-   
	
	
	

	Middle Staff
	0.00 
	 $-   
	0.00 
	 $-   
	0.00 
	 $-   
	0.00 
	 $-   
	
	
	

	Staff
	0.00 
	 $-   
	0.00 
	 $-   
	0.00 
	 $-   
	0.00 
	 $-   
	
	
	

	Junior Staff
	0.00 
	 $-   
	0.00 
	 $-   
	0.00 
	 $-   
	0.00 
	 $-   
	
	
	

	Senior Technician
	0.00 
	 $-   
	0.00 
	 $-   
	0.00 
	 $-   
	0.00 
	 $-   
	
	
	

	Technician
	0.00 
	 $-   
	0.00 
	 $-   
	0.00 
	 $-   
	0.00 
	 $-   
	
	
	

	Subtotal Professional
	0.00 
	 $-   
	0.00 
	 $-   
	0.00 
	 $-   
	0.00 
	 $-   
	
	
	

	Administrative
	0.00 
	 $-   
	0.00 
	 $-   
	0.00 
	 $-   
	0.00 
	 $-   
	
	
	

	Total all Labor
	0.00 
	 $-   
	0.00 
	 $-   
	0.00 
	 $-   
	0.00 
	 $-   
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	

	Estimated Labor Cost
	
	
	
	
	
	
	
	
	
	
	

	  Direct Labor + Fringe
	
	 $-   
	
	 $-   
	
	 $-   
	
	 $-   
	
	
	

	  Indirects (O/H, G&A, etc.)
	
	 $-   
	
	 $-   
	
	 $-   
	
	 $-   
	
	
	

	  Travel
	
	 $-   
	
	 $-   
	
	 $-   
	
	 $-   
	
	
	

	  Subcontractors
	
	 $-   
	
	 $-   
	
	 $-   
	
	 $-   
	
	
	

	  Subcontract Admin.
	
	 $-   
	
	 $-   
	
	 $-   
	
	 $-   
	
	
	

	  Purchases - ODCs
	
	 $-   
	
	 $-   
	
	 $-   
	
	 $-   
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	

	Total Estimated Cost
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	


	MONTHLY TASK ORDER COST REPORT FOR SUBCONTRACTOR
	

	Subcontractor:  XYZ Company
	
	
	
	
	
	
	
	
	
	

	Task Order #
	
	 Title 
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	

	Task Order Start Date:
	
	
	 Funding Obligated to Date 
	
	
	
	
	
	
	
	
	

	Period of Performance:
	
	
	 Cost 
	 $-   
	
	
	
	
	
	
	
	

	Reporting Period:
	
	
	 Fee 
	 $-   
	
	
	
	
	
	
	
	

	
	
	
	 CPFF 
	 $-   
	
	
	
	
	
	
	
	

	
	TOTAL TASK ORDER
	
	
	
	
	
	
	
	
	
	
	

	CATEGORY
	ALLOCATED VALUE
	
	PRIOR PERIOD
	
	CURRENT PERIOD
	
	CUMULATIVE AMOUNT
	
	
	PERCENT TO DATE
	
	

	Labor Hours
	Hours
	 Dollars 
	Hours
	 Dollars 
	Hours
	 Dollars 
	Hours
	 Dollars 
	
	Hours
	Dollars
	

	Senior Staff
	0.00 
	 $-   
	0.00 
	 $-   
	0.00 
	 $-   
	0.00 
	 $-   
	
	
	
	

	Middle Staff
	0.00 
	 $-   
	0.00 
	 $-   
	0.00 
	 $-   
	0.00 
	 $-   
	
	
	
	

	Staff
	0.00 
	 $-   
	0.00 
	 $-   
	0.00 
	 $-   
	0.00 
	 $-   
	
	
	
	

	Junior Staff
	0.00 
	 $-   
	0.00 
	 $-   
	0.00 
	 $-   
	0.00 
	 $-   
	
	
	
	

	Sr Technician
	0.00 
	 $-   
	0.00 
	 $-   
	0.00 
	 $-   
	0.00 
	 $-   
	
	
	
	

	Technician
	0.00 
	 $-   
	0.00 
	 $-   
	0.00 
	 $-   
	0.00 
	 $-   
	
	
	
	

	Subtotal Professional
	0.00 
	 $-   
	0.00 
	 $-   
	0.00 
	 $-   
	0.00 
	 $-   
	
	
	
	

	Administrative
	0.00 
	 $-   
	0.00 
	 $-   
	0.00 
	 $-   
	0.00 
	 $-   
	
	
	
	

	Total all Labor
	0.00 
	 $-   
	0.00 
	 $-   
	0.00 
	 $-   
	0.00 
	 $-   
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	

	Estimated Labor Cost
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	

	Other Direct Costs
	
	 $-   
	
	 $-   
	
	 $-   
	
	 $-   
	
	
	
	

	    ODC
	
	 $-   
	
	 $-   
	
	 $-   
	
	 $-   
	
	
	
	

	    Travel
	
	 $-   
	
	 $-   
	
	 $-   
	
	 $-   
	
	
	
	

	Total Est Cost
	
	
	
	
	
	
	
	
	
	
	
	


	ATTACHMENT J.2 - CONTRACTOR PERFORMANCE EVALUATION REPORT

	[image: image1.png]2
—

U.S. fent of Tras ion






	CONTRACTOR PERFORMANCE REPORT 

	Host Agency: 
Report Type: 
Report Date:   From: 
To: 
Evaluating Organization:  
Contracting Office:  
Contract Number:               

Order Number: 
Contractor Name and Address:


TIN: 
DUNS:
SIC/NAICS: 
Commodity Code:
Contract Type: 
Contract Award Date:  
Contract Expiration Date: 
Contract Value:         

Description of Requirement:  


	

RATINGS




	Quality of Product or Service 


0=Unsatisfactory    1=Poor    2=Fair    3=Good    4=Excellent    5=Outstanding    


Rating:   
Government Comments for Quality of Product or Service


Cost Control 


0=Unsatisfactory    1=Poor    2=Fair    3=Good    4=Excellent    5=Outstanding    


Rating:   
Government Comments for Cost Control


Timeliness of Performance 


0=Unsatisfactory    1=Poor    2=Fair    3=Good    4=Excellent    5=Outstanding    


Rating:   
Government Comments for Timeliness of Performance

Business Relations 


0=Unsatisfactory    1=Poor    2=Fair    3=Good    4=Excellent    5=Outstanding    


Rating:   
Government Comments for Business Relations



	

Subcontracts


Are subcontracts involved ? 

Government Comments for Comment on subcontracts



Contractor Key Personnel


Contractor Manager/Principal Investigator
Government Comments for Contractor Manager/Principal Investigator


Contractor Key Person
Government Comments for Contractor Key Person


Contractor Key Person
Government Comments for Contractor Key Person




Small Business Subcontracting Plan


Did the contractor make a good faith effort to comply with its subcontracting plan consistent with the goals and objectives, reporting and other aspects of the plan? 

If this is a bundled contract, did the contractor meet the goals and objectives for small business participation? 

Government Comments for Comments on Small Business Subcontracting Plan




Small Disadvantaged Business Goals


Did the contractor make a good faith effort to comply with its subcontracting plan consistent with the goals and objectives, for small disadvantaged business (SDB) participation, monetary targets for SDB participation, and required notifications? 

Government Comments for Meeting SDB Subcontracting Requirements




Customer Satisfaction


Is/was the contractor committed to customer satisfaction? 

Government Comments for Customer Satisfaction




Project Officer/COTR 
  
Phone:    Ext:  Fax: 
Internet Address: 
Government Comments for Overall Comment




Contracting Officer 
 
Phone:    Ext:  Fax: 
Internet Address: 


Contractor Representative 
  
Phone:    Ext:  Fax: 
Internet Address: 


Summary Ratings:
Quality of Product or Service Rating : 
Cost Control Rating : 
Timeliness of Performance Rating : 
Business Relations Rating : 


CONTRACTOR COMMENTS


Contractor's Comments for Quality of Product or Service 

Contractor's Comments for Cost Control 

Contractor's Comments for Timeliness of Performance 

Contractor's Comments for Business Relations 

Contractor's Comments for Comment on subcontracts 

Contractor's Comments for Contractor Manager/Principal Investigator 

Contractor's Comments for Contractor Key Person 

Contractor's Comments for Contractor Key Person 

Contractor's Comments for Comments on Small Business Subcontracting Plan 

Contractor's Comments for Meeting SDB Subcontracting Requirements 

Contractor's Comments for Customer Satisfaction 

Contractor's Comments for Overall Comment 
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Small Business Subcontracting Plan


Did the contractor make a good faith effort to comply with its subcontracting plan consistent with the goals and objectives, reporting and other aspects of the plan? 

If this is a bundled contract, did the contractor meet the goals and objectives for small business participation? 

Government Comments for Comments on Small Business Subcontracting Plan




Small Disadvantaged Business Goals


Did the contractor make a good faith effort to comply with its subcontracting plan consistent with the goals and objectives, for small disadvantaged business (SDB) participation, monetary targets for SDB participation, and required notifications? 

Government Comments for Meeting SDB Subcontracting Requirements




Customer Satisfaction


Is/was the contractor committed to customer satisfaction? 

Government Comments for Customer Satisfaction




Project Officer/COTR 
 
Phone:    Ext:  Fax: 
Internet Address: 
Government Comments for Overall Comment



Contracting Officer 
 
Phone:    Ext:  Fax: 
Internet Address: 


Contractor Representative 
 
Phone:    Ext:  Fax: 
Internet Address: 


	

Summary Ratings:
Quality of Product or Service Rating : 
Cost Control Rating : 
Timeliness of Performance Rating : 
Business Relations Rating : 

	

CONTRACTOR COMMENTS



	Contractor's Comments for Quality of Product or Service 

Contractor's Comments for Cost Control 

Contractor's Comments for Timeliness of Performance 

Contractor's Comments for Business Relations 

Contractor's Comments for Comment on subcontracts 

Contractor's Comments for Contractor Manager/Principal Investigator 

Contractor's Comments for Contractor Key Person 

Contractor's Comments for Contractor Key Person 

Contractor's Comments for Comments on Small Business Subcontracting Plan 

Contractor's Comments for Meeting SDB Subcontracting Requirements 

Contractor's Comments for Customer Satisfaction 

Contractor's Comments for Overall Comment 
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ATTACHMENT J.3 - LABOR CATEGORY QUALIFICATIONS

COMMUNICATION, NAVIGATION, SURVEILLANCE AND TRAFFIC MANAGEMENT SYSTEMS

SENIOR STAFF - to perform successfully in this capacity, the individual must have a combination of education and experience totaling twenty (20) years in a technical area directly related to the Statement of Work (SOW).

MIDDLE STAFF - to perform successfully in this capacity, the individual must have a combination of education and experience totaling sixteen (16) years in a technical area directly related to the SOW.

STAFF - to perform successfully in this capacity, the individual must have a combination of education and experience totaling twelve (12) years in a technical area directly related to the SOW.

JUNIOR STAFF - to perform successfully in this capacity, the individual must have a combination of education and experience totaling eight (8) years in a technical area directly related to the SOW.

SENIOR TECHNICIAN - to perform successfully in this capacity, the individual must have a combination of education and experience totaling (10) years in a technical area directly related to the SOW.
TECHNICIAN - to perform successfully in this capacity, the individual must have a combination of education and experience totaling (2) years in a technical area directly related to the SOW. 
The aforementioned annual experience totals may be achieved by following the below Summary Table.  For purposes of this table the please note the following.  

· A Ph.D. degree in a directly related discipline to the SOW is equivalent to sixteen (16) years of professional experience. 

· A Masters degree in a directly related discipline to the SOW is equivalent to twelve (12) years of professional experience.

· A Bachelors degree in a directly related discipline to the SOW is equivalent to eight (8) years of professional experience.

· An individual with no undergraduate or post-graduate degree must possess the full amount of required yearly work experience in a field directly related to the SOW to qualify for the appropriate labor category.

SUMMARY TABLE OF LABOR CATEGORY QUALIFICATIONS

	
	
	
	

	
	
	
	

	
	
	
	


	Labor Category
	Years of Experience
	Degree

	 Senior Staff
	4
	Ph.D.

	
	8
	MS/MA/MBA

	
	12
	BS

	
	20
	None

	Middle Staff
	0
	Ph.D.

	
	4
	MS/MA/MBA

	
	8
	BS

	
	16
	None

	 Staff
	0
	Ph.D.

	
	0
	MS/MS.MBA

	
	4
	BS

	
	12
	None

	 Junior Staff
	0
	Ph.D.

	
	0
	MS/MA/MBA

	
	0
	BS

	
	8
	None

	Senior Technician
	0
	Ph.D.

	
	0
	MS/MA/MBA

	
	2
	BS

	
	10
	None

	Technician
	0
	Ph.D.

	
	0
	MS/MA/MBA

	
	0
	BS

	
	2
	None


NOTE:  The Government may, at the task order level and on a case-by-case basis, require certain degrees or certifications.  In addition, the contractor may, at the task order level and on a case-by-case basis, offer to the Contracting Officer a candidate with special or market-scarce skills/qualifications for consideration in any of the labor categories cited above.  

ATTACHMENT J.4 – DOD CONTRACT SECURITY CLASSIFICATION SPECIFICATION, DD-FORM 254
To be inserted separately.

ATTACHMENT J.4 (cont.)
ATTACHMENT J.5 – SUBCONTRACTING PLAN
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