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SECTION B - SUPPLIES OR SERVICES AND PRICES/COSTS 
 

B.1 CONTRACT TYPE (DEC 2013) 
 

A. This is an indefinite delivery/indefinite quantity (ID/IQ) task order contract.  Work will be placed 
under this contract through the issuance of task orders.   

 
B. Task orders may be issued on a Firm-Fixed-Price (FFP), Cost-Plus-Fixed-Fee (CPFF) 

completion, or CPFF term basis at the Contracting Officer's discretion consistent with the 
guidelines provided in Part 16 of the Federal Acquisition Regulations (FAR).  Performance-based 
task orders will be used to the maximum extent practicable.  

 
C. Individual CPFF task orders will be issued on a completion-type basis pursuant to FAR 16.306 

(d)(1).  If a completion-type task order is not appropriate, a term-type task order may be issued 
pursuant to FAR 16.306(d)(2). 

 
D. The Contract Line Item Number (CLIN) structure provided in Subsection B.4 below establishes a 

CLIN for the three contract types/pricing methods available for use under this contract.  Because 
using a particular contract type/pricing methodology requires terms and conditions specific to that 
use, this contract includes terms and conditions covering FFP, CPFF completion, and CPFF term 
tasks.  In general, these terms and conditions are clear on their face with regard to applicability. 

 
B.2 CONTRACT LIMITATIONS (OCT 2013)  
  

A. Multiple Contract Awards:  Five contracts have been awarded under the Volpe Center 
Solicitation No. DTRT5714R20001. 

 
B. Maximum Contract Value:  The value of all task orders placed under all contracts awarded shall 

not exceed $40 million.  As a task order is issued to one Contractor, its value is subtracted from 
the total value available to all Contractors. 

 
C. Minimum Guarantee:  The guaranteed minimum is $2,500 for each contract. 

 
B.3 CONTRACT SCOPE (DEC 2013) 
  
The Contractor, acting as an independent Contractor and not as an agent of the Government, shall furnish 
all personnel, supplies, facilities, materials, support, and management necessary to provide the services 
required under this contract.  The scope of this effort is defined in the Statement of Work (SOW) (see 
Section C).  Specific work requirements will be stated in individual task orders. 
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B.4 CONTRACT LINE ITEMS (DEC 2013) 
 
ITEM NO. SERVICES 
 
0100 The Contractor shall furnish all personnel, supplies, facilities, materials, support, and 

management necessary to provide the services in accordance with the SOW entitled 
Operations Research and Analysis (ORA) Services and other terms and conditions of this 
contract through one or more of the contract types set forth below:   

 
0101  FIRM-FIXED-PRICE TYPE 
 
0102  COST-PLUS-FIXED-FEE (COMPLETION TYPE) 
 
0103  COST-PLUS-FIXED-FEE (TERM TYPE) 
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SECTION C - DESCRIPTION/SPECIFICATIONS/STATEMENT OF WORK 
 

OPERATIONS RESEARCH AND ANALYSIS (ORA) SERVICES 
 

C.1 BACKGROUND 
 
The John A. Volpe National Transportation Systems Center (Volpe Center) is a Federal fee-for-service 
organization of the United States Department of Transportation (US DOT).  The Volpe Center’s mission 
is to improve the nation’s transportation systems.  In partnership with sponsoring agencies, the Volpe 
Center provides technical research and analysis services to the US DOT, other Federal agencies, state 
agencies, and other organizations in connection with the transportation-related components of their 
missions. 
 
The Volpe Center utilizes a combination of Federal and Contractor personnel to marshal the broad range 
and quantity of skills needed to perform sponsoring agencies’ projects.  By establishing a “pool” of 
professional technical/scientific resources, the Volpe Center can respond to uncertain, long-range 
requirements of its technical program in a timely and effective manner.  The Contractor will constitute an 
important part of Volpe Center’s resources and will provide high-technology capabilities and skills 
targeted to the Volpe Center’s programmatic requirements in the areas of transportation and logistics 
ORA services. 
 
C.2 SCOPE OF WORK 
 
The Volpe Center’s programmatic activities supported by the ORA multiple award contracts are very 
broadly based, covering every mode of transportation, a variety of sponsoring organizations, and a variety 
of functional areas within transportation and logistics ORA services.  The work addresses the 
Government’s analysis and assessment of transportation systems and issues from a variety of 
perspectives, and the ORA contracts will greatly assist in this analysis and assessment.  These 
perspectives include system performance and effectiveness, supply and demand forecasts, impact 
analysis, socio-economic analysis, industry analysis, policy and regulatory development, organizational 
performance, strategic planning, operations and maintenance assessment, risk assessments, capital 
investment needs, infrastructure and equipment management, metrics development, environmental 
impacts, regulatory compliance assessments, health and safety analysis, transportation infrastructure and 
facility assessment, demonstration and field test analysis as well as critical technologies planning and 
evaluation.  Projects generally address issues of national importance, requiring an appreciation of local, 
national, and international transportation issues and trends, an intermodal perspective, and an appreciation 
for the various public and private interests at work within these areas.   
 
There are eight work areas within transportation and logistics ORA services: 
 
1.  System Operational Performance:  Assessment of transportation/logistics system performance and 
effectiveness 
 
This work area includes the application of theoretical and practical analysis techniques to existing and 
anticipated issues relating to large-scale transportation and logistics systems.  This work may include 
assisting in the development and application of simulation techniques, closed-form models, and systems 
analysis to assess the performance and effectiveness of large-scale transportation and logistics systems 
and/or their component parts. 
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Work may involve analysis of (and/or support in the development of systems which allow for the analysis 
of) transportation/logistics system issues such as supply and demand for services, infrastructure, vehicle 
performance, evaluation of one or multiple transportation modes, asset management, traffic flow and 
demographics, operator performance, fleet mix, safety, timeliness, cost, and other performance metrics.  
This work may also include social survey research and analysis, including facilitating focus groups, 
implementing surveys, and analyzing survey results.  All necessary approvals for the surveys shall be 
obtained, as required by regulation, and in accordance with the latest regulatory requirements.  
 
Work in this area requires knowledge of the transportation industry and its operations and skills in the use 
of statistical analysis tools, physical and computer modeling and simulation, linear and non-linear 
programming, queuing theory, network theory and analyses, financial/economic analysis, community and 
urban planning, human factors, and/or organization behavior. 
 
Examples of potential tasks include: 
 

• Analysis of the flow of hazardous materials through transportation systems 
• Trade-off analysis of routing and scheduling optimization against safety, environment, and cost 

considerations 
• Analysis of gross capacity and intermodal connectivity of the national freight system 
• Analysis of capacity and planning for airports and the National Airspace System (NAS) with 

emphasis on tools for evaluating alternative design configurations and layouts 
• Analysis of infrastructure and equipment maintenance and reliability issues in complex 

transportation systems 
• Analysis of Federal agency logistics problems, options, and alternative problem solutions 
• Evaluation of the effects of drugs, alcohol, and the aging process on operator performance 
• Analysis of drugs and alcohol management systems 
• Analysis of aviation flight deck and air traffic control operator performance 
• Assistance with risk assessment and analysis of safety and security systems and sub-systems 
• Assistance with operational performance assessment of automated transportation system 

concepts 
 
2.  System and Policy Impacts:  Analysis of the impacts of transportation/logistics systems and policies 
 
This work area covers assistance with the Government’s analyses of the impacts of the flow of people and 
goods and/or transportation/ logistics systems and operations on society and the environment and the 
impact of Government regulation on the transportation industry and enterprise.  Work in this area may 
include, but is not limited to, the following: 
 

• Safety, security, and environmental impacts and risk analyses of transportation/logistics systems 
and components as the systems and components relate to health and welfare, land and energy 
use, material consumption, noise, air quality, pollution, quality of life issues, and social 
objectives 

• Analyses of public policy options and the impact of such policy options on domestic intermodal 
competition, international competitiveness, socio-economic policy, and/or environmental quality 

• Analyses of the impact of proposed public policy options or regulatory changes on private and 
public carriers, users, the transportation supply industry, and governments  

• Social survey research and analysis, including facilitating focus groups, implementing surveys, 
and analyzing survey results.  All necessary approvals for the surveys shall be obtained, as 
required by regulation, and in accordance with the latest regulatory requirements. 

• Analyses at the macro or micro level, including both conventional and automated transportation 
systems   
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• Analyses of radio frequency spectrum management issues and policies relative to connected 
transportation concepts, particularly but not exclusively with respect to the 5.9 GHz dedicated 
short-range communications (DSRC) band 

 
Work in this area requires knowledge of the transportation industry and related public policy and skills in 
statistical analyses, physical and computer modeling and simulation, linear and non-linear programming, 
risk analysis, financial/economic analysis, and human factors.  Work may also require engineering/ 
scientific/professional skills to perform specialized studies relating to the environment, community/urban 
planning, public health and welfare, and the economy. 
 
Examples of potential tasks include: 
 

• Analysis of impact of public transportation systems on the effectiveness of welfare-to-work 
initiatives 

• Analysis of risks associated with the transportation of hazardous materials, including high-level 
radioactive materials, explosives, and specific chemicals 

• Technical assistance in support of environmental impact analyses 
• Studies of the propagation of hazardous chemical and biological agents in tunnels and 

transportation terminals 
• Evaluation of air quality assessment models that measure and analyze the relationship between 

vehicle choice, traffic levels and flows, emissions, etc. and estimates of the impacts on air 
quality and energy consumption 

• Evaluation of the impacts of proposed safety regulations on the transportation industry 
• Assistance in the assessment of the liability for damages incurred by autonomous vehicle 

operations in mixed traffic operations with human operated vehicles.   
 
3.  Industry Analysis:  Collection of transportation-related data and assessment of business and 
economic factors within the transportation industry 
 
This work area covers analyses of the business and economic aspects of the transportation industry, 
including issues of finance, business case analysis, market analysis, supply and demand forecasting, 
regulatory analysis, safety and security analysis, and productivity analysis.  Included in this area are the 
gathering, compilation, and analysis of transportation-related data and statistics and assistance with the 
analysis of industry best practices.  Work may encompass economic analyses of alternative transportation 
investments, estimating demand for transportation services in selected markets, analysis and evaluation of 
transportation user charges, cost-benefit analysis and capital budget estimating for systems and 
infrastructure renewal, transportation operator and supply industry analysis, and assistance with financial 
planning.  The work may also encompass support of the Government’s development of systems to 
manage and monitor industry processes and activities. 
 
Work in this area requires specialists knowledgeable of the transportation industry and skilled in financial 
and economic analysis, analysis of business practices and organization behavior, marketing, 
statistics/mathematics, information gathering/analysis/management/dissemination, and industrial 
engineering and psychology. 
 
Examples of potential tasks include: 
 

• Identification, collection, analysis, and summary of transportation data for air-, land-, and 
marine-based transportation systems 

• Research, analysis, planning, testing, demonstration, and evaluations of regulatory or 
technology activities on transportation 



  DTRT5715D30001 

 9 

 

• Performance of transportation investment analysis of any mode of transportation, and its 
supporting infrastructure--air, highway, transit, rail, water, pipeline--both urban and inter-urban 

• Analysis of people/commodity flow information 
• Support in the development of statistically valid sampling and monitoring techniques for 

estimating travel demand and traffic volume on transportation systems at local and national 
levels 

• Ridership and revenue forecasts 
• Preparation of detailed studies of the current and future financial condition of public carriers 
• Analysis of the feasibility and cost of implementing real time traffic monitoring 
• Analysis of safety/security equipment and structures 
• Analysis of demand for unmanned vehicles in both aviation and highway transportation  
• Analysis of the market value of a trusted and secure connected vehicle communications 

infrastructure and environment  
 
4.  Improvement of Operational Performance:  Analysis and development of transportation/logistics 
systems and maintenance processes and procedures 
 
This work area includes the application of theoretical and practical analysis techniques to existing and 
anticipated problems of large-scale transportation and logistics systems.  This work may include support 
of the Government’s development and application of simulation techniques, closed-form models, and 
systems analysis related to evaluation and design/development of transportation/logistic system 
operations and concepts.  This work also may include support of the development and evaluation of field 
demonstrations and field testing, definition of new or modified operating concepts that satisfy 
requirements and enhance performance, and/or the conducting of impact assessments of new or modified 
concepts and modules to validate and verify compatibility and satisfaction of defined requirements.  Work 
also may involve delay analysis, arrival and trip time variability analyses, and assistance with the design 
and testing of new or enhanced processes to improve system performance; e.g., operator procedures, 
safety procedures, and automated information systems for decision support. 
 
Work in this area requires specialists knowledgeable of the transportation industry, particularly 
system/logistics operational practices and processes.  Work may require the specialist to have expertise in 
statistical analyses; modeling and simulation; linear and non-linear programming; queuing theory; 
network theory and analyses; system safety and security risk analysis; industrial psychology and 
engineering; organization behavior; and information systems design, development, and deployment.  
Work also may require engineering/scientific/professional skills to perform specialized studies relating to 
the environment, technology, human factors, and public health. 
 
Examples of potential tasks include: 
 

• Assistance in the Government’s development of basic safety procedures for pilots and air traffic 
controllers 

• Routing and scheduling optimization 
• Assistance with capacity planning and modeling for airports, transit systems, and connected 

vehicle-highway systems 
• Analyzing maintenance and reliability of and developing modifications to overcome 

deficiencies 
• Systems operations optimization using institutional, organizational, and Management 

Information Systems (MIS) configuration analyses 
• Assistance in the development and refinement of fleet maintenance practices 
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• Assistance in the development of strategies/procedures and methods for use by environmental 
and emergency response personnel to prevent, detect, identify, and quantify discharges of 
hazardous chemicals with sufficient accuracy to make initial response decisions and follow-up 
analysis and support 

• Assistance in the development of strategies to determine energy usage by Government facilities 
and vehicles and methods to reduce this usage for compliance with international treaties and 
Federal regulations 

• Assistance in the development of strategies and methods to dispose of oil and hazardous 
chemicals that are recovered from spills and to monitor the progress of mitigation and clean-up 
efforts 

• Evaluation of operator fatigue, workload, and work scheduling 
• Assistance in the development of operator performance metrics 
• Analysis of safety and security systems intended for systems and operational improvements and 

assistance in providing training on these systems.  This support for the conducting of any 
conferences and/or training shall be in compliance with the latest Departmental and 
Governmental requirements pertaining to conferences and training 

• Applications of innovative data analytics to derive information from terabyte or larger datasets, 
massive real-time datasets, and/or a range of data types and sources to enable enhanced decision 
making, insight discovery or optimization of system operations   

 
5.  Technological Advances:  Assessment of transportation/logistics technologies and research and 
development needs and policies 
 
This work area includes the application of theoretical and practical analysis techniques to the assessment 
of transportation/logistics-related technology.  Work in this area may include support in the Government’s 
assessment and selection of appropriate technologies available to improve current and future 
transportation and logistics operations including vehicle, guideway, command and control, maintenance, 
supply, scheduling and distribution systems.  This work also may include analysis and research of 
alternative fuels, technology forecasting, technology assessments, training, system safety analyses (i.e., 
risk, hazard, etc.), conducting of field demonstrations, field testing, cost-benefit studies, and knowledge of 
existing transportation/logistics practices and software.  This support for the conducting of any 
conferences and/or training shall be in compliance with the latest Departmental and Governmental 
requirements pertaining to conferences and training.  This area also may cover the study and assessment 
of transportation research and development issues, programs, and activities for the purpose of making and 
furthering transportation public policy. 
 
Work in this area requires a broad knowledge and strategic perspective of the transportation enterprise, 
accomplishments by scientific and engineering, and a wide range of transportation-related technologies. 
 
Examples of potential tasks include: 
 

• Assessment of transportation research and development funding and identification of 
implications for achievement of public policy objectives 

• Assistance in the development of a national transportation research and development agenda 
• Evaluation and analysis of Federal technical initiatives such as advanced technologies in rail and 

transit systems, intelligent and/or automated highways, border-crossings, and traffic control 
systems 

• Evaluation of the congestion relief or increased throughput benefits expected from innovative 
technologies for air, highway, rail, and transit operations and their applicability for improving 
transportation operations 
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• Assessment of the use of advanced vehicle location and position monitoring and other 
technologies in surface transportation, including Global Positioning System (GPS), radio tags, 
and smart cards 

• Application of advanced technologies to civil aviation, railroads, transit, highway vehicles, 
maritime systems, or recreational boating 

 
6.  Improvement of Organizational Performance:  Assessment of organizational factors in 
transportation systems and analysis of strategic and process-based options to improve organizational 
performance 
 
This work area covers organizational systems performance.  Work in this area may require assistance in 
addressing the Government’s efforts to maximize the performance of the organizational systems 
associated with transportation and logistics.  Work may range from analyzing primary organizational 
factors underlying strategic issues to helping map processes in enterprises’ core lines of business and on 
to assisting with the design and implementation of detailed plans to align organizational factors with 
strategic goals and objectives.  These efforts will be designed to assist executives in making decisions on 
the need for, timing of, and expected adequacy of proposed programs and organizational designs 
associated with transportation/logistics systems in their domain.  Other work in this area may be assisting 
in the Government’s development of groups and organizations in ways that increase their tactical and 
strategic effectiveness.  Such activities focus at a variety of organizational levels and on clients ranging 
from senior executives to "diagonal slice" work groups and may involve providing assistance to a 
customer of the Volpe Center in designing and managing transitions from a current to a desired future 
state. 
 
Work in this area requires knowledge of management science and skills in the methods and practices 
associated with organizational diagnosis and analysis, business process redesign, and accountability 
systems linked to strategic goals and performance metrics as well as theories of “systems thinking,” “total 
quality management,” “action research,” and “group and organizational systems dynamics.”   
 
Examples of potential tasks include: 
 

• Mapping and analysis of business processes in order to identify and implement significant 
improvements in organizational performance 

• Framing, conducting, and documenting the results of industry benchmarks to provide executives 
with information with which to set realistic performance standards for mission-critical business 
processes 

• Assistance in developing accountability systems and associated performance measures designed 
to guide managers in the achievement of their strategic goals and objectives (e.g., conduct 
analyses) 

• Assistance in the development of business case analyses that justify budget submissions in 
support of an organization’s strategic objectives  

• Analyses of environmental trends (e.g., political, regulatory, management, technological, 
industry) that could affect the extent to which organizational purposes and structures may need 
to change and recommend procedures for clients to conduct such analyses on a regular basis 

• Assistance in the design and development of interactive approaches to strategic focusing that 
enable employees of an organization to articulate their vision, mission, values, goals, objectives, 
and strategies for the mid and long term (2-3 years and beyond) and take into account likely 
trends in technologies, business management, and transportation-related industries 

• Assistance in the design and conducting of team building for project teams, intact work groups 
(senior executives and below), operational units, or diagonal slices of an organization 
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• Assistance in the design and implementation of educational sessions that develop and improve 
understanding and competence when performed as an integral part of a task order covering 
organizational assessments/studies.  The focus of such educational sessions may include topics 
such as leadership, systems thinking, managing diversity, empowerment, total quality, authority, 
facilitation, negotiation, mediation, conflict resolution, and culture 

• The collection and analysis of data related to human resource systems (e.g., compensation, 
staffing, career development, appraisal, employee relations, training) and recommendations and 
assistance in the implementation of appropriate actions when performed as an integral part of a 
task order covering organizational assessments/studies.  This support for the conducting of any 
conferences and/or training shall be in compliance with the latest Departmental and 
Governmental requirements pertaining to conferences and training. 

 
7.  Systems Safety Analysis:  Analysis of operational safety for transportation systems 
 
This work area includes all facets of public safety and occupational health and safety analysis for 
transportation systems.  Work may include analysis of existing transportation systems and associated 
performance data to identify safety and health issues and analysis of proposed transportation systems to 
identify requirements for safer design.  Current tasks assigned to the Volpe Center include safety analysis 
for the Federal Aviation Administration’s (FAA) NAS current air traffic operations and new system 
development.  However, future work could address this and other transportation modes. 
 
For analysis of existing transportation systems to identify safety issues, this work likely would entail data-
mining and analysis of accident, incident, operational error, and other performance data to identify safety 
issues and causal information.  Analytical techniques such as development of fault trees may be required 
as well as more sophisticated or emerging methods such as the system-theoretic model of accidents.  
Expertise in the transportation modes is required to perform detailed analysis on a specific safety issue 
that may include human factors, systems engineering, operations research, or other specialty skills. 
 
For safety analysis for proposed or developmental transportation systems, systems safety engineering 
skills are required to perform hazard analyses and develop safety requirements based on risk levels of 
identified hazards.  Classification of risk levels requires analysis of each hazard to resolve the two risk 
components of probability and severity.  Application of safety risk management guidance for specific 
modes, such as that of the FAA’s Safety Management System (SMS) may be necessary to contribute 
within the context of cross-organizational teams to support new transportation research and development. 
 
Finally, system safety analysis tasks may include investigation of organizational impacts to safety.  Tasks 
in this area would require an understanding how organizational features such as policy, culture, and 
incentives impact overall safety performance and how they relate to the other socio-technical layers. 
 
Examples of potential tasks include: 
 

• Assistance in the development of a Safety Risk Management Document for a system installation 
by the FAA Air Traffic Organization (ATO).  This task would entail describing a system, 
identifying hazards, assigning risk levels (based on probability and severity) to each hazard, 
proposing mitigation strategies for each unacceptable risk/hazard, and developing associated 
safety requirements 

• Reviewing safety practices for an operational transportation organization (such as the FAA 
ATO) and proposing policy, organizational structures, training, information systems, and 
staffing to improve overall safety performance of the organization. This support for the 
conducting of any conferences and/or training shall be in compliance with the latest 
Departmental and Governmental requirements pertaining to conferences and training. 
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• Extraction of incident and accident data from a modal transportation database to identify and 
document trends in incident and accident occurrences.  For specific types of incidents or 
accidents, perform in-depth analysis to identify specific causal information and propose research 
topics to eliminate causes 

• Assistance in the development of a risk management approach and management plan for 
protecting personnel, facilities and infrastructure from hazards such as fire, flood, and 
occupational hazards (e.g., hazardous material releases, electrical and mechanical hazards from 
equipment, and radiation exposure).  This task could also include developing and providing 
safety training programs to be used by agencies and the general public.  This support for the 
conducting of any conferences and/or training shall be in compliance with the latest 
Departmental and Governmental requirements pertaining to conferences and training. 

• Hazard identification relative to software-intensive, complex electronic control systems in safety 
critical applications 

 
8.  Regulatory and Policy Compliance Assessments:  Assistance in the Government’s assessment of 
regulatory compliance status and development of corrective action strategies 
 
This work area covers support of Government regulatory compliance assessments of transportation 
systems, infrastructure, and facilities and operations and includes assistance in the development of 
strategies for implementing processes for complying with new regulations and policies as well as 
strategies for correcting existing compliance deficiencies.  This work may include review of existing 
regulations and policies, analysis of existing compliance management programs and procedures, 
conducting compliance audits and operational assessments, and helping the Government develop 
compliance strategies and implementation plans.  Work in this area also may include helping the 
Government develop program management plans and tools that are designed to assist in the 
implementation and management of compliance programs, including the integration of various regional 
and national compliance programs. 
 
Examples of potential tasks include: 
 

• Review of existing and proposed regulations to identify and report potential impacts to agency 
operations 

• Collection and analysis of data from current operations to ensure compliance with Federal, state, 
and local regulations as well as agency policy.  This task includes coordinating with the various 
agency regional offices, performing quality assurance and analysis of data, identifying 
compliance issues, and providing recommendations for correcting deficiencies 

• Assistance in the development of a site prioritization process and guidance for prioritizing 
agency non-compliant issues such as releases of hazardous materials.  The guidance considers 
risk factors such as severity of the non-compliance, potential for adverse health and safety 
effects to employees and the general public, and adverse effects of performing agency 
operations 

• Assistance in the development of policies, procedures, and guidance for the decommissioning 
and disposition of transportation facilities and infrastructure to ensure compliance with all 
regulatory and agency policy.  This would include helping the Government develop 
decommissioning plans for individual facilities as well as develop budgets and schedules for the 
decommissioning 

• Assistance in the development of a management system for the collection and analysis of data 
required for ensuring regulatory and agency policy compliance 

• Support of the Government’s identification and analysis of regulatory structures and policies 
governing the development, testing, manufacture, sale, and/or operation of autonomous 
unmanned aerial or highway vehicles 
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When performed as an integral part of a broader task order, work may require the Contractor to help the 
Government plan and conduct workshops, conferences, training courses, and disseminate technical 
information developed under that task order, all of which work will require the Contractor to utilize the 
appropriate management controls of the conducting of conferences and training and be in compliance 
with Departmental and Government requirements pertaining to conferences and training. 
 
Successful performance on task orders requires specialized skills in a broad range of disciplines within 
transportation and logistics such as (but is not limited to): 
 

• Community/urban planning 
• Economics and industry analysis 
• Engineering (civil, environmental, mechanical, electrical, electronics, computer, industrial) 
• Environmental science 
• Logistics 
• Mathematics/statistics 
• Operations research and management science 
• Organization development and business process redesign 
• Physical science 
• Engineering psychology and human performance 
• Regulatory Compliance 
• Occupational Safety and Health  
• Simulation and modeling 
• Systems Safety Analysis 

 
 
C.3 GENERAL REQUIREMENTS 
 
All electronic and information technology (EIT) deliverables rendered under this contract must comply 
with Section 508 of the Rehabilitation Act and the Access Board Standards available for viewing at 
http://www.section508.gov. 
 
C.4 SUSTAINABLE ACQUISITION REQUIREMENTS 
 
To the maximum extent possible and consistent with FAR Part 23 and during the performance of the 
work under this SOW, the Government requires the Contractor to provide or use products that are energy 
efficient (ENERGY STAR® or Federal Energy Management Agency Program-designated), water-
efficient, biobased, environmentally preferable (e.g., EPEAT-registered or non-toxic or less toxic 
alternatives), non-ozone depleting, or made with recovered materials.  Unless otherwise identified in this 
SOW, each recovered materials or biobased product provided and delivered must meet, but may exceed, 
the minimum recovered materials or biobased content of an Environmental Protection Agency (EPA)-
designated or US Department of Agriculture-designated product.  The sustainable acquisition 
requirements specified herein apply only to products that are required to be (1) delivered to the 
Government during contract performance; (2) acquired by the contractor for use in performing services 
(including construction) at a Federally-controlled facility; (3) furnished by the contractor for use by the 
Government; or (4) specified in the design of a building or work or incorporated during its construction, 
renovation, or maintenance. 
 
  

http://www.section508.gov/
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SECTION D - PACKAGING AND MARKING  
 

D.1 PACKAGING (MAY 1999)  
  
The Contractor shall ensure that all items are preserved, packaged, packed, and marked in accordance 
with best commercial practices to meet the packing requirements of the carrier and ensure safe delivery at 
destination. 
 
D.2 MARKING (MAY 1999)  
  
All items submitted to the Government shall be clearly marked as follows: 
 

a. Name of Contractor; 
 
b. Contract number; 
 
c. Task order number; (if applicable) 
 
d. Description of items contained therein; 
 
e. Consignee's name and address; and 
 
f. If applicable, packages containing software or other magnetic media shall be marked on 

external containers with a notice reading substantially as follows:  "CAUTION:  
SOFTWARE/MAGNETIC MEDIA ENCLOSED. DO NOT EXPOSE TO HEAT OR 
MAGNETIC FIELDS." 

 
  



  DTRT5715D30001 

 16 

 

SECTION E - INSPECTION AND ACCEPTANCE  
 

E.1 FAR 52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998)  
  
FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1) CLAUSES  
 
NUMBER TITLE        DATE 
 
52.246-2      INSPECTION OF SUPPLIES - FIXED-PRICE   AUG 1996  
52.246-3      INSPECTION OF SUPPLIES - COST-REIMBURSEMENT MAY 2001 
52.246-4     INSPECTION OF SERVICES - FIXED-PRICE   AUG 1996  
52.246-5      INSPECTION OF SERVICES - COST-REIMBURSEMENT APR 1984  
52.246-16    RESPONSIBILITY FOR SUPPLIES    APR 1984    
 
E.2 GOVERNMENT REVIEW AND ACCEPTANCE (APR 2013) 
  

A. Technical inspection and acceptance of all work, performance, reports, and other deliverables 
under this contract shall be performed at the location specified in the individual task order.  The 
task order shall also designate the individual responsible for inspection and acceptance as well as 
the basis for acceptance.  Task order deliverable items rejected shall be corrected in accordance 
with the applicable clauses. 

 
B. Unless otherwise stated in the individual task order, the Government requires a period not to 

exceed thirty (30) calendar days after receipt of the final deliverable item(s) for inspection and 
acceptance or rejection.  Final acceptance rests with the CO or designee.  

 
C. Inspection and acceptance of supplies/services for performance-based task orders (i.e., FFP, 

CPFF - Completion) shall have identifiable performance measures and metric/quality acceptable 
levels that will form the basis of the inspection and acceptance criteria.  For each performance-
based task order, the Government will develop a quality assurance plan for use in monitoring 
Contractor performance against the performance measures and metric/quality acceptable levels 
that shall be clearly defined.  The quality assurance plans will be developed at the task order 
level. 

 
D. The Government has the right to inspect all supplies and services required by the individual task 

orders, to the extent practicable, at any and all places and times and in all circumstances or event 
before acceptance. 
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SECTION F - DELIVERIES OR PERFORMANCE 
 

F.1 FAR 52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998) 
 
FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1) CLAUSES  
 
NUMBER TITLE        DATE 
 
52.242-15 STOP WORK ORDER (applies to FFP task orders)  AUG 1989 
52.242-15 STOP WORK ORDER ALTERNATE I (applies to CPFF  APR 1984 

task orders) 
52-247-34 F.O.B. DESTINATION      NOV 1991 
 
F.2  CONTRACT PERIOD OF PERFORMANCE (OCT 2013) 
 
This contract shall become effective on the date the Contracting Officer (CO) signs the contract.  The 
ordering period and performance period will begin on the date of contract award.  The ordering period 
will continue for five years thereafter (i.e., term of the contract).  Also see Section I.1 entitled Ordering 
(FAR 52.216-18). 
 
The performance period of the contract will continue until the time specified in the clause in Section I.1 
entitled Indefinite Quantity (FAR 52.216-22).   
 
F.3 DELIVERIES (MAY 2013) 
 
Delivery of supplies, services, and written documents [e.g., reports, briefings, presentations, etc. 
(including required formats and delivery locations)] shall be in accordance with the task order 
requirements.  All correspondence and reports related to each task order shall be delivered to the CO, 
designated Administrative Contracting Officer (ACO) and/or Contract Specialist, and/or designated Task 
Order Contracting Officer’s Representative (TOCOR) as specified in the task order.   
 
F.4 MONTHLY CONTRACT PROGRESS REPORT (JAN 2014) 
 
A Contractor who has been awarded one or more task orders shall provide an overall monthly contract 
progress report.  The monthly contract progress report shall be provided to the CO or designee not later 
than the 15th of each month.  The Government requires submission of reports electronically in a 
Microsoft Office compatible format. 
 
The Monthly Contract Progress Report shall address all activity under the contract through the last day of 
the previous month.  The Monthly Contract Progress Report shall contain, at a minimum, the following 
information: 
 
1. A listing of all new task orders accepted for the preceding month, including for each: 
 

a) Task order number and date of issuance; 
b) Brief description of work covered by task order, including estimated hardware/software amounts 

(if applicable); 
c) Amount obligated under task order; 
d) Total number of hours ordered by the CO, if applicable; total number of hours incurred by the 

Contractor by labor category; and total number of hours incurred by labor category for CPFF  
task orders; 
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e) Key milestones (including date of deliverables); 
f) Subcontractor information, if applicable, including name(s), classification of subcontractor (i.e., 

small, disadvantaged, large, etc.), type of effort being performed, estimated amount/percentage of 
work to be done by subcontractor(s); 

g) Type of task order (i.e., FFP, CPFF Term, or CPFF Completion); and 
h) Key Personnel assigned to each task order, including Prime Contractor contact point and phone 

number for each task order. 
 
2. A listing of all ongoing task orders (excluding those from Paragraph 1 above), including: 
 

a) Task order number and date of issuance; 
b) Any modifications to the task order; 
c) Summary of dollars expended to date for CPFF  task orders; 
d) Estimated percentage of work yet to be completed on the task order; and 
e) Progress in meeting performance measures under the task order (if applicable). 

 
3. A listing of all completed task orders, including:   
 

a) Task order number and date of issuance; 
b) Number and value of modifications issued for the task order; 
c) Completion date of task order and whether or not inspection and acceptance has been performed 

by Government; 
d) Total dollar amount of task order, including modifications; 
e) Success/failure in meeting subcontracting goals and performance measures under the task order 

(if applicable); and 
f) Status of performance evaluation comments. 

 
4. Significant findings, problems, delays, events, and trends during the reporting period which result 
from or affect the performance of any task order and any perceived problems.   
 
Any data submitted in the contract progress reports, along with other relevant information, may be 
included in a past performance database developed and maintained by the Government.  (See Section G, 
Paragraph G.11, Performance Evaluations). 
 
F.5 MONTHLY TASK ORDER PROGRESS REPORTS (DEC 2013) 
 
A Monthly Task Order Progress Report shall be submitted for each task order.  The progress reports shall 
be submitted electronically in a Microsoft Office compatible format.  If a Contractor has been awarded 
more than one task order, a Monthly Task Order Progress Report must be submitted separately for each 
task order.  Unless otherwise prescribed in the task order, the report will cover the following items:  
 
1. The work performed during the previous month; 
 
2. Significant findings, problems, delays, events, trends, etc. during the reporting period which 

result from or affect the performance of the task order; 
 
3. Detailed technical description of the work planned for the next reporting period; 
 
4. Specific action requested of the Government to assist in the resolution of a problem or to effect 

the timely progression of the task order; 
 



  DTRT5715D30001 

 19 

 

5. An up-to-date schedule of the work performed and work to be performed under the task order.  A 
chart shall be presented reflecting planned project accomplishments versus actual 
accomplishments in terms of time; and  
 

6. Report on accomplishments against any identified performance metrics, if applicable. 
 
F.6 MONTHLY TASK ORDER COST REPORTS (DEC 2013) 
 
Monthly Task Order Cost Reports shall be submitted by the Contractor, except for fixed-price task orders, 
setting forth monthly and cumulative (1) direct labor hours by categories as set forth in the task, including 
subcontract hours,(2) elements of cost by direct loaded dollars, funding code, subcontracts, and other 
direct costs, etc. that have been incurred and/or committed; (3) breakdown by funding code and summary, 
and (4) projected monthly spending plan table to include obligations, monthly actual costs, cumulative 
actual costs, monthly projected costs, and cumulative projected costs.  Proprietary rate information should 
not be discussed.  The costs that have been committed but are unpaid to date will be noted.  Where 
cumulative amounts on the monthly reports differ from the aggregate amounts contained in the request(s) 
for contract financing payments covering the same period, the Contractor must provide a reconciliation of 
the difference as part of the monthly report.  In these reports, the Contractor shall also make its current 
assessment of completing the remaining work within the remaining funds.  The Contractor shall prepare a 
graph using the vertical axis for dollars and the horizontal axis for time that shows actual and projected 
rates of expenditures for the task order.  Within 30 calendar days after completion of work under the task 
order, the Contractor shall include in its monthly report its estimate of the total allowable cost incurred 
under the task order and, in the case of a cost under run, the amount by which the estimated cost of the 
task may be reduced to recover excess funds pending final closeout of the task order.  The submission of 
these reports does not relieve the Contractor of its responsibility under the Limitation of Cost 
clause or Limitation of Funds clause applicable to each task order and incorporated by reference in 
Section I of this contract.  The Volpe Center requires that the report be submitted electronically in a 
Microsoft Office compatible format (See Attachment No. J.1 - MONTHLY TASK ORDER COST 
REPORT FORMAT). 
 
F.7 TECHNICAL REPORTS – TASK ORDER CONTRACTS (APR 2013) 
 
Task orders that identify technical reports as a deliverable will culminate in one of two types:  letter type 
or technical.  The letter type will be used primarily for smaller tasks such as data validation, field support, 
task planning documents, literature searches, analysis plans, conference planning documents, and 
schedules.  A formal technical report(s) may be used for major tasks and may include earlier letter-type 
reports as subsections.  The task order will specify the type of reports as well as the formatting and the 
number of copies required.  The reports submitted shall be subject to review and approval by the Volpe 
Center COR or TOCOR and, if necessary, will be modified and resubmitted.  The Contractor shall submit 
a final report incorporating the COR’s and/or TOCOR's comments on the draft final report.  The number 
and delivery schedule will be specified in each task order.  Most final reports shall be submitted on disks 
and in hard copy in a format specified in the task order. 
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F.8 REPORTS OF WORK - REPORT DISTRIBUTION (DEC 2013) 
 
Nothing set forth herein regarding number of copies shall be construed as authority to disregard the 
provisions of the clause of this contract (see Section H, Paragraph H.2 – “GPO Printing Requirement”).   
 
A. Contract Progress Report: 
 
1 copy CO or designee  
1 copy COR  
 
B. Monthly Task Order Progress Reports: 
 
1 copy CO or designee  
1 copy COR 
1 copy TOCOR 
 
C. Monthly Task Order Cost Reports:  
 
1 copy CO or designee  
1 copy COR 
1 copy TOCOR  
 
D. Technical Reports 
 
The number of copies and recipients will be determined in each task order.  The Contractor shall provide 
a copy of the cover letter transmitting final submission of technical deliverables to the CO or designee. 
 
F.9 DOCUMENTATION OF COMPUTER PROGRAMS (MAY 1999) 
 
The Contractor shall fully document all computer programs first produced in performance of this contract.  
Unless otherwise specifically agreed to by the CO in writing, the Contractor shall deliver the final codes 
in executable form accompanied by the source and object codes and appropriate support documentation.   
 
F.10 RIGHTS IN DATA (DEC 2007) 
 
All data first produced in the performance of this contract, including software, shall be delivered with 
unlimited Government rights, unless otherwise agreed to in writing by the CO when granting permission 
claim to copyright as required by FAR 52.227-14(c). 
 
F.11 WARRANTIES (MAY 1999) 
 
With respect to equipment or supplies acquired under this contract, title of which will pass to the 
Government, the Contractor shall ensure that any warranties, together with rights to replacement, service, or 
technical assistance, shall run to or automatically be assigned to the Government.   
 
F.12 LICENSES (MAY 1999) 
 
With respect to any computer software, databases, or other licensed product acquired for use by the 
Government, the Contractor shall ensure that the license, together with any associated rights, shall run to or 
automatically be assigned to the Government. 
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F.13 PLACE OF CONTRACT PERFORMANCE (DEC 2013) 
 
The Government anticipates that the preponderance of work will be performed at the Contractor’s facility.  
However, some of the work may require performance at a Government facility.  In such cases, the 
Contracting Officer will provide written authorization to the Contractor as necessary to accomplish work 
in a Government facility. 
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SECTION G - CONTRACT ADMINISTRATION DATA 
 

G.1 TAR 1252.242-73  CONTRACTING OFFICER’S TECHNICAL REPRESENTATIVE 
(OCT 1994) 
 
A. The CO may designate Government personnel to act as the CO's Technical Representative (COTR) to 
perform functions under the contract such as review and/or inspection and acceptance of supplies and 
services, including construction and other functions of a technical nature.  The CO will provide a written 
notice of such designation to the Contractor within five working days after contract award or for 
construction, not less than five working days prior to giving the Contractor the notice to proceed.  The 
designation letter will set forth the authorities and limitations of the COTR under the contract. 
 
B. The CO cannot authorize the COTR or any other representative to sign documents (i.e., contracts, 
contract modifications, etc.) that require the signature of the CO. 
 
NOTE:  Please note that the United States Department of Transportation has not updated Transportation 
Acquisition Regulation (TAR) Clause 1252.242.73.  This clause uses the term Contracting Officer 
Technical Representative.  The terminology has changed and this position shall henceforth be referenced 
as Contracting Officer’s Representative. 
 
G.2 RESPONSIBILITY FOR CONTRACT ADMINISTRATION (APR 2013) 
 
Contracting Officer:  The Contracting Officer (CO) has the overall responsibility for this contract.  The 
CO alone, without delegation, is authorized to take actions on behalf of the Government to amend, 
modify, or deviate from the contract terms, conditions, requirements, specifications, details and/or 
delivery schedules.  However, the CO may delegate certain other responsibilities to his/her authorized 
representatives. 
 
Administrative Contracting Officer:  An Administrative CO (ACO) may be designated by the CO.  The 
duties of an ACO include, but are not limited to, issuing task orders, analyzing and making 
recommendations on the Contractor's proposals, offers, or quotations upon request of the CO, signing task 
orders, and approving Contractor's invoices in accordance with the terms of the contract.  
 
Contracting Officer's Representative:  A Contracting Officer's Representative (COR) will be designated 
by the CO.  The responsibilities of the COR include, but are not limited to, inspecting and monitoring the 
Contractor's work, determining the adequacy of performance by the Contractor in accordance with the 
terms and conditions of this contract, acting as the Government's representative in charge of work at the 
site to ensure compliance with contract requirements in so far as the work is concerned, and advising the 
CO of any factors which may cause delay in performance of the work.  The COR does not have the 
authority to make new assignments of work or to issue directions that cause an increase or decrease in the 
price of this contract or otherwise affect any other contract terms. 
 
Task Order Contracting Officer's Representative:  The CO may designate a Task Order Contracting 
Officer's Representative (TOCOR).  The TOCOR will perform the duties of the COR in connection with 
the technical oversight of an individual task order.  The TOCOR does not have the authority to make new 
assignments of work or to issue directions that cause an increase or decrease in the price of this contract 
or on a task order or otherwise affect any other contract or task order terms. 
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G.3 ORDERING (JUN 2013)  
 

A. During the period of performance of the contract, the CO or the ACO may issue task orders in 
accordance with Section I.1. (FAR 52.216-18 and FAR 52.216-22). 

 
B. The Government will order any services or services with supplies to be furnished under this 

contract by issuing task orders on Optional Form 347 by mail, facsimile, or electronically.  In 
addition to the CO, the following individuals are authorized ordering officers:  Designated ACOs. 

 
C. The performance period of the contract is not synonymous with the performance period of any 

task order issued under the contract.  The period of performance for a given task order shall be 
specified in that task order. 

 
D. A Standard Form 30 will be used to modify task orders. 

 
E. A representative authorized by the Contractor shall acknowledge receipt of each task order within 

three business days of receipt. 
 

F. Each task order issued may incorporate the Contractor’s technical and/or cost proposals and will 
include an estimated cost and fixed fee set forth as a ceiling or a total fixed price in the case of a 
fixed price task order.  For cost-type task orders and if the task order is incrementally funded, the 
amount available for payment and allotted to the task will also be specified.  The Limitation of 
Funds and/or the Limitation of Cost clauses will control notification requirements when the 
Contractor has reason to believe it will experience an overrun of the estimated cost or allocated 
funds specified in a cost reimbursable type task order. 

 
G. Under no circumstances will the Contractor start work prior to the issue date of the task order 

unless specifically authorized to do so, in writing, by the CO or designee.   
 
G.4 TASK ORDERS ISSUED UNDER MULTIPLE AWARD CONTRACTS (JAN 2014) 
 

A. All Contractors shall be provided a fair opportunity to be considered for each task order to be 
issued pursuant to the procedures, set forth below, unless: 

 
1. The agency need for the services or services with supplies is so urgent that providing a fair 

opportunity would result in unacceptable delays;  
 

2. Only one awardee is capable of providing the supplies or services required at the level of 
quality required because the services or services with supplies ordered are unique or highly 
specialized; 

 
3. The task order must be issued on a sole source basis in the interest of economy and efficiency 

because it is a logical follow-on to a task order already issued under this contract, provided 
that all awardees were given a fair opportunity to be considered for the original order; 

 
4. It is necessary to place an order to satisfy a minimum  guarantee;  

 
5. For task orders exceeding the simplified acquisition threshold, a statute expressly authorizes 

or requires that that the purchase be made from a specified source; or 
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6. In accordance with section 1331 of Public Law 111-240 (15 U.S.C. 644(r)), contracting 
officers may, at their discretion, set aside orders for any of the small business concerns  
identified in 19.000(a)(3).  When setting aside orders for small business concerns, the specific 
small business program eligibility in FAR Part 19 apply. 

 
B. The Government’s objective is to keep the task order procedures simple and inexpensive  for all 

parties to the contract.  Unless the procedures in Paragraph A are used for awarding individual 
task orders, multiple award Contractors will be provided a fair opportunity to be considered for 
each task order using the following procedures:   

 
1. A written cost proposal will be required for all task orders to be issued under this contract.  

The cost proposal shall include detailed cost/price information for all resources required to 
accomplish the task (i.e., labor hours, rates, travel, equipment, etc.).  Proposals submitted for 
cost-type task orders will be based on average category rates or current salary rates 
(whichever method the Contractor customarily uses), as indicated by the Contractor’s or the 
subcontractor’s current payroll data, and the current provisional indirect rates, as indicated by 
the latest indirect rate negotiation from the cognizant Government auditor of the Contractor. 
Offerors shall provide current, up-to-date copies of the negotiated provisional indirect rates 
for the Contractor and any subcontractors with their offers for individual task orders unless 
this information has previously been provided to the CO.  Offerors shall also provide an 
explanation of any significant difference (10 percent or more) between any labor rate 
proposed and the rate proposed under the base contract.  Any significant difference between 
the ratio of administrative hours to professional hours proposed for the task order versus the 
ratio of administrative hours proposed to professional hours for the Master Contract must be 
explained.  Any significant inconsistency between the type and amount of other direct costs 
(ODCs) proposed for the task order and the type and ODCs proposed under the Master 
Contract must also be justified.  

 
2. Each Task Order Request for Proposal (TORFP) will include the following: (a) the Statement 

of Work (SOW); (b) the evaluation criteria that will be used to evaluate the offers; (c) the 
components of the offer (technical and/or price/cost or other factors) to be submitted; (d) the 
format for submission; (e) the timeframe for submission of the offer; (f) any other relevant 
instructions to the Contractor.  

 
3. Upon receipt of a TORFP, the Contractor may submit an offer to the CO that must include 

the technical, cost, and any other information requested.  The proposal must be submitted by 
the time specified in the request. 

 
4. The method of evaluation and selection of an awardee for a task order will be identified in the 

TORFP.  
 

5. The Government shall have the right to select the Contractor based on initial offers without 
discussions, but the Government reserves the right to hold discussions after evaluation of 
initial offers.   

6. If the Government determines that certain personnel are key to successful completion of a 
task order, they shall be designated as Key Personnel for the task order pursuant to Section I, 
TAR 1252.237-73. 

 
Upon request, the Government will debrief unsuccessful Offerors on a TORFP, for a task order in excess 
of $5 million.  Requests must be made within five (5) days of the notice of award for a specific task order. 
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G.5 TASK ORDER OMBUDSMAN (JAN 2014) 
 
Contractors with any complaint regarding the award of individual task orders shall submit such 
complaint(s) to the Volpe Center Competition Advocate, U.S. Department of Transportation/Volpe 
National Transportation Systems Center, 55 Broadway, Cambridge, MA 02142, Attention: David S. 
Ishihara; fax: (617) 494-3062; e-mail: David.Ishihara@dot.gov.  It should be noted that in accordance 
with FAR 16.505(a)(10), no protest is authorized in connection with the issuance of a task order except 
for a protest on the grounds that the task order increases the scope, period of performance, or maximum 
value of the contract; or a protest of an order valued in excess of $10 million. 
 
G.6 TECHNICAL DIRECTION (APR 2013) 
 
Performance of the work hereunder shall be under the technical direction of the COR and TOCOR on a 
specific task order.  As used herein, "technical direction" is limited to directions to the Contractor that fill 
in details or otherwise complete the specific description of work set forth in the task order.  This direction 
may not include new assignments of work, or may not be of such a nature as to cause an increase or 
decrease in the estimated cost of the contract or task order, or otherwise affect any other provision of this 
contract.  The Contractor may not begin work without obligated funding and written technical direction. 
 
G.7 ACCOUNTING AND APPROPRIATION DATA (MAY 1999)  
 
Each individual task order shall specify the accounting and appropriation data from which payment shall 
be made. 
 
G.8 PAYMENT AND CONSIDERATION (JAN 2014) 
 
Contract clauses regarding payment processes and consideration will differ depending on the contract 
type/pricing methodology used in the task order.  Specific clauses to be used in each case are provided 
below: 
 
A. The following clause is applicable to fixed-price task orders: 
 

CONSIDERATION - FIXED PRICE 
 
Upon delivery and acceptance of the required services, the Contractor shall be paid at the fixed price 
specified on the face of the task order. 
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B. The following clause is applicable to Cost-Plus-Fixed-Fee task orders: 
 

CONSIDERATION - COST-PLUS-FIXED-FEE 
 
(1) Subject to the clauses Limitation of Cost (FAR 52.232-20), Allowable Cost and Payment (FAR 
52.216-7), and Fixed Fee (52.216-8), the total allowable cost of this task shall not exceed $(TO BE 
COMPLETED AT TIME OF AWARD OF TASK), which is the total estimated cost of the Contractor's 
performance hereunder exclusive of fixed fee.  In addition, the Government shall pay the Contractor a 
fixed fee of $(TO BE COMPLETED AT TIME OF AWARD OF TASK) for the performance of this task. 
 
(2) The Contractor shall be provisionally reimbursed indirect costs on the basis of billing rates 
approved by the Cognizant Federal Agency (CFA) pending establishment of final indirect rates. 
 
(3) The final indirect cost rate pertaining to the contract shall be those determined for the appropriate 
fiscal year in accordance with FAR 42.705 and FAR 52.216-7. 
 
G.9 PAYMENTS UNDER COST REIMBURSEMENT CONTRACTS (JAN 2014) 
 
NOTE:  Under no circumstances can funds obligated under one task order be used to pay costs 
incurred or fee earned under another task order.   
 
The invoicing and payment office for all contract actions issued by the US DOT/Volpe National 
Transportation Systems Center is located at the Enterprise Services Center (ESC), Office of Financial 
Operations, Federal Aviation Administration (FAA), Oklahoma City, Oklahoma. 
 
The Contractor must submit separate cost and fee invoices.  All invoices, including supporting 
documentation, shall be submitted electronically (e.g., PDF format) to the ESC at FAA in Oklahoma City 
by e-mail at the following address:  volpeinvoices@faa.gov (all lower case).  A cover e-mail must 
accompany each invoice and provide the applicable information in the fields listed below. 
 
Invoice Date: 
Invoice Number: 
Invoice Amount: 
Supplier Name: 
Contract Number: 
Task Order Number: 
Modification Number: 
Terms/Discount: 
Performance Period: 
Notes: 
 
Under indefinite delivery/indefinite quantity contracts, separate invoice or contract financing requests 
must be submitted for each task order.  However, all interim payment requests for task orders under the 
contract must be submitted concurrently each month and only one contract level completion invoice shall 
be submitted.  The Contractor shall submit a final invoice for each task order.  This shall include a 
complete list of invoices previously tendered under the task order.  The final invoice shall be submitted 
within six months of the task order’s physical completion.  If changes to this invoice become necessary as 
a result of Government review, the Contractor shall submit a corrected final invoice. 
  

mailto:volpeinvoices@faa.gov
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In addition to the information required by FAR 52.216-7 and FAR 52.232-25 incorporated by reference in 
Section I, an invoice or contract financing payment request must meet the following requirements: 
 
(1) Consecutively number each interim payment request beginning with No. 1 for each task order. 
 
(2) The Contractor must specify the appropriate cost per funding source(s) in which ESC should make 

payment on the SF 1034.  If this information cannot be entered on the SF 1034, the Contractor must 
clearly state where the information can be found in the voucher package on the SF 1034.  The same 
procedures shall be followed for fee vouchers.  In addition, the Contractor must indicate if the 
voucher is a cost voucher or a fee voucher on the SF 1034.  Cost vouchers and Fee vouchers must 
continue to be billed separately and must be clearly marked in the title so that ESC at FAA may make 
distinction. 

 
(3) The voucher shall include current and cumulative charges by major cost elements such as direct labor, 

overhead, subcontracts, and other direct costs.  Cite direct labor hours incurred by the Prime 
Contractor and each subcontractor.  Other direct costs must be identified, e.g., travel, per diem, 
material, and equipment. 

 
(4) Requests for contract financing or invoices must clearly indicate the period of performance for which 

payment is requested and the Volpe Center accounting information necessary to process payments.  
When contracts or task orders contain multiple lines of accounting data, charges that cannot be 
assigned to a single line of accounting information should be allocated based on the percentage of 
total dollars unless otherwise specified. 

 
(5) When the Contractor submits vouchers on a monthly basis, the period covered by invoices or requests 

for contract financing payments must be the same as the period for monthly progress reports reported 
under the contract or tasks orders.  If, in accordance with FAR 52.216-7, the Contractor submits 
requests for invoices or contract financing payments more frequently than monthly, one payment 
request per month must have the same ending date as the monthly progress report. 

 
(6) Pending settlement of the final indirect rates for any period, the Contractor shall be reimbursed at 

billing rates approved by the Cognizant Federal Agency (CFA).  The Contractor shall ensure that any 
change in the identity of the CFA responsible for establishment of its indirect rate factors is made 
known to the Volpe Center ACO.  These rates are subject to appropriate adjustments when revised by 
mutual agreement or when the final indirect rates are settled either by mutual agreement or unilateral 
determination by the CFA (see FAR 42.704).  In accordance with FAR 52.216-7, the Contractor shall 
submit to the CFA a proposal for final indirect rates based on the Contractor’s actual costs for the 
period, together with all supporting data.  In addition, Contractors are required by the CFA to submit 
billing rate proposals, usually no later than six (6) months after the close of its fiscal year for the 
ensuing fiscal year to the CFA.  Copies of the cover letter submitting the proposal must be provided 
to the Volpe Center ACO.  The Contractor’s failure to provide the rate proposal in a timely manner 
may impact payment of financing request and could ultimately result in suspension of the indirect 
expense portion.  The Contractor shall provide copies of all rates established by the CFA to the Volpe 
Center ACO.  It is imperative that the ACO be provided signed copies of all rate agreements since 
these rate agreements must be in the possession of the Volpe Center before any rates contained 
therein can be used by the Contractor for cost reimbursement.  The Contractor should note that 
absence of a final rate determination does not relieve the Contractor of its responsibility under the 
Limitation of Cost or Limitation of Funds clauses to report in a timely manner to the CO when it has 
reason to believe its costs may exceed the total estimated cost or funds allotted to the task order. 
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(7) The completion (final) invoice is the last voucher to be submitted for incurred, allocable, and 
allowable costs expended to perform all task orders issued under the contract.  This contract-level 
voucher should include all reserves, allowable cost withholdings, balance of fixed fee, etc.  The final 
contract level invoice shall include current and cumulative charges for amounts claimed under each 
task order by major cost element and the fixed fee relative to each task order.  The Contractor shall 
submit this invoice, along with the Contractor’s release form, DOT F 4220.4, to the CO, following 
the final adjustment of its annual indirect rates per FAR 52.216-7. 

 
G.10 PAYMENT OF FEE - COST-PLUS-FIXED-FEE (DEC 2013) 
 
The Government will issue task orders which will include one of two methods by which the Contractor 
can earn total fixed fee.  Requests for provisional fee payment must be based on and be consistent with 
the information stated in the contract or task financing request.  However, the request must be submitted 
separately.  
 
For term-type task orders, a portion of any fixed fee specified in the task order will be paid on a 
provisional basis.  The amount of such payments will be based upon a percentage of costs expended 
during performance of the task order.  Final amount may be determined at contract closeout as the 
Contractor maintains the right to invoice for costs expended on completed task orders up until that time. 
 
In accordance with FAR 52.216-8, the Government will withhold 15% of the earned fixed fee per invoice, 
per task order, until $100,000 is withheld on each task order.  At that time, full payment of fixed fee may 
be invoiced through the remainder of the task order performance period.   
 
On a completion-type task order, if performance is considered satisfactory, the Government may make 
provisional fee payments subject to FAR 52.216-8 on the basis of percentage of work completed, as 
determined by the CO.  The Contractor shall be required to complete the specified end product (e.g., a 
final report or working system) within the estimated cost as a condition for payment of the entire fixed 
fee.  In the event the work cannot be completed within the estimated cost, the Government may require 
more effort without any increase in fee, provided the Government increases the estimated cost.  If the 
Government chooses not to increase the estimated cost, the fixed fee payable will based on the CO’s 
determination of the percentage of completion of the specified end product(s). 
 
Provisional payment of fee will be subject to other relevant clauses of the contract including retainage.  
 
G.11 PERFORMANCE EVALUATIONS (OCT 2014) 
 
Performance evaluations shall be completed for each completed task order over $150,000 and for selected 
task order for lower amounts as determined by the CO.  Performance evaluations shall also be completed 
at least annually for task orders that have a performance period in excess of one year.  The Government 
uses the Contractor Performance Assessment Review System (CPARS) as the primary method to 
complete evaluations.  Completed performance evaluations may be accessed in the Past Performance 
Information Retrieval System (PPIRS).    
 
The Contractor is required to register in CPARS and shall have 14 calendar days in which to respond to 
Government comments.  The Government will consider any comments provided by the Contractor before 
finalizing a Performance Evaluation Report and the Contractor’s comments will be attached to the Report.  
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G.12 VOUCHER REVIEW (MAR 2003) 
 
The Government may at its sole discretion utilize a Contractor to review vouchers and supporting data 
submitted for payment under the provisions of this contract.  The Contractor reviewing vouchers and 
supporting data will perform this function in accordance with contract provisions which prohibit 
disclosure of proprietary financial data or use of such data for any purpose other than to perform accounts 
payable services. 
 
G.13 COST ACCOUNTING SYSTEMS (DEC 2013) 

 
Cost Accounting System  
 
The Contractor shall maintain a cost accounting system that will accumulate costs incurred for each task 
order separately.  
 
Administrative Labor  
 
Only those labor categories and functions identified and priced out in the Cost and Business Proposal are 
billable as direct labor during performance without prior Contracting Officer approval.  This also applies 
to subcontractors.  The Administrative Labor categories included in the Contractors Cost and Business 
Proposal are hereby incorporated into the contract. 
 
Other Direct Costs 
 
In addition to travel and equipment costs estimated by the Government, only those costs identified and 
priced out in the proposal by the Offeror (or subcontractor) are billable without prior Contracting Officer 
approval.  Elements of other direct cost identified in the Contractor’s Cost and Business Proposal are 
hereby incorporated into the contract. 
 
Task Order Proposal Preparation Cost  
 
Bid and proposal expenses incurred in connection with the preparation of task order proposals will be 
reimbursed in accordance with established practices; however, bid and proposal costs will not be 
reimbursed as direct costs.   
 
Uncompensated Overtime 
 
(The term “contract proposals” as used in this clause refers to proposals which may result in initial contract 
award.  "Task order proposals" refers to proposals received in response to task order RFPs.) 
 
Uncompensated overtime is defined as hours worked by Fair Labor Standards Act exempt employees in 
excess of 40 hours per week for which no compensation is paid in excess of normal weekly salary.  A 
Contractor/subcontractor may include uncompensated overtime in its cost proposal only if the practice is 
consistent with its established accounting practices.   
 
The Contractor/subcontractor's accounting system must record all direct and indirect hours worked, including 
uncompensated overtime. 
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Only those Contractors/subcontractors who included uncompensated effort in their contract proposals may 
use this accounting practice in a task order proposal or during performance.  Similarly, task order proposals 
must include uncompensated effort consistent with contract cost proposals.  Task order proposals which 
deviate from contract proposals must include an explanation for the deviation for the CO's consideration. 
 
The following clause will be included in each task order when the awardee or subcontractors included 
uncompensated overtime in their task order proposals: 
 
This task order is based upon the Contractor's task order proposal dated   TBD   in which, of the total   TBD   
hours required,   TBD   hours are estimated to be uncompensated as shown below. 

 
Prime Contractor Workweek 

 
Prime Contractor:  (TO BE DETERMINED) 
 
Division:  (TO BE DETERMINED) 
 
Task Order   Total   Compensated  Uncompensated 
Labor Category  Hours  Hours   Hours 
    TBD  TBD   TBD 

 
Subcontractor Workweek 

 
Subcontractor Name:  (TO BE DETERMINED) 
 
Division:  (TO BE DETERMINED) 
 
 
Task Order   Total  Compensated  Uncompensated 
Labor Category  Hours  Hours   Hours 
    TBD  TBD   TBD 
 

During performance, the Contractor must provide compensated and uncompensated hours in at least the same 
ratio as shown in the above schedule by labor category.  If the Contractor anticipates that the ratio will not be 
achieved by the completion of the task order, the Contractor shall notify the CO in writing, identifying the 
expected shortfall.  The Contractor must offer to furnish the total level-of-effort included in the task order at 
no additional cost or fee.  The notice shall be provided sufficiently in advance of the completion of the task 
order to allow the performance of all such hours within the task order term and within the total estimated cost 
and fixed fee for the task order.  If the Contractor fails to provide such notice sufficiently in advance, the CO 
at his/her sole discretion shall have the option of: 
 
(1) Extending the term of the task order and requiring that the Contractor provide the total level-of-effort 
at no extra cost to the Government, or 
 
(2) Reducing the cost to be reimbursed by an amount calculated by multiplying the number of hours of 
unworked uncompensated overtime by the average burdened labor rate for those labor categories and 
reducing the fixed-fee proportionately.  The Contractor shall indicate on its invoices and on any contract data 
items for cost/schedule status all hours worked, both compensated and uncompensated.  
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G.14 INCREMENTAL FUNDING OF TASK ORDERS (OCT 2013) 
 
Pursuant to FAR 52.232-22, Limitation of Funds (APR 1984), incorporated by reference herein, task orders 
issued under this contract may be incrementally funded. 
 
A. When a term-type task order is incrementally funded, the following clause will be set forth in full in the 

task order modification: 
 

LIMITATION OF LIABILITY - INCREMENTAL FUNDING (TERM FORM) 
 
(1) The amount available for payment for this incrementally funded task order is hereby increased from 
$__TBD__ by $__TBD_ to $___TBD__.  The amount allotted to the estimated cost is increased from 
$__TBD_ by $__TBD__ to $__TBD_.   The amount obligated for the fixed fee is increased from $_TBD___ 
by $__TBD__ to $__TBD___.  This modification involves no change in the total level-of-effort, estimated 
costs or fixed fee of this contract, unless otherwise specified herein.  The Limitation of Funds clause, FAR 
52.232-22, applies to the amount allotted to cover the estimated costs only.  The fixed fee will be payable in 
accordance with other clauses of the contract.  
 
(2) The estimated level-of-effort applicable to the incremental funding provided herein is TBD  professional 
labor-hours.  
 
(3) The incremental funding provided herein is estimated to be adequate for services performed through 
__TBD___. 
 
(4) The funding must be tracked and billed accordingly.  The funds obligated in Block No. 12 of the SF 30 
are available only for work performed on or after the effective date of this modification. 
 
B. When a completion-type task order is incrementally funded, the following clause will be set forth in full 

in the task order modification: 
 

LIMITATION OF LIABILITY - INCREMENTAL FUNDING (COMPLETION FORM) 
 
(1)  The amount available for payment for this incrementally funded task order is hereby increased from 
$__TBD__ by $__TBD___ to $__TBD__.  The amount allotted to the estimated cost is increased from 
$_TBD__ by $_TBD__ to $__TBD_.   The amount obligated for the fixed fee is increased from $__TBD__ 
by $__TBD__ to $__TBD__.  This modification involves no change in the total level-of-effort, estimated 
costs or fixed fee of this contract, unless otherwise specified herein.  The Limitation of Funds clause, FAR 
52.232-22, applies to the amount allotted to cover the estimated costs only.  The fixed-fee will be payable in 
accordance with other clauses of the contract 
 
(2) The incremental funding provided herein is applicable to the tasks and deliverables specified in 
___TBD_______.  
 
(3) The funding must be tracked and billed accordingly.  The funds obligated in Block No. 12 of the SF 30 
are available only for work performed on or after the effective date of this modification. 
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G.15 TRAVEL AND PER DIEM (OCT 2013)  
 
All travel performed under this contract shall be performed in accordance with the Federal Travel 
Regulations (FTR) and must be approved in writing in advance, by the CO, prior to the  travel taking 
place.  The actual costs for lodging, meals, and incidentals will be considered reasonable and allowable if 
they do not exceed the maximum per diem rates in effect at the time of travel as set forth in the FTR.  In 
accordance with FAR Subpart 31.205-46, a written justification must be provided for higher amounts in 
special or unusual circumstances.  Under cost-type task orders, travel will be reimbursed at actual costs 
(with a copy of the receipts for expenses) in the following categories: 
 
(1)  Airline Tickets (commercial rate economy seating). 
(2)  Hotel Expenses (Government rates unless concurred in advance by the COR and/or TOCOR). 
(3)  All Other Modes of Transportation (Taxi receipts are not required if less than $75.00). 
 
Under cost-type task orders, food and other miscellaneous expenses will be reimbursed at the prevailing FTR 
reimbursement rates.  The CO reserves the right to modify procedures on a Task Order level if there are 
extensive travel requirements.   
 
G.16  ALLOTMENT (OCT 2013) 
 
Pursuant to Section B, Paragraph B.2 – “Contract Limitations” and FAR 52.216-22 –“ Indefinite 
Quantity,” the amount presently available for payment and allotted to this contract to provide for the 
contract minimum is $2,500.  Additional funding will be allotted and obligated as necessary, only on 
individual task orders. 
 
The Accounting and Appropriation amount currently allotted is as follows: 
 
PR Number   Accounting Code   Amount Obligated 

    $2,500.00 
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SECTION H - SPECIAL CONTRACT REQUIREMENTS 
 

H.1 NON-PERSONAL SERVICES (DEC 1998) 
 
No personal services as defined in Part 37 of the FAR shall be performed under this contract.  No 
Contractor employee will be directly supervised by the Government.  All individual employee 
assignments and daily work direction shall be given by the Contractor’s supervisor.  If the Contractor 
believes any Government action or communication has been given that would create a personal services 
relationship between the Government and any Contractor employee, the Contractor shall promptly notify 
the Contracting Officer of this communication or action.   
 
The Contractor shall not perform any inherently Governmental functions under this contract.  No 
Contractor employee shall hold him or herself out to be a Government employee, agent, or representative.  
In all communications with third parties in connection with this contract, Contractor employees shall 
identify themselves as Contractor employees and specify the name of the company for which they work.  
In all communications with other Government Contractors in connection with this contract, the Contractor 
employee shall state that they have no authority to in any way change the contract and that if the other 
Contractor believes this communication to be a direction to change their contract, they should notify the 
Contracting Officer for that contract and not carry out the direction until a clarification has been issued by 
the Contracting Officer.  
 
The Contractor shall ensure that all of its employees working on this contract are informed of the 
substance of this clause.  Nothing in this clause shall limit the Government's rights in any way under any 
other provision of the contract, including those related to the Government's right to inspect and accept the 
services to be performed under this contract.  The substance of this clause shall be included in all 
subcontracts at any tier.  
 
H.2 GPO PRINTING REQUIREMENT (DEC 1998)    
 
All printing funded by this contract will be accomplished in conformance with Title 44, United States 
Code, regulations of Joint Committee on Printing, applicable provisions of appropriation acts, and 
applicable regulations issued by the Government Printing Office and the Department of Transportation. 
 
H.3 CONTRACTOR RESPONSIBILITY (DEC 1998) 
 
The Contractor shall without additional expense to the Government, be responsible for all damage to 
persons or property that occur as a result of its fault or negligence in connection with the prosecution of 
the work, and shall be responsible for the proper care and protection of the work performed. Breakage or 
loss of office equipment or other property including that of a Government employee, which may occur in 
or about the building as a result of a fault or negligence in the Contractor’s operations or fault or 
negligence in the actions of the Contractor’s agent, subcontractors or its employees shall be made good by 
the Contractor at its own expense. 
 
H.4 SALES TAX EXEMPTION (MAY 1999) 
 
The Volpe National Transportation Systems Center, as part of the Department of Transportation, an 
agency of the United States, is an exempt purchaser.  Accordingly, all purchases of personal property by 
this organization are exempt from state and local taxation. 
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The Contractor will be provided with tax exemption certificates for the purpose of obtaining an 
exemption under this procurement for materials and equipment purchased under this procurement (see 
each individual task order).  Notwithstanding the terms of the Federal, State, and Local Taxes clause, the 
Contractor shall state separately on its vouchers the amount of state sales tax, and the Government agrees 
to either pay the amount of the tax to the Contractor or, where the amount of the tax exceeds $250.00, to 
provide evidence necessary to sustain the exemption. 
 
H.5 LEVEL-OF-EFFORT NOTIFICATION (DEC 2013) 
 
The Contractor shall notify the Contracting Officer or designee immediately in writing whenever it has 
reason to believe that: 
 

1) The level-of-effort that the Contractor expects to incur under any term-type task order in 
the next 30 days, when added to the level-of-effort previously expended in the 
performance of that task order, will exceed 75 percent of the level of effort obligated for 
that task order. 

 
2) If obligations are from multiple funding sources, notification is required to be funding source 

specific in addition to the overall task order. 
 

3) The level-of-effort required to perform a particular task order will be greater than the level-of-
effort established for the task order. 

 
Either the "Limitation of Cost" or the "Limitation of Funds” clause, depending on whether the task order 
is fully funded or not, applies independently to each task order under this contract and nothing in this 
clause amends the rights or responsibilities of the parties hereto under either of these two clauses.  The 
notifications required by this clause are separate and distinct from any specified in the "Limitation of 
Cost" or "Limitation of Funds" clauses. 
 
H.6 HANDLING OF DATA (MAR 2008) 
 
The Contractor and any of its subcontractors in performance of this contract may have need for access to 
and use of various types of data and information in the possession of the Government which the 
Government obtained under conditions that restrict the Government's right to use and disclose the data 
and information, or which may be of such a nature that its dissemination or use other than in the 
performance of this contract would be adverse to the interests of the Government or other parties.  
Therefore, the Contractor and its subcontractors agree to abide by any restrictive use conditions on such 
data and not to: 
 
(1) Knowingly disclose such data and information to others without written authorization from the 
CO, unless the Government has made the data and information available to the public; nor 
 
(2) Use for any purpose other than the performance of this contract that data which bears a restrictive 
marking or legend. 
 
In the event the work required to be performed under this contract requires access to proprietary data of 
other companies, the Contractor shall obtain agreements from such other companies for such use unless 
such data is provided or made available to the Contractor by the Government.  Two copies of such 
company-to-company agreements shall be furnished promptly to the CO for information only.  These 
agreements shall prescribe the scope of authorized use or disclosure, and other terms and conditions to be 
agreed upon between the parties.  It is agreed by the Contractor that any such data, whether obtained by 
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the Contractor pursuant to the aforesaid agreement or from the Government, shall be protected from 
unauthorized use or disclosure to any individual, corporation, or organization so long as it remains 
proprietary. 
 
Through formal training in company policy and procedures, the Contractor agrees to make employees 
aware of the absolute necessity to maintain the confidentiality of data and information, as required above, 
and, further, to be made aware of the sanctions which may be imposed for divulging either the proprietary 
data of other companies or data that is obtained from the Government to anyone except as authorized.  
The Contractor shall obtain from each employee engaged in any effort connected with this contract an 
agreement in writing that shall in substance provide that such employee will not during his/her 
employment by the Contractor, or thereafter, disclose to others or use for his/her own benefit or the future 
benefit of any individual any trade secrets, confidential information, or proprietary/restricted data (to 
include Government "For Official Use Only") received in connection with the work under this contract.  
The Contractor shall furnish a sample form of this agreement to the CO promptly after award.   
 
The Contractor agrees to hold the Government harmless and indemnify the Government against any 
cost/loss resulting from the unauthorized use of disclosure of third party data or software by the 
Contractor, its employees, subcontractors, or agents. 
 
The Contractor agrees to include the substance of this provision in all subcontracts awarded under this 
contract. The CO will consider case-by-case exceptions from this requirement for individual subcontracts 
in the event that: 
 
(1) The Contractor considers the application of the prohibitions of this provision to be inappropriate 
and unnecessary in the case of a particular subcontractor; 
 
(2) The subcontractor provides a written statement affirming absolute unwillingness to perform 
absent some relief from the substance of this prohibition; 
 
(3) Use of an alternate subcontract source would reasonably detract from the quality of effort; and 
 
(4) The Contractor provides the CO timely written advance notice of these and any other extenuating 
circumstances. 
 
If the CO denies the exception, the Contractor and its subcontractors shall not have access to the data and 
information for which the Contractor and any of its subcontractors took exception, unless the Contractor 
agrees to include the substance of this provision in all subcontracts awarded under this contract.  If the 
CO approves an exception, the CO shall provide the approval and its specific parameters (including 
duration), in writing, to the Contractor before the Contractor or any of its subcontractor is granted access 
to the restricted data (including, but limited to, any trade secrets, confidential information, or 
proprietary/restricted data as well as Government "For Official Use Only" for use in connection with the 
work under this contract).   
 
The Contractor and its subcontractors agree to abide by all data and information markings.  When 
transferring or sharing such data for work under this contract, before such transfer or sharing, the 
Contractor and its subcontractors shall ensure the markings are included or remain on the data and 
information as the markings were received from the Government or another company.    
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Except as the CO specifically authorizes in writing, upon completion of all work under this contract, the 
Contractor shall return all such data and information obtained from the Government, including all copies, 
modifications, adaptations, or combinations thereof, to the CO.  Data obtained from another company 
shall be disposed of in accordance with the Contractor's agreement with that company, or, if the 
agreement makes no provision for disposition, shall be returned to that company.  The Contractor shall 
further certify in writing to the CO that all copies, modifications, adaptations, or combinations of such 
data or information which cannot reasonably be returned to the CO (or to a company) be deleted from the 
Contractor's (and any subcontractor's) records and destroyed. 
 
These restrictions do not limit the Contractor's (or subcontractor’s) right to use and disclose any data and 
information obtained from another source without restriction. 
 
As used herein, the term "data" generally has the meaning set forth in Federal Acquisition Regulations 
(FAR), Clause 52.227-14, "Rights in Data - General" (DEC 2007), Alternate I, II, III (DEC 2007), and 
includes, but is not limited to, computer software, as also defined in FAR Clause 52.227-14.  In regards to 
other companies’ information that the Government may receive with restrictions or pursuant to a Non-
disclosure agreement, “data” may also mean any information pertaining to that company without 
limitation, and including “information incidental to contract administration, such as financial, 
administrative, cost or pricing, or management information,” regardless of the form or the media on 
which the information may be recorded or in which the information may be transmitted to the 
Government.   
 
H.7 TECHNOLOGY UPGRADES/REFRESHMENTS (DEC 1998) 
 
After issuance of a task order, the Government may solicit, and the Contractor is encouraged to propose 
independently, technology improvements to the hardware, software, specifications, or other requirements 
of the task order.  These improvements may be proposed to save money, to improve performance, to save 
energy, to satisfy increased data processing requirements, or for any other purpose which presents a 
technological advantage to the Government.  As part of the proposed changes, the Contractor shall submit 
a price or cost proposal to the CO for evaluation.  Those proposed technology improvements that are 
acceptable to the Government will be processed as modifications to the task order.  As a minimum, the 
following information shall be submitted by the Contractor with each proposal: 
 
(1) A description of the difference between the existing contract requirement and the proposed 
change, and the comparative advantages and disadvantages of each; 
 
(2) Itemized requirements of the task order which must be changed if the proposal is adopted, and the 
proposed revision to the contract for each such change; 
 
(3) An estimate of the changes in performance and price or cost, if any, that will result from adoption 
of the proposal; 
 
(4) An evaluation of the effects the proposed changes would have on collateral costs to the 
Government, such as Government-furnished property costs, costs of related items, and costs of 
maintenance, operation and conversion (including Government application software); 
 
(5) A statement of the time by which the task order modification adopting the proposal must be 
issued so as to obtain the maximum benefits of the changes during the remainder of the task order 
including supporting rationale; and 
 
(6) Any effect on the task order completion time or delivery schedule shall be identified. 
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The Government will not be liable for proposal preparation costs or any delay in acting upon any proposal 
submitted pursuant to this clause.  The Contractor has a right to withdraw, in whole or in part, any 
proposal not accepted by the Government within the period specified in the proposal.  The decision of the 
CO as to the acceptance of any such proposal under this contract is final and not subject to the "Disputes" 
clause of this contract. 
  
If the Government wishes to test and evaluate any item(s) proposed, the CO will issue written directions 
to the Contractor specifying what item(s) will be tested, where and when the item(s) will be tested, to 
whom the item(s) is to be delivered, and the number of days (not to exceed 90 calendar days) that the item 
will be tested. 
 
The CO may accept any proposal submitted pursuant to this clause by giving the Contractor written notice 
thereof.  This written notice will be given by issuance of a modification to the task order.  Unless and 
until a modification is executed to incorporate a proposal under this contract, the Contractor shall remain 
obligated to perform in accordance with the requirements, terms and conditions of the existing task order. 
If a proposal submitted pursuant to this clause is accepted and applied to this contract, the equitable 
adjustment increasing or decreasing the price or Cost-Plus-Fixed-Fee, shall be in accordance with the 
procedures of the applicable "Changes" clause.  The resulting task order modification will state that it is 
made pursuant to this clause. 
 
H.8 INSURANCE (MAR 2003) 
 
See Section I – Contract Clauses - FAR Clause 52.228-5 Insurance — Work on a Government Installation 
(JAN 1997) and FAR Clause 52.228-7 Insurance — Liability to Third Persons (MAR 1996). 
 
The Contractor shall secure, pay the premiums for and keep in force until the expiration of this contract, and 
any renewal thereof, adequate insurance as provided below, such insurance to specifically include liability 
assumed by the Contractor under this contract. 
 
(1) Workman's compensation insurance as required by law of the State. 
 
(2) Comprehensive bodily injury liability insurance with limits of not less than $500,000 for each accident. 
 
(3) Property damage liability with a limit of not less than $100,000 for each accident. 
 
(4) Automotive bodily injury liability insurance with limits of not less than $200,000 for each person and 
$500,000 for each accident, and property damage liability insurance, with a limit of not less than $40,000 for 
each accident. 
 
Each policy of insurance shall contain an endorsement that any cancellation or material change in the 
coverage adversely affecting the Government's interest shall not be effective unless the insurer or the 
Contractor gives written notice of cancellation or change to the CO at least thirty (30) calendar days prior to 
the aforementioned actions.  When the coverage is provided by self-insurance, the Contractor shall not 
change or decrease the coverage without the CO's prior approval. 
 
A certificate of each policy of insurance shall be furnished to the CO within ten (10) days after notice of 
award certifying, among other things, that the policy contains the aforesaid endorsement.  The insurance 
companies providing the above insurance shall be satisfactory to the Government.  Notices of policy changes 
shall be furnished to the CO. 
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H.9 MAXIMUM FEE/PROFIT (JAN 2014) 
 
Contractors shall propose an appropriate rate of fixed fee depending on the risk associated with a Cost-
Plus-Fixed-Fee contractual arrangement and the nature of the work in the task order. However, the 
proposed task order fixed fee cannot exceed an amount that is the sum of (1)  percent of the 
subcontracts, equipment, travel costs, Offeror-estimated ODCs, and RFP-stipulated ODCs, and (2)  
percent of all other costs.  In accordance with Paragraph, G.10, Payment of Fee – Cost-Plus-Fixed-Fee, 
fixed fee will be determined as a percentage of costs expended for term-type task orders.) 
 
For task orders issued on firm-fixed-price basis, Contractors shall propose an appropriate profit based on 
the risk associated with that contract type and the nature of the work in the task order. The proposed profit 
included in the firm-fixed-price cannot exceed an amount that is the sum of (1)  percent of the 
subcontracts, equipment, travel costs, Offeror-estimated ODCs, and RFP-stipulated ODCs, and (2)  
percent of all other costs. 
  
H.10 SMALL BUSINESS SUBCONTRACTING PLAN (JAN 2014) 
 
The Contractor's Small Business Subcontracting Plan, dated May 1, 2014, in support of this contract has 
been determined to be acceptable and is incorporated into and made a material part of the contract. 
 
H.11 SUBCONTRACT CONSENT (JAN 2014) 
 
Since this is an ID/IQ contract, most subcontracts for professional labor shall also be placed on an ID/IQ 
basis.  Only first-tier subcontractors are allowed unless the Contractor can provide a strong technical 
rationale for inclusion of a second-tier subcontract and demonstrate what steps have been taken to prevent 
layering of costs and profit.  
 
The Contractor shall follow the procedures specified in Part 44 of the FAR and FAR Clause 52-244-2 and 
FAR Clause 52.244-5 when providing advance notification or requesting consent to new subcontracts.  
New subcontracts may be necessary for professional labor in cases where it is clearly evident to the 
Contracting Officer that the proposed new subcontract will provide a capability that is both required to 
perform work described in the contract and is not available from any of the Contractor's existing team of 
subcontractors.   
 
If a subcontractor’s accounting system has been reviewed and approved by a cognizant audit agency, 
usually the Defense Contract Audit Agency (DCAA), the subcontractor’s proposal must be submitted as a 
CPFF-type subcontract.   
 
In order to add a new subcontractor, the Contractor must submit a written technical rationale describing 
the need for the new subcontractor to the Contracting Officer for approval.  Upon approval, a cost 
proposal including contract type with detailed cost information must be submitted to the Contracting 
Officer for approval.  The approved subcontract value shall be the subcontract ceiling on the Master 
Contract level.  Prior to using the subcontractor, the Contractor must propose the subcontractor on a 
specific task order and identify a cost ceiling for approval.  This task order proposal requires a separate 
cost proposal.  The Contractor is required to monitor this amount and shall not exceed the approved cost 
ceilings on a Master Contract level for each subcontractor.   
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During a task order solicitation, the Contractor shall obtain approval of all new subcontractors prior to 
submission of its task order proposal.  In such cases, task order proposals must include at least 75 percent 
(labor hours) of the Contractor’s current team (the Prime and previously authorized subcontracts).  The 
remaining 25 percent may include new subcontracts which have not been previously consented to.  Task 
order proposals failing to comply with this minimum will be rejected.   
 
H.12 ACCOUNTING SYSTEM (DEC 2013) 
 
A Prime Contractor is not eligible to receive a CPFF (Term or Completion) task order award unless its 
accounting system has been reviewed by a Federal Government audit agency (such as the DCAA) and 
determined by the Contracting Officer to be adequate for determining costs under a cost reimbursement 
contract.  The Contracting Officer relies on information provided by a Government audit agency (such as 
the DCAA) to determine the adequacy of a Contractor’s accounting system.  Also, consent will not be 
given for a CPFF subcontract unless that particular subcontractor’s accounting system has been reviewed 
by a Federal Government audit agency and determined by the Contracting Officer to be adequate for 
determining costs under a cost reimbursement contract. 
 
H.13 SECURITY AND POSITION SENSITIVITY DESIGNATIONS (FEB 2011) 
 
Portions of the work under Section C may require contract personnel with security clearances at 
Confidential or Secret levels, and in some instances, Top Secret.  Cleared personnel, if required, must be 
available at the transition of the contract or task order.  Some task orders may require access to classified 
information.  The requirement for a Secret or Top Secret Facility clearance for individual task orders will 
be determined at the time a task order is issued and whether or not the clearance will apply to the prime 
and/or any of its subcontractors.   
 
If a Top Secret Facilities Clearance is required, the Contractor shall follow procedures in accordance with 
the Industrial Security Regulation (DOD 5220.22R) for the receipt, generation, and storage of classified 
material.  The Contractor shall be responsible for obtaining appropriate security clearance from the 
Defense Security Service and for ensuring compliance by its employees and subcontractors(s) with the 
security regulations of the Government installation or Contractor (or subcontractor) facility where work is 
to be performed (See Attachment No. J.3 – DOD CONTRACT SECURITY CLASSIFICATION 
SPECIFICATION, DD FORM 254).  
 
The Contractor shall comply with the following Position Sensitivity Designations as defined under DOT 
Order 1630.2B, Personnel Security Management.  
 

Labor Category     Sensitivity Level 
 
[To Be Filled in upon issuance of TORFP]          [insert number] 
[To Be Filled in upon issuance of TORFP]          [insert number] 
[To Be Filled in upon issuance of TORFP]          [insert number] 
 

The Contractor must possess and maintain a Secret Facility Security Clearance in accordance with the 
Industrial Security Regulation (DoD 5220.22-R) for the receipt, generation, and storage of classified material.  
The Contractor must possess the clearance at time of task order award.  The Contractor shall be responsible 
for ensuring compliance by its employees and subcontractors with the security regulations of the Government 
installation or other facility where work is to be performed. 
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H.14  INCIDENTAL HARDWARE/SOFTWARE (AUG 2012) 
 
The acquisition for incidental hardware, software, or supplies may be appropriate on individual t a s k  
o r d e r s  in cases where the hardware/software is incidental to the performance of services to be 
provided under the task order and the Government may require the Contractor to purchase hardware, 
software, and related supplies to support specific projects.  Such requirements will be identified at the 
time a task order is issued or may be identified during the course of performance of a task order by the 
Government or the Contractor.  If the Contractor identifies a requirement for miscellaneous supplies 
within the scope of a task order, the Contractor shall submit to the Government a request for approval 
to purchase such materials. The request shall include a description of the specific items, direct cost, 
indirect cost, and rationale.* 
 
*Charges for mobile communication devices (e.g., pagers, cell phones, handheld BlackBerry-type 
devices, iPads, cameras, etc.) are specifically excluded for the purposes of any costs incurred for 
incidental hardware or software.  Costs for these items are considered unallowable as a direct charge to 
any task orders issued under this contract. 
 
H.15 REQUESTS TO ACQUIRE EQUIPMENT (MAR 2003) 
 
It may be necessary under this contract for the CO to allow the Contractor to acquire or lease equipment 
to perform certain tasks under the contract.  The Contractor is required to submit requests to acquire 
equipment to the CO for approval. The request shall include at least the following information:  (1) why 
the Contractor cannot provide the equipment from its own inventory, (2) the Contractor’s cost analysis 
considering whether to lease or purchase the equipment (See FAR 7.401), and (3) the Contractor’s 
analysis shall explain the competitive pricing and the fair and reasonable pricing determination for the 
subject equipment. The Contractor shall track the Contractor-acquired equipment as Government Property 
in accordance with Government Property clauses incorporated elsewhere within this contract. 
 
H.16 SECURITY MEASURES ON THE VOLPE CENTER PREMISES (DEC 2013) 
 
Any work under this contract which is performed on site at the Volpe Center is subject to all provisions of 
this contract governing the work and the security requirements in place at the Volpe Center.  The 
Contractor shall coordinate compliance with the CO and COR/TOCOR. 
 
(1) The Contractor is responsible for ensuring that personnel follow the security requirements and 
regulations of the Volpe Center Security Operations Office. 
 
(2) The Contractor is responsible for obtaining a copy of the Volpe Center's security 
requirements/regulations, VNTSC Selected Directive 1600.3, Admittance to Volpe Center Buildings. 
 
(3) All items of Government Property are subject to the Volpe Center's security regulations. 
 
(4) In order to obtain items such as room keys, parking gate keys, and Identification Badges, the 
Contractor shall: 
 
(a)  Submit a written request for these items of property to the CO and COR, who will make arrangements 
with the Volpe Center Security Operations Office for obtaining these items. 
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(b)  The Contractor shall submit, within 10 calendar days of contract award, a list of its on-site employees 
to the Volpe Center CO and COR.  Once the list is submitted, the Contractor will notify the CO and COR 
of any staff changes when they occur, and shall update the list of on-site employees every six months 
thereafter. 
 
(c)  When an employee resigns, or is terminated or reassigned, the Contractor shall provide written 
evidence to the CO and COR of the return of the items of Government Property noted in (4) above.  The 
return of these items of property shall be coordinated with the Volpe Center Security Operations Office. 
 
H.17 PERFORMANCE OF WORK AND SAFETY PROVISIONS ON GOVERNMENT 
PREMISES (DEC 2013) 
 
Any work under this contract which is performed by the Contractor, or any of its subcontractors, on 
premises that are under direct control of the Government, is subject to the following provisions: 
 
(1) Performance of work on Government premises shall be confined to the area(s) specified by the 
CO or designee.  In performance of this work, the Contractor shall: (a) conform to all safety rules and 
requirements as in effect during the term of the contract; and (b) take such additional precautions as the 
contracting officer may reasonably require for safety and accident prevention purposes. 
 
(2) The Contractor shall designate to the CO or designee, in writing, an on-the-premises 
representative to serve as point of contact. 
 
(3) Any violation of applicable safety rules and requirements shall be promptly corrected as directed 
by the CO. 
 
H.18 CONSENT TO RELEASE GOVERNMENT-ORDERED ITEMS (JAN 2004) 
 
The Contractor shall neither publish nor disclose in any manner without the written consent of the 
Contracting Officer the following items that may be ordered through the contract and/or task orders:  
materials, patterns, designs, sketches, drawings, and plans. 
 
H.19  ORGANIZATIONAL CONFLICT OF INTEREST (JAN 2014) 
 
An organizational conflict of interest means that because of other activities or relationships with 
other persons or entities, a Contractor is unable, or potentially unable to render impartial assistance 
or advice to the Government, or the Contractor's objectivity in performing the contract work is, or 
might be otherwise impaired, or the Contractor has an unfair competitive advantage. Organizational 
Conflict of interest includes situations where the capacity of a Contractor (including the 
Contractor's executives, directors, consultants, subsidiaries, parent companies or subcontractors)  to 
give impartial, technically sound advice or objective assistance is or may be impaired or may 
otherwise result in a biased work product because of any past, present or planned interest, financial 
or otherwise, in organizations regulated by or assisted by DOT or in organizations whose interest 
may be substantially affected by Departmental activities.  This clause is applicable at both the 
Master Contract level and Task Order level throughout the life of the contract.  
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H.20 U.S. DEPARTMENT OF TRANSPORTATION (DOT) CONTRACTOR PERSONNEL 
SECURITY AND AGENCY ACCESS (NOV 2011) 
 
The following definitions are provided: 
 
"Agency Access" means access to DOT facilities, sensitive information, information systems or 
other DOT resources. 
 
"Applicant" is a Contractor employee for whom the Contractor submits an application for a DOT 
identification card. 
 
"Contractor Employee" means prime Contractor and subcontractor employees who require 
agency access to perform work under a DOT contract. 
 
"Identification Card" (or "ID card") means a government issued or accepted identification card 
such as a Personal Identity Verification (PIV) card, a PIV-Interoperable (PIV-I) card from an 
authorized PIV-I issuer, or a non-PIV card issued by DOT, or a non-PIV card issued by another 
Federal agency and approved by DOT. PIV and PIV-I cards have physical and electronic attributes 
that other (non-PIV) ID cards do not have. 
 
"Issuing Office" means the DOT entity that issues identification cards to Contractor employees. 
 
"Local Security Servicing Organization" means the DOT entity that provides security services to 
the DOT organization sponsoring the contract. 
 
1.  Risk and Sensitivity  Level Designations - For contracts  requiring access to DOT facilities, 
sensitive information, information systems or other  DOT resources, the Contractor employees  
will be required to complete background investigations, identity proofing, and government 
identification card application procedures to determine suitability for access. DOT will assign a 
risk and sensitivity level designation to the overall contract and/or to Contractor employee 
positions by category, group or individual. The risk and sensitivity level designations will be the 
basis for determining the level of personnel security processing required for Contractor 
employees. 
 

IF THE DESIGNATED RISK IS: THE BACKGROUND INVESTIGATION IS: 
Low National Agency Check with Written Inquiries (NACI) 
Moderate Minimum Background Investigation (MBI) 
High Background Investigation (BI) 

 
Contractor employees may also be required to obtain security clearances (i.e., Confidential, 
Secret, or Top Secret).  National Security work designated "special sensitive," "critical sensitive," 
or "non-critical sensitive" will determine the level of clearance required for Contractor 
employees. Personnel security clearances for national security contracts in  DOT will be processed 
according to the Department of Defense National Industrial Security Program Operating Manual 
(NISPOM). 
 
2.  Pre-screening of Contractor Employees - The Contractor must pre-screen individuals designated 
for employment under any DOT contract by verifying minimal suitability requirements to 
ensure that only quality candidates are considered for contract employment, and to mitigate the 
burden on the Government of conducting background investigations on objectionable 
applicants. The Contractor must exercise due diligence in pre-screening all employees prior to 
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submission to DOT for agency access. DOT may decline to grant agency access to a Contractor 
employee for reasons including, but not limited to: 
 
a)  Conviction of a felony, a crime of violence, or a misdemeanor involving moral turpitude. 
 
b)  Falsification of information entered on forms or of other documents submitted. 
 
c)  Improper  conduct including criminal, infamous, dishonest, immoral, or notoriously disgraceful 
conduct or other conduct adverse to the Government  regardless  of whether the conduct is directly 
related to the contract. 
 
d)  Any behavior judged to pose a potential threat to DOT facilities, sensitive information, 
information systems or other resources. 
 
3.  Citizenship and Alien Status - The Contractor must monitor an alien's continued authorization for 
employment in the United States.  The Contractor must provide documentation to the Contracting 
Officer or the Contracting Officer's Technical Representative during the background investigation 
process that validates that the E-Verify requirement has been met for each Contractor employee. 
 
4.  Background Investigation and Adjudication - The Contractor employee must have a favorable 
adjudication of background investigation before DOT will issue an ID card to the Contractor employee 
granting access to DOT facilities, sensitive information, information systems or other DOT resources.  
DOT may accept favorable adjudications of background investigations from other Federal agencies 
when applicants have held PIV cards issued by those agencies with no break in service. DOT may also 
accept PIV-I (interoperable) cards  issued by an authorized PIV-I issuer as evidence of identity.   A 
favorable adjudication does not preclude DOT from initiating a new investigation when deemed 
necessary. At a minimum, the FBI National Criminal History Check (fingerprint check) must be 
favorably completed before a DOT identification card can be issued. Each Contractor must use the 
Office of Personnel Management’s (OPM) e-QIP system to complete any required investigative forms.  
Instructions for obtaining fingerprints will be provided by the COTR or CO. The DOT Office of 
Security, M-40, or a DOT organization delegated authority by M-40, is responsible for adjudicating the 
suitability of Contractor employees. 
 
5.  Agency Access Denied - Upon contract award, DOT will initiate the agency access procedure for all 
Contractor employees requiring access to DOT facilities, sensitive information, information systems 
and other DOT resources for contract performance. DOT may deny agency access to any 
individual about whom an adverse suitability determination is made. Failure to submit the 
required security information or to truthfully answer all questions shall constitute grounds for 
denial of access. The Contractor must not provide agency access to Contractor employees until 
the COTR or CO provides notice of approval, which is authorized only by the DOT Office of 
Security (M-40) or a DOT organization delegated authority by M-40.   Where a proposed 
Contractor's employees are denied agency access by the Government or, if for any reason 
proposed applications are withdrawn by the Contractor during the agency access process, the 
additional costs and administrative burden for conducting additional background investigations 
caused by a lack of effective pre- screening or planning on the part of the Contractor may be 
considered as part of the Contractor's overall performance evaluation. 
 
6.  Identification Card Application Process - The COTR will be the DOT ID card Sponsor and point 
of contact for the Contractor's application for a DOT ID card.  The COTR shall review and approve 
the DOT ID card application before an ID card is issued to the applicant. 
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An applicant may be issued either a Personal Identity Verification (PIV) card that meets the 
standards of Homeland Presidential Security Directive (HSPD-12), or an applicant may be issued a 
non-PIV card.  Generally, a non-PIV card will be issued for contracts that expire in six months or 
less, including option periods.   The COTR may request the  issuing office to waive the six month 
eligibility requirement when it is in DOT's interest for contract performance. 
 
The applicant must complete a DOT on-line application for a PIV card.  For a non-PIV card, the 
applicant must complete and submit a hard copy of Form 1681to the COTR/Sponsor. Regardless of 
the type of card to be issued (PIV or non-PIV), the applicant must appear in- person to provide two 
forms of identity source documents in original form to DOT. The identity source documents must 
come from the list of acceptable documents included in Form I-9, OMB No. 1115-0136, 
Employment Eligibility Verif ication.  At least one document must be a valid State or Federal 
government-issued picture identification. For a PIV card, the applicant may be required to appear in-
person a second time for enrollment and activation. 
 
7.  Identification Card Custody and Control- The Contractor is responsible for the custody and control 
of all forms of government identification issued by DOT to Contractor employees for access to DOT 
facilities, sensitive information, information systems and other DOT resources.  The Contractor  must 
immediately  notify the COTR or, if the COTR is unavailable, the CO when a Contractor  employee no 
longer requires agency access due to transfer, completion  of a project, retirement, removal from work 
on the contract, or termination of employment. 
 
The Contractor is responsible for maintaining and safeguarding the DOT ID card upon issuance to the 
Contractor employee.  The Contractor must ensure that Contractor employees comply with DOT 
requirements concerning the renewal, loss, theft, or damage of an ID card.  The Contractor must 
immediately notify the COTR or, if the COTR is unavailable, the CO when an ID card is lost, stolen or 
damaged. 
 
Failure to comply with the requirements for custody and control of DOT ID cards may result in 
withholding final payment or contract termination based on the potential for serious harm caused by 
inappropriate access to DOT facilities, sensitive information, information systems or other DOT 
resources. 
 
a)  Renewal:  A Contractor employee’s DOT issued ID card is valid for a maximum of three years or 
until the contract expiration date (including option periods), whichever occurs first.   The renewal 
process should begin six weeks before the PIV card expiration date.  If a PIV card is not renewed before 
it expires, the Contractor employee will be required to sign-in daily for facility access and may have 
limited access to information systems and other resources. 
 
b)  Lost/Stolen: Immediately upon detection, the Contractor or Contractor employee must report a lost 
or stolen DOT ID card to the COTR, or if the COTR is unavailable, the CO, the issuing office, or the 
local servicing security organization.  The Contractor must submit an incident report within 48 hours, 
through the COTR or, if the COTR is unavailable, the CO, the issuing office, or the local security 
servicing organization describing the circumstances of the loss or theft.  The Contractor must also 
report a lost or stolen PIV card through the DOT on-line registration system. If the loss or theft is 
reported by the Contractor to the local police, a copy of the police report must be provided to the 
COTR or CO. From the date of notification to DOT, the Contractor must wait three days before getting 
a replacement ID card. During the 3- day wait period, the Contractor employee must sign in daily for 
facility access. 
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c)  Replacement: An ID card will be replaced if it is damaged, contains incorrect data, or is lost or 
stolen for more than 3 days, provided there is a continuing need for agency access to perform work 
under the contract. 
 
8.  Surrender of ID Cards - Upon notification that routine access to DOT facilities, sensitive 
information, information systems or other DOT resources is no longer required, the Contractor must  
surrender the DOT issued ID card to the COTR, or if the COTR is unavailable, the CO, the issuing office, 
or the local security servicing organization in accordance with agency procedures. 
 
9.  Use of This Clause - The Contractor is required to include these clauses in any subcontracts that 
require the subcontractor or subcontractor’s employees to have access to DOT facilities, sensitive 
information, information systems or other resources. 
 
H.21 LEGAL HOLIDAYS/INSTALLATION CLOSING (JAN 2014) 
 
The following Federal legal holidays are observed and no work shall be performed at the Contractor’s site 
or at a Government facility, unless approved in writing, and in advance, by the Contracting Officer: New 
Year's Day, Birthday of Martin Luther King, Jr., Washington's Birthday, Memorial Day, Independence 
Day, Labor Day, Columbus Day, Veterans Day, Thanksgiving Day, and Christmas Day. 
 
Whenever a recognized Federal holiday falls on a Saturday, the preceding Friday will be observed as a 
legal holiday.  Whenever a recognized Federal holiday falls on a Sunday, the following Monday shall be 
observed as a legal holiday. 
 
The Contractor shall comply with the aforementioned Federal holidays and any other day designated by 
the Federal Statute, Executive Order, or Presidential proclamation; therefore, the Government offices are 
closed to the Contractor’s staff on the day(s) these holidays are observed.  In addition, work shall not be 
required of the Contractor when Federal employees are released from work early due to inclement 
weather conditions or emergencies or when Federal offices are closed due to inclement weather 
conditions or emergencies (status available at http://www.opm.gov/status/). The CO/ACO will notify the 
Contractor when early release of Federal employees has been authorized. 
 
  

http://www.opm.gov/status/
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SECTION I - CONTRACT CLAUSES 
 

I.1 FAR 52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998) 
 
This contract incorporates one or more clauses, by reference, with the same force and effect as if they 
were given in full text.  Upon request, the CO will make their full text available.  Also, the full text of a 
clause may be accessed electronically at this/these address(es): 
 
https://www.acquisition.gov/far/index.html (FAR)  
http://www.dot.gov/administrations/assistant-secretary-administration/transportation-acquisition-
regulation-tar (TAR) 
 
I. FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1) CLAUSES 
 
NUMBER TITLE        DATE 

 
52.202-1 DEFINITIONS       NOV 2013 
52.203-3 GRATUITIES       APR 1984 
52.203-5 COVENANT AGAINST CONTINGENT FEES   MAY 2014 
52.203-6 RESTRICTIONS ON SUBCONTRACTOR SALES TO  SEP 2006 
  THE GOVERNMENT 
52.203-7 ANTI-KICKBACK PROCEDURES    MAY 2014 
52.203-8 CANCELLATION, RESCISSION, AND RECOVERY   MAY 2014 
  OF FUNDS FOR ILLEGAL OR IMPROPER ACTIVITY 
52.203-10 PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR  MAY 2014 

IMPROPER ACTIVITY 
52.203-12 LIMITATION ON PAYMENTS TO INFLUENCE   OCT 2010 

CERTAIN FEDERAL TRANSACTIONS 
52.203-13 CONTRACTOR CODE OF BUSINESS ETHICS AND  APR 2010 

CONDUCT 
52.203-17 CONTRACTOR EMPLOYEE WHISTLEBLOWER  APR 2014 
  RIGHTS AND REQUIREMENT TO INFORM EMPLOYEES 
  OF WHISTLEBLOW RIGHTS 
52.204-2 SECURITY REQUIREMENTS     AUG 1996 
52.204-4 PRINTED OR COPIED DOUBLE-SIDED ON   MAY 2011 
  POSTCONSUMER FIBER CONTENT PAPER 
52.204-9 PERSONAL IDENTITY VERIFICATION OF   JAN 2011 
  CONTRACTOR PERSONNEL  
52.204-10 REPORTING EXECUTIVE COMPENSATION   JUL 2013 

AND FIRST-TIER SUBCONTRACT AWARDS 
52.204-13 SYSTEM FOR AWARD MANGEMENT   JUL 2013 
  MAINTENANCE 
52.204-15 SERVICE CONTRACT REPORTING REQUIREMENTS JAN 2014 
  FOR INDEFINITE-DELIVERY CONTRACTS 
52.209-6 PROTECTING THE GOVERNMENT'S INTEREST  AUG 2013 

WHEN SUBCONTRACTING WITH CONTRACTORS 
DEBARRED, SUSPENDED, OR PROPOSED FOR  
DEBARMENT 

52.210-1 MARKET RESEARCH      APR 2011 
52.215-2 AUDIT AND RECORDS — NEGOTIATION   OCT 2010 
 

https://www.acquisition.gov/far/index.html
http://www.dot.gov/administrations/assistant-secretary-administration/transportation-acquisition-regulation-tar
http://www.dot.gov/administrations/assistant-secretary-administration/transportation-acquisition-regulation-tar
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52.215-8 ORDER OF PRECEDENCE — UNIFORM   OCT 1997 
  CONTRACT FORMAT 
52.215-11 PRICE REDUCTION FOR DEFECTIVE CERTIFIED   AUG 2011 
  COST OR PRICING DATA — MODIFICATIONS 
52.215-13 SUBCONTRACTOR CERTIFIED COST OR PRICING  OCT 2010 
  DATA — MODIFICATIONS 
52.215-14 INTEGRITY OF UNIT PRICES    OCT 2010 
52.215-15 PENSION ADJUSTMENTS AND ASSET REVERSIONS OCT 2010 
52.215-18 REVERSION OR ADJUSTMENT OF PLANS FOR  JUL 2005 
  POSTRETIREMENT BENEFITS (PRB) OTHER 

THAN PENSIONS 
52.215-19 NOTIFICATION OF OWNERSHIP CHANGES  OCT 1997 
52.215-21 REQUIREMENTS FOR CERTIFIED COST OR     OCT 2010 

PRICING DATA AND DATA OTHER THAN  
CERTIFIED COST OR PRICING DATA – 
MODIFICATIONS 

52.215-23 LIMITATIONS ON PASS-THROUGH CHARGES  OCT 2009 
52.216-7 ALLOWABLE COST AND PAYMENT   JUN 2013 
52.216-8 FIXED FEE       JUN 2011 
52.216-18   ORDERING       OCT 1995 

For the purposes of this clause, the blank(s) are completed as follows: 
(a) from date of contract award through five years 

52.216-19   ORDER LIMITATIONS     OCT 1995 
For the purposes of this clause the blank(s) are completed as follows: 
(a) $2,500 
(b)(1) $10,000,000 
(b)(2) $10,000,000 
(b)(3) three calendar days 
(d)(3) three calendar days 

52.216-22 INDEFINITE QUANTITY     OCT 1995 
For the purpose of this clause, the blank(s) are completed as follows: 
(d) that the Contractor shall not be required to make any deliveries under 
this contract after12 months after the contract ordering period expires. 

52.217-8 OPTION TO EXTEND SERVICES    NOV 1999 
  For the purpose of this clause the blank is completed as follows: 
  30 calendar days before expiration of the contract performance period. 
52.219-4 NOTICE OF PRICE EVALUATION PREFERENCE FOR JAN 2011 
  HUBZONE SMALL BUSINESS CONCERNS  
52.219-8 UTILIZATION OF SMALL BUSINESS CONCERNS  MAY 2014 
52.219-9 SMALL BUSINESS SUBCONTRACTING PLAN  JUL 2013 

(applicable to all firms other than small business concerns) 
  ALTERNATE II      OCT 2001 
52.219-16 LIQUIDATED DAMAGES — SUBCONTRACTING PLAN JAN 1999 
52.219-25 SMALL DISADVANTAGED BUSINESS PARTICIPATION JUL 2013 
  PROGRAM — DISADVANTAGED STATUS AND  
  REPORTING 
52.219-28 POST-AWARD SMALL BUSINESS PROGRAM    JUL 2013  

REPRESENTATION  
52.222-1 NOTICE TO THE GOVERNMENT OF LABOR DISPUTES FEB 1997  
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52.222-2 PAYMENT FOR OVERTIME PREMIUMS   JUL 1990 
For the purpose of this clause the blank is completed 
as follows: 
(a) zero 

52.222-3 CONVICT LABOR      JUNE 2003 
52.222-21 PROHIBITION OF SEGREGATED FACILITIES  FEB 1999 
52.222-26 EQUAL OPPORTUNITY     MAR 2007 
52.222-35 EQUAL OPPORTUNITY FOR VETERANS    JUL 2014 
52.222-36 EQUAL OPPORTUNITY FOR WORKERS WITH      JUL 2014 

DISABILITIES 
52.222-37 EMPLOYMENT REPORTS ON VETERANS   JUL 2014 
52.222-40 NOTIFICATION OF EMPLOYEE RIGHTS UNDER  DEC 2010 
  THE NATIONAL LABOR RELATIONS ACT 
52.222-50 COMBATING TRAFFICKING IN PERSONS   FEB 2009 
52.222-54 EMPLOYMENT ELIGIBILITY VERIFICATION   AUG 2013 
52.223-5 POLLUTION PREVENTION AND    MAY 2011 

RIGHT-TO-KNOW INFORMATION 
52.223-6 DRUG-FREE WORKPLACE     MAY 2001 
52.223-10  WASTE REDUCTION PROGRAM    MAY 2011 
52.223-15 ENERGY EFFICIENCY IN ENERGY-CONSUMING  DEC 2007 

PRODUCTS 
52.223.16  ACQUISITION OF EPEAT-REGISTERED PERSONAL  JUN 2014 
  COMPUTER PRODUCTS 
52.223-17 AFFIRMATIVE PROCUREMENT OF EPA-DESIGNATED MAY 2008 
  ITEMS IN SERVICE AND CONSTRUCTION CONTRACTS  
52.223-18 ENCOURAGING CONTRACTOR POLICIES TO BAN AUG 2011 

TEXT MESSAGING WHILE DRIVING 
52.224-1 PRIVACY ACT NOTIFICATION    APR 1984  
52.224-2 PRIVACY ACT      APR 1984 
52.225-1 BUY AMERICAN ACT — SUPPLIES    MAY 2014 
52.225-13 RESTRICTIONS ON CERTAIN FOREIGN PURCHASES JUN 2008 
52.227-1 AUTHORIZATION AND CONSENT     DEC 2007 
52.227-2 NOTICE AND ASSISTANCE REGARDING   DEC 2007 

PATENT AND COPYRIGHT INFRINGEMENT 
52.227-3 PATENT INDEMNITY      APR 1984 
52.227-10 FILING OF PATENT APPLICATIONS — CLASSIFIED  DEC 2007 
  SUBJECT MATTER  
52.227-11 PATENT RIGHTS - OWNERSHIP BY THE CONTRACTOR MAY 2014 
52.227-14 RIGHTS IN DATA — GENERAL    MAY 2014 

ALTERNATES I, II, AND III     DEC 2007 
52.227-16 ADDITIONAL DATA REQUIREMENTS   JUN 1987 
52.227-19 COMMERCIAL COMPUTER SOFTWARE LICENSE  DEC 2007 
52.228-5 INSURANCE – WORK ON A GOVERNMENT   JAN 1997 
  INSTALLATION 
52.228-7 INSURANCE – LIABILITY TO THIRD PERSONS  MAR 1996 
52.229-3 FEDERAL, STATE, AND LOCAL TAXES   FEB 2013 
52.230-2 COST ACCOUNTING STANDARDS    MAY 2014 
52.230-3 DISCLOSURE AND CONSISTENCY OF        MAY 2014 
  COST ACCOUNTING PRACTICES 
52.230-6 ADMINISTRATION OF COST ACCOUNTING   JUN 2010 
  STANDARDS 
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52.232-1      PAYMENTS       APR 1984 
52.232-9 LIMITATION ON WITHHOLDING OF PAYMENTS  APR 1984 
52.232-11 EXTRAS       APR 1984 
52.232-17 INTEREST       MAY 2014 
52.232-18 AVAILABILITY OF FUNDS      APR 1984 
52.232-20 LIMITATION OF COST         APR 1984 

“Task Order” is to be substituted for “Schedule” wherever 
that word appears in the clause. 

52.232-22 LIMITATION OF FUNDS     APR 1984 
“task order” is to be substituted for “Schedule” wherever 
that word appears in the clause. 

52.232-23 ASSIGNMENT OF CLAIMS     MAY 2014 
52.232-25 PROMPT PAYMENT      JUL 2013 
  ALTERNATE I       FEB 2002 
52.232-33 PAYMENT BY ELECTRONIC FUNDS TRANSFER –  JUL 2013 
  SYSTEM FOR AWARD MANAGEMENT  
52.232-39 UNENFORCEABILITY OF UNAUTHORIZED  JUN 2013 
  OBLIGATIONS 
52.232-40 PROVIDING ACCELERATED PAYMENTS TO  DEC 2013 
  SMALL BUSINESS SUBCONTRACTORS 
52.233-1 DISPUTES       MAY 2014 
52.233-3 PROTEST AFTER AWARD     AUG 1996 

ALTERNATE I       JUN 1985 
52.233-4 APPLICABLE LAW FOR BREACH OF CONTRACT  OCT 2004 
  CLAIM 
52.237-2 PROTECTION OF GOVERNMENT BUILDINGS,  APR 1984 

EQUIPMENT, AND VEGETATION 
52.239-1 PRIVACY OR SECURITY SAFEGUARDS   AUG 1996 
52.242-1 NOTICE OF INTENT TO DISALLOW COSTS   APR 1984 
52.242-3 PENALTIES FOR UNALLOWABLE COSTS   MAY 2014 
52.242-4 CERTIFICATION OF FINAL INDIRECT COSTS  JAN 1997 
52.242-13 BANKRUPTCY       JUL 1995 
52.243-1 CHANGES - FIXED PRICE     AUG 1987 

ALTERNATES I AND II     APR 1984 
52.243-2 CHANGES - COST-REIMBURSEMENT   AUG 1987 

ALTERNATES I AND II     APR 1984 
52.244-2 SUBCONTRACTS       OCT 2010 
  ALTERNATE I       JUN 2007 
52.244-5 COMPETITION IN SUBCONTRACTING          DEC 1996 
52.244-6 SUBCONTRACTS FOR COMMERCIAL ITEMS  JUL 2014 
52.245-1 GOVERNMENT PROPERTY     APR 2012 
52.245-9 USE AND CHARGES       APR 2012 
52.246-25 LIMITATION OF LIABILITY — SERVICES    FEB 1997 
52.247-63 PREFERENCE FOR U.S.-FLAG AIR CARRIERS   JUN 2003 
52.249-2 TERMINATION FOR CONVENIENCE OF THE   APR 2012 

GOVERNMENT (FIXED-PRICE) 
52.249-6 TERMINATION (COST-REIMBURSEMENT)   MAY 2004 
52.249-8 DEFAULT (FIXED-PRICE SUPPLY AND SERVICE)  APR 1984 
52.249-14 EXCUSABLE DELAYS     APR 1984 
52.253-1 COMPUTER GENERATED FORMS    JAN 1991 
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II.    TRANSPORTATION ACQUISITION REGULATION (48 CFR CHAPTER 12) CLAUSES 
 

NUMBER TITLE        DATE 
 

1252.222-70 STRIKES OR PICKETING AFFECTING TIMELY  OCT 1994 
  COMPLETION OF THE CONTRACT WORK 
1525.222-71 STRIKES OR PICKETING AFFECTING    OCT 1994 
  ACCESS TO A DOT FACILITY 
1252.223-71 ACCIDENT AND FIRE REPORTING    APR 2005 
1252.223-72 PROTECTION OF HUMAN SUBJECTS   APR 2005 
1252.223-73 SEAT BELT USE POLICIES AND PROGRAMS  APR 2005 
1252.237-70 QUALIFICATIONS OF CONTRACTOR EMPLOYEES APR 2005 
1252.242-71 CONTRACTOR TESTIMONY      OCT 1994 
1252.242-72 DISSEMINATION OF CONTRACT INFORMATION  OCT 1994 
 
I.2 FAR 52.204-1 APPROVAL OF CONTRACT (DEC 1989) 
 
This contract is subject to the written approval of the Chief of the Contracting Office and shall not be 
binding until so approved. 
 
I.3 FAR 52.209-9 UPDATES OF PUBLICLY AVAILABLE INFORMATION REGARDING 
RESPONSIBILITY MATTERS (JUL 2013) 

 
(a) The Contractor shall update the information in the Federal Awardee Performance and Integrity 

Information System (FAPIIS) on a semi-annual basis, throughout the life of the contract, by posting the 
required information in the System for Award Management database via https://www.acquisition.gov.  

(b) As required by section 3010 of the Supplemental Appropriations Act, 2010 (Pub. L. 111-212), all 
information posted in FAPIIS on or after April 15, 2011, except past performance reviews, will be 
publicly available. FAPIIS consists of two segments—  

(1) The non-public segment, into which Government officials and the Contractor post information, 
which can only be viewed by—  

(i) Government personnel and authorized users performing business on behalf of the Government; 
or  

(ii) The Contractor, when viewing data on itself; and  
(2) The publicly-available segment, to which all data in the non-public segment of FAPIIS is 

automatically transferred after a waiting period of 14 calendar days, except for—  
(i) Past performance reviews required by subpart 42.15;  
(ii) Information that was entered prior to April 15, 2011; or  
(iii) Information that is withdrawn during the 14-calendar-day waiting period by the Government 

official who posted it in accordance with paragraph (c)(1) of this clause.  
(c) The Contractor will receive notification when the Government posts new information to the 

Contractor’s record.  
(1) If the Contractor asserts in writing within 7 calendar days, to the Government official who 

posted the information, that some of the information posted to the non-public segment of FAPIIS is 
covered by a disclosure exemption under the Freedom of Information Act, the Government official who 
posted the information must within 7 calendar days remove the posting from FAPIIS and resolve the issue 
in accordance with agency Freedom of Information procedures, prior to reposting the releasable 
information. The Contractor must cite 52.209-9 and request removal within 7 calendar days of the posting 
to FAPIIS.  

 

https://acquisition.gov/far/current/html/Subpart%2042_15.html#wp1075411
https://acquisition.gov/far/current/html/52_207_211.html#wp1145644
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(2) The Contractor will also have an opportunity to post comments regarding information that has 
been posted by the Government. The comments will be retained as long as the associated information is 
retained, i.e., for a total period of 6 years. Contractor comments will remain a part of the record unless the 
Contractor revises them.  

(3) As required by section 3010 of Pub. L. 111-212, all information posted in FAPIIS on or after 
April 15, 2011, except past performance reviews, will be publicly available.  

(d) Public requests for system information posted prior to April 15, 2011, will be handled under 
Freedom of Information Act procedures, including, where appropriate, procedures promulgated under 
E.O. 12600.  
 
II. TRANSPORTATION ACQUISITION REGULATION (48 CFR CHAPTER 12) CLAUSES  
 
I.4 TAR 1252.237-73 KEY PERSONNEL (APR 2005) 

(a) The personnel as specified below are considered essential to the work being performed under this 
contract and may, with the consent of the contracting parties, be changed from time to time during the 
course of the contract by adding or deleting personnel, as appropriate. 

(b) Before removing, replacing, or diverting any of the specified individuals, the Contractor shall notify 
the contracting officer, in writing, before the change becomes effective.  The Contractor shall submit 
information to support the proposed action to enable the contracting officer to evaluate the potential 
impact of the change on the contract.  The Contractor shall not remove or replace personnel under this 
contract until the Contracting Officer approves the change.  An individual may be named more than once 
to satisfy the requirements. 

 
The Key Personnel under this Contract are:  
 
(1)  Program Manager –  
(2)  To be specified under individual task orders 
 
I.5 TAR 1252.239-70 CYBERSECURITY REQUIREMENTS FOR UNCLASSIFIED AND 
SENSITIVE INFORMATION TECHNOLOGY (IT) RESOURCES (JUN 2012) 
 
a) Required Policies and Regulations.  Compliance with applicable Federal statutes, policies, 

standards, and guidelines is the responsibility of the Federal government and may not be 
abdicated to the Contractor. To achieve such compliance, the government requires the 
Contractor to conform to all U.S. Department of Transportation (DOT) and applicable 
Federal IT Security statutes, policies,  standards, and reporting requirements, including, but not 
limited to: 

 
1)  Federal Information Security Management Act (FISMA) of 2002, 44 U.S.C § 3541et seq. 
 
2)  Clinger-Cohen Act of 1996 also known as the "Information Technology Management 
Reform Act of 1996," 40 U.S.C § 1401et seq. 
 
3)  Privacy Act of 1974, 5 U.S.C. § 552a, as amended. 
 
4)  Office of Management and Budget (OMB) Circular A-130,"Management of 
Federal Information Resources," and Appendix Ill, "Security of Federal Automated 
Information Systems,” as amended. 
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5)  OMB Memorandum M-04-04, "E-Authentication Guidance for Federal Agencies." 
 
6)  Homeland Security Presidential Directive (HSPD-12), "Policy for a Common Identification 
Standard for Federal Employees and Contractors," August 27, 2004.  
 
7) DOT Order 1351.37, "Departmental Cybersecurity Policy." 
 
8) DOT Departmental Cybersecurity Compendium "Supplement to DOT Order 1351.37: 
Departmental Cybersecurity Policy." 
 
9) DOT Order 1681.1, "Department of Transportation (DOT) Implementation Policy for 
Identity, Credential, and Access Management (ICAM) and Homeland Security Presidential 
Directive - 12 (HSPD-12)." 
 
10)  National Institute of Standards and Technology (NIST) Federal Information Processing 
Standards (FIPS) Publication (PUB) 140, "Security Requirements for Cryptographic Modules." 
 
11) NIST FIPS PUB 199, “Standards for Security Categorization of Federal Information and 
Information Systems." 
 
12) NIST FIPS PUB 200, “Minimum Security Requirements for Federal Information and 
Information Systems." 
 
13) NIST FIPS PUB 201, "Personal Identity Verification (PIV) of Federal Employees and 
Contractors" and all related NIST Special Publications.   
 
14) NIST Special Publication 800-18, “Guide for Developing Security Plans for Federal 
Information Systems.”  
 
15) NIST Special Publication 800-30, “Risk Management Guide for Information Technology 
Security Risk Assessment Procedures for Information Technology Systems.”  
 
16) NIST Special Publication 800-34, “Contingency Planning Guide for Information Technology 
Systems.”  
 
17) NIST Special Publication 800-37, “Guide for the Security Certification and Accreditation of 
Federal Information Systems.”  
 
18) NIST Special Publication 800-47, “Security Guide for Interconnecting Information Technology 
Systems.”  
 
19) NIST Special Publication 800-53, “Recommended Security Controls for Federal Information 
Systems.”  
 
20) NIST Special Publication 800-53A, “Guide for Assessing the Security Controls in Federal 
Information Systems.” 
 
21) NIST Special Publication 800-63, “Electronic Authentication Guidance.”   
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b)   Applicability.  The Contractor shall be responsible for Information Technology security for 
all systems connected to a DOT network operated by the Contractor for DOT, or for 
Contractor systems that contain DOT information regardless of location.  The term 
Information Technology, as used in this clause, means any equipment or interconnected 
system or subsystem of equipment used in the automatic acquisition, storage, manipulation, 
management, movement, control, display, switching, interchange, transmission, or reception of 
data or information. For purposes of this definition, equipment is used by DOT whether DOT 
uses the equipment directly or it is used by a Contractor under a contract with the agency 
which (1) requires the use of such equipment or (2) requires the use,  to a significant extent, of 
such equipment in the performance  of a service or the furnishing of a product. Information 
Technology includes computers, ancillary equipment, software, firmware and similar 
procedures, services (including support services), and related resources. It does not include 
any equipment acquired by a Federal Contractor incidental to a Federal contract. 

 
c)  Security Categorization.  In accordance with FIPS 199, "Standards for Security Categorization 

of Federal Information and Information Systems," DOT has determined that the security 
category of the information or information system under this contract is Confidentiality 
[MODERATE], Integrity [MODERATE], and Availability [MODERATE], with an overall 
security impact level of MODERATE. 

 
d)   Baseline Security Controls and System Security Plan.  The Contractor shall develop and 

maintain the System Security Plan and associated Baseline Security Controls for the system as 
defined in the DOT Departmental Cybersecurity Compendium.  To aid DOT senior officials 
and Contractors in determining applicable security controls, the Departmental Cybersecurity 
Compendium assigns security requirements (also referred to as controls and policy) to the 
DOT Component and Information System levels. The Contractor is responsible for all 
"System-level" security requirements in accordance with the FIPS PUB 199 categorization 
approved for the system unless otherwise indicated in the Statement of Work. or Performance 
Work Statement. The Contractor shall follow DOT policy and guidance specified in DOT Order 
1357.31 and the Departmental Cybersecurity Compendium to appropriately tailor the set of 
baseline security controls and define the implementation owner of each control.  The 
Contractor shall obtain the written approval of the System Security Plan and corresponding 
Baseline Security Controls from the DOT Authorizing Official or his/her designee. 

 
e)  Information System Contingency Plan (ISCP) and Testing. The Contractor shall develop and 

maintain the ISCP for the system as defined in the DOT Departmental Cybersecurity 
Compendium. The Contractor shall regularly test the ISCP and document test results in 
accordance with the DOT Departmental Cybersecurity Compendium. 

 
f)  Security Assessment and Authorization. All applicable Contractor systems/applications must 

support risk management processes,  and produce and maintain the documents and artifacts 
as specified in the DOT Departmental Cybersecurity Policy and the DOT Departmental 
Cybersecurity Compendium.  The Contractor shall prepare and submit the required documents 
as specified in the Deliverables section of the contract.  For systems categorized as High or 
Moderate security impact per FIPS PUB 199, the Contractor must obtain a qualified 
independent Security Control Assessor and obtain the approval of this assessor from the DOT 
Authorizing Official.  The Contractor may not begin the processing of DOT information, 
interconnecting with DOT networks or systems, or any other production operation of the 
system until the DOT Authorizing Official grants security authorization in accordance with 
DOT policy and procedures specified in the Departmental Cybersecurity Policy and 
Compendium. 
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g)  Continuous Monitoring. Upon attainment of security authorization from the DOT 

Authorizing Official, the Contractor must implement and perform continuous monitoring of 
the security state and controls of the information system as specified in the Departmental 
Cybersecurity Policy and Compendium producing the specified reports and other artifacts to 
demonstrate ongoing risk management. 

 
h)   Contract Compliance. Upon approval by DOT, the Systems Security Plan, FIPS 199 

Categorization, Contingency Plan, Security Assessment Report, Security Authorization, Plan of 
Action and Milestones (including any required updates), and other documents that are required 
based on the type of information system in accordance with the Departmental Cybersecurity 
Policy and Compendium, shall be incorporated into the contract file as compliance documents. 

 
i)   Availability of Data, Documents and Access. 
 

1) The Contractor shall ensure that all DOT data remains within the United States 
except as approved in writing by the DOT Authorizing Official or his/her designee. 
 
2) The Contractor shall provide DOT (or DOT-designated third party Contractors) 
access to the Contractor's and subcontractors' facilities, installations, operations, 
documents, records, databases, and personnel used in performance of the contract.  The 
Contractor shall have the means to support DOT's requests for access 24 hours per day, 7 
days per week which may be necessitated due to a security incident, breach or other 
security matter. 
 
3) The Contractor shall provide access to the extent required to carry out IT security 
inspections, investigations, and/or audits to safeguard against threats and hazards to the 
integrity, availability, and confidentiality of DOT information or to the functions of 
information technology operated on behalf of DOT, and to preserve evidence of criminal 
activity. 
 
4) Upon termination of the contract or earlier, upon request, the  Contactor shall provide to 
the DOT Authorizing Official or his/her designee all DOT data, source code, or database files, 
in a format specified by the DOT Authorizing Official or his/her designee. 
 

j)  Monthly Deliverables:  The Contractor shall provide, on a monthly basis, the following 
information in NIST Security Content Automation Protocols (SCAP) XML data 
formats: 

 
1) Device inventory (type of device and software);  
 
2) Medium and High Vulnerabilities for each device; 
 
3) Deviations from approved configuration baselines for each device; and  
 
4) Additional information as required by OMB or the Department of Homeland Security (DHS) 
as indicated in the Departmental Cybersecurity Compendium. 
 

k)  Quarterly Deliverables:  The Contractor shall provide, on a quarterly basis, the following 
information in a format specified by the COR: 
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1)  Plan of Action and Milestones (POA&M): The Contractor shall prepare a draft of 
The POA&M associated with known weaknesses at the completion of the initial security 
assessment. The Contractor shall collaborate with the DOT System Owner, Information 
System Security Officer/Manager (ISSO/ISSM) and DOT Authorizing Official to obtain 
necessary information to complete the POA&M to meet DOT guidelines specified in the 
DOT  Departmental Compendium.  The POA&M approved by the DOT Authorizing Official 
shall be included in the initial authorization package. Upon entering Continuous Monitoring 
phase, the Contractor shall update the POA&M at least quarterly to ensure it contains all 
known system security weaknesses discovered through security assessments, continuous 
monitoring, internal and external audits, and related activities that examine security and IT 
controls of the Contractor’s information system. The POA&M update shall also include 
progress on corrective actions for weaknesses previously identified.   

 
l)  Annual Deliverables:  The Contractor shall provide, on an annual basis, the following 

documents to the Contracting Officer and COR: 
 

1) Updated security risk management  documentation: 
 
a. System Security Plan. The Contractor shall review and update the System Security Plan 
at least annually to ensure the plan is current, accurately describes implemented system 
controls and reflects changes to the Contractor’s system and its environment of operations.   
 
b. Security Assessment Report. The Contractor shall provide an update to the Security 
Assessment Report, based on the results of continuous monitoring performed. For systems 
categorized as High and Moderate security impact level, the independent Security Control 
Assessor must issue this report. 
 
c. Information System Contingency Plan (ISCP). The Contractor shall provide an annual 
update to the ISCP completed in accordance with the Departmental Cybersecurity 
Compendium. 
 
d. FIPS PUB 199 Categorization.  The Contractor shall provide an update to the FIPS PUB 
199 Categorization which shall identify any and all information type changes and resulting 
security impact levels for Confidentiality, Integrity and Availability in accordance with the 
DOT Departmental Cybersecurity Compendium.  The DOT Authorizing Official must approve 
all changes in FIPS PUB categorization. 

 
2) Information Security Awareness and Training Records. The Contractor shall ensure its 
personnel complete both general awareness training and role-based training for personnel 
that perform roles deemed by DOT to require annual specialized security training (refer to 
Compendium Appendix D).  The Contractor shall comply with awareness and training policy 
specified in the DOT Departmental Cybersecurity Compendium and evidence of completion 
of training shall be provided to the COR upon request by the Government. 
 
3) Information System Interconnection Agreements. The Contractor shall identify all 
interconnections between its system and other parties.  (Refer to the DOT Departmental 
Cybersecurity Compendium for definitions and requirements for documentation, security 
controls and authorization of interconnections). 
 
4) All Other Applicable Documents as Specified in the Departmental Cybersecurity 
Compendium. 



  DTRT5715D30001 

 56 

 

 
m)   HSPD-12/Identity, Credential and Access Management Requirements. The Contractor shall 

ensure, at a minimum, that all systems that it develops for or operates on behalf of the 
Government support the use of Personal Identity Verification (PIV) smart cards, and PIV 
interoperable (PIV-1) smart cards as appropriate, for authentication and access to those systems, 
for the digital signature of documents and workflows, and for the encryption of documents and 
information, in accordance with NIST PUB 201and related special publications. When explicitly 
required, the Contractor shall ensure that all systems it develops for or operates on behalf of the 
Government meet applicable DOT policy requirements for identity, credential,  and access 
management  (ICAM) and require the use of a PIV card or PIV-1 for authentication, access, digital 
signature, and encryption. The Contractor shall ensure that services and products it purchases 
involving facility or system access control are on the current FIPS 201Approved Products List, 
found at http://www.idmanagement.gov/. 

 
n)   US Government Configuration Baseline. The Contractor shall certify applications are fully 

functional and operate correctly as intended on systems using the US Government 
Configuration Baseline (USGCB). This includes Internet Explorer configured to operate in 
Windows. The standard installation, operation, maintenance, updates, and/or patching of 
software shall not alter the configuration settings from the approved USGCB configuration. 
The information technology should also use the Windows Installer Service for installation to 
the default "program files" directory and should be able to silently install and uninstall. 
Applications designed for normal end users shall run in the standard user context without 
elevated system administration privileges.  The Contractor shall use Security Content 
Automation Protocol (SCAP) validated tools with USGCB Scanner capability to certify their 
products operate correctly with USGCB configurations and do not alter USGCB settings, and 
shall provide documentation of such validation to the Government as a prerequisite for 
Government acceptance of the Contractor's products.  The Contractor shall follow guidance 
in the DOT Departmental Cybersecurity Compendium for tracking and reporting deviations 
from these baselines. 

 
o)   System Access Notice. The Contractor shall implement DOT-approved warning banners on all 

DOT systems (both public and private) operated by the Contractor prior to allowing 
authenticated access to the system(s). The DOT Departmental Cybersecurity Compendium 
specifies requirements for this warning banner and permitted deviations depending on the 
end user device. 

 
p)   Privacy Act Notifications. As prescribed in the Federal Acquisition Regulation (FAR) clause 

24.104, if the system involves the design, development, or operation of a system of records 
on individuals, the Contractor shall implement requirements in FAR clause 52.224-1, "Privacy 
Act Notification" and FAR clause 52.224-2, "Privacy Act."  The Contractor shall ensure that 
the following banner is displayed on all DOT systems that contain Privacy Act information 
operated by the Contractor prior to allowing anyone access to the system: 

 
"This system contains information protected under the provisions of the Privacy Act of 
1974 (Public Law 93-579).  Any privacy information displayed on the screen or printed shall 
be protected from unauthorized disclosure. Individuals who violate privacy safeguards may 
be subject to disciplinary actions, a fine of up to $5,000, or both." 

 
q)   Non-Disclosure Agreements. The Contractor shall cooperate in good faith in defining 

non-disclosure agreements that other third parties must sign when acting as the Federal 
government's agent. 

http://www.idmanagement.gov/
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r)   Nondisclosure of Security Safeguards. In accordance with the Federal Acquisitions 

Regulations (FAR) clause 52.239-1, the Contractor shall be responsible for the following 
privacy and security safeguards: the Contractor shall not publish or disclose in any manner, 
without the Contracting Officer’s written consent, the details of any safeguards either 
designed or developed by the Contractor under the contract. If new or unanticipated threats 
or hazards are discovered by either the Government or the Contractor, or if existing 
safeguards have ceased to function, the discoverer shall immediately bring the situation to 
the attention of the other party. 

 
s)  Subcontracts.  The Contractor shall incorporate the substance of this clause in all 

subcontracts that meet the conditions described in paragraph (b). 
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SECTION J – LIST OF ATTACHMENTS 
 

ATTACHMENT TITLE                  NO. OF PAGES 
NUMBER 
 
J.1   Monthly Task Order Cost Report Format    2 
J.2   Labor Category Qualifications      2 
J.3   DOD Contract Security Classification Specification, DD Form 254 3 
J.4   Small Business Subcontracting Plan     15 
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ATTACHMENT NO. J.1 - MONTHLY TASK ORDER COST REPORT FORMAT 
MONTHLY TASK ORDER COST REPORT FOR PRIME CONTRACTOR 

Contractor:  ABC Company          

Task Order #   Title           

Task Order Start Date:   Task Order 
Value  

   Funding 
Obligated to 
Date  

    

Period of Performance:    Cost   $-       Cost   $-     $-      
Reporting Period:    Fee   $-       Fee   $-     $-      
    CPFF   $-       CPFF   $-     $-      
            
 TOTAL TASK           
CATEGORY ORDER 

VALUE 
 PRIOR 

PERIOD 
 CURRENT 

PERIOD 
 CUMULATIVE 

AMOUNT 
  PERCENT 

TO DATE 
 

Labor Hours Hours Dollars  Hours  Dollars  Hours  Dollars  Hours Dollars   Hours Dollars 
Senior Staff 0.00   $-    0.00   $-    0.00   $-    0.00   $-       
Middle Staff 0.00   $-    0.00   $-    0.00   $-    0.00   $-       
Staff 0.00   $-    0.00   $-    0.00   $-    0.00   $-       
Junior Staff 0.00   $-    0.00   $-    0.00   $-    0.00   $-       
Senior Technician 0.00   $-    0.00   $-    0.00   $-    0.00   $-       
Technician 0.00   $-    0.00   $-    0.00   $-    0.00   $-       
Subtotal Professional 0.00   $-    0.00   $-    0.00   $-    0.00   $-       
Administrative 0.00   $-    0.00   $-    0.00   $-    0.00   $-       
Total all Labor 0.00   $-    0.00   $-    0.00   $-    0.00   $-       
            
Estimated Labor Cost            
Direct Labor + Fringe   $-      $-      $-      $-       
Indirect Rates (O/H, 
G&A, etc.) 

  $-      $-      $-      $-       

Travel   $-      $-      $-      $-       
Subcontractors   $-      $-      $-      $-       
Subcontract Admin.   $-      $-      $-      $-       
Purchases - ODCs   $-      $-      $-      $-       

            
    Total Estimated Cost            
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MONTHLY TASK ORDER COST REPORT FOR SUBCONTRACTOR  
Subcontractor:  XYZ Company           

Task Order #   Title            

             
Task Order Start Date:   Funding 

Obligated to 
Date  

         

Period of Performance:    Cost   $-            
Reporting Period:    Fee   $-            
    CPFF   $-            
 TOTAL TASK 

ORDER 
           

CATEGORY ALLOCATED 
VALUE 

 PRIOR 
PERIOD 

 CURRENT 
PERIOD 

 CUMULATIVE 
AMOUNT 

  PERCENT 
TO DATE 

  

Labor Hours Hours  Dollars  Hours  Dollars  Hours  Dollars  Hours Dollars   Hours Dollars  
Senior Staff 0.00   $-    0.00   $-    0.00   $-    0.00   $-        
Middle Staff 0.00   $-    0.00   $-    0.00   $-    0.00   $-        
Staff 0.00   $-    0.00   $-    0.00   $-    0.00   $-        
Junior Staff 0.00   $-    0.00   $-    0.00   $-    0.00   $-        
Senior Technician 0.00   $-    0.00   $-    0.00   $-    0.00   $-        
Technician 0.00   $-    0.00   $-    0.00   $-    0.00   $-        
Subtotal Professional 0.00   $-    0.00   $-    0.00   $-    0.00   $-        
Administrative 0.00   $-    0.00   $-    0.00   $-    0.00   $-        
Total all Labor 0.00   $-    0.00   $-    0.00   $-    0.00   $-        
             
Estimated Labor Cost             
             
Other Direct Costs   $-      $-      $-      $-        
    ODC   $-      $-      $-      $-        
    Travel   $-      $-      $-      $-        
Total Estimated Cost             
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ATTACHMENT NO. J.2 - LABOR CATEGORY QUALIFICATIONS 
 
 

OPERATIONS RESEARCH AND ANALYSIS (ORA) SERVICES 
 
 

SENIOR STAFF - to perform successfully in this capacity, the individual must have a 
combination of education and experience totaling 20 years in a technical area directly related to 
the Statement of Work (SOW). 
 
MIDDLE STAFF - to perform successfully in this capacity, the individual must have a combination of 
education and experience totaling 16 years in a technical area directly related to the SOW. 
 
STAFF - to perform successfully in this capacity, the individual must have a combination of education 
and experience totaling 12 years in a technical area directly related to the SOW. 
 
JUNIOR STAFF - to perform successfully in this capacity, the individual must have a combination of 
education and experience totaling 8 years in a technical area directly related to the SOW.  
 
SENIOR TECHNICIAN - to perform successfully in this capacity, the individual must have a 
combination of education and experience totaling 10 years in a technical area directly related to the SOW. 
 
TECHNICIAN - to perform successfully in this capacity, the individual must have a combination of 
education and experience totaling 2 years in a technical area directly related to the SOW.  
 
The aforementioned annual experience totals may be achieved by following the below Summary Table.  
For purposes of this table the please note the following.   
 

• A Ph.D. degree in a directly related discipline to the SOW is equivalent to 16 years of 
professional experience.  

• A Master’s degree in a directly related discipline to the SOW is equivalent to12 years of 
professional experience. 

• A Bachelor’s degree in a directly related discipline to the SOW is equivalent to 8years of 
professional experience. 

• An individual with no undergraduate or post-graduate degree must possess the full amount of 
required yearly work experience in a field directly related to the SOW to qualify for the 
appropriate labor category. 
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SUMMARY TABLE OF LABOR CATEGORY QUALIFICATIONS 

 
    
    
    

       
  
   

Labor Category Years of 
Experience 

Degree 

Senior Staff 4 Ph.D. 
 8 MS/MA/MBA 
 12 BS 
 20 None 

Middle Staff 0 Ph.D. 
 4 MS/MA/MBA 
 8 BS 
 16 None 

Staff 0 Ph.D. 
 0 MS/MS.MBA 
 4 BS 
 12 None 

Junior Staff 0 Ph.D. 
 0 MS/MA/MBA 
 0 BS 
 8 None 

Senior Technician 0 Ph.D. 
 0 MS/MA/MBA 
 2 BS 
 10 None 

Technician 0 Ph.D. 
 0 MS/MA/MBA 
 0 BS 
 2 None 

 
 
 
NOTE:  The Government may, at the task order level and on a case-by-case basis, require certain 
degrees or certifications.  In addition, the Contractor may, at the task order level and on a case-by-case 
basis, offer to the Contracting Officer a candidate with special or market-scarce skills/qualifications for 
consideration in any of the labor categories above cited.   
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ATTACHMENT NO. J.3 – DOD CONTRACT SECURITY CLASSIFICATION 
SPECIFICATION, DD FORM 254 

 
DEPARTMENT OF DEFENSE 

 
  CONTRACT SECURITY CLASSIFICATION SPECIFICATION 

 
(The requirements of the DoD Industrial Security Manual apply 

to all security aspects of this effort.)                                                        

1. CLEARANCE AND SAFEGUARDING 
a. FACILITY CLEARANCE REQUIRED 
  

b. LEVEL OF SAFEGUARDING REQUIRED 
      

2. THIS SPECIFICATION IS FOR:  (x and complete as 
applicable) 

3. THIS SPECIFICATION IS: (x and complete as 
applicable) 

 
 

a. PRIME CONTRACT NUMBER 
 

 
 

a. ORIGINAL (Complete date in 
all cases) 
 

DATE (YYMMDD) 

 
 

 
b. SUBCONTRACT NUMBER 
 

 
 

b. REVISED 
(Supersedes 
all previous 
specs) 
 

Revision No. DATE (YYMMDD) 

 
 

c. SOLICITATION OR OTHER NUMBER 
    
 

DUE DATE 
(YYMMDD) 

 

 
 

c. FINAL (Complete Item 5 in all 
cases) 
 
 

DATE (YYMMDD) 

4. THIS IS A FOLLOW-ON CONTRACT?     YES       NO.  If Yes, complete the following: 
    
 Classified material received or generated under    (Preceding Contract Number) is transferred to this follow-on contract. 

5. IS THIS A FINAL DD FORM 254?             YES       NO.  If Yes, complete the following: 
   
In response to the Contractor’s request dated                                      , retention of the identified classified material is authorized for the period of                   

6. CONTRACTOR (Include Commercial and Government Entity (CAGE) Code) 
a. NAME, ADDRESS, AND ZIP CODE 
 

b. CAGE 
CODE 

 

c. .COGNIZANT SECURITY OFFICE (Name, Address, and 
Zip Code) 

 

7. SUBCONTRACTOR 
NAME, ADDRESS, AND ZIP CODE b. CAGE 

CODE 
c. COGNIZANT SECURITY OFFICE (Name, Address, and Zip 
code) 

8. ACTUAL PERFORMANCE 
a.   LOCATION 
 
 

b. CAGE 
CODE 

c. COGNIZANT SECURITY OFFICE(Name, Address, and Zip 
Code) 

9. GENERAL IDENTIFICATION OF THIS PROCUREMENT 
 

DD FORM 254, DEC 1999   PREVIOUS EDITION IS OBSOLETE.  
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10. THIS CONTRACT WILL REQUIRE ACCESS 
TO: YES NO 11. IN PERFORMING THIS CONTRACT, THE 

CONTRACTOR WILL: YES NO 

a.  COMMUNICATIONS SECURITY 
(COMSEC) INFORMATION 

  a. HAVE ACCESS TO CLASSIFIED 
INFORMATION ONLY AT ANOTHER 
CONTRACTOR’S FACILITY OR A 
GOVERNMENT ACTIVITY 

  

b. RESTRICTED DATA   b. RECEIVE CLASSIFIED DOCUMENTS ONLY   
c. CRITICAL NUCLEAR WEAPON 
DESIGN INFORMATION 

  c. RECEIVE AND GENERATE CLASSIFIED 
MATERIAL 

  

d. FORMERLY RESTRICTED DATA   d. FABRICATE, MODIFY, OR STORE 
CLASSIFIED HARDWARE 

  

e. INTELLIGENCE INFORMATION:   e. PERFORM SERVICES ONLY   

    (1) Sensitive Compartmented information 
(SCI) 

  f.  HAVE ACCESS TO U.S. CLASSIFIED 
INFORMATION OUTSIDE THE U.S., 
PUERTO RICO, U.S. POSSESSIONS AND 
TRUST TERRITORIES 

  

    (2) Non-SCI 
  g. BE AUTHORIZED TO USE THE SERVICES 

OF DEFENSE TECHNICAL INFORMATION 
    CENTER (DTIC) OR OTHER SECONDARY 
DISTRIBUTION CENTER 

  

f. SPECIAL ACCESS INFORMATION   h. REQUIRE A COMSEC ACCOUNT   
g. NATO INFORMATION   i. HAVE TEMPEST REQUIREMENTS   
h. FOREIGN GOVERNMENT 
INFORMATION 

  j. HAVE OPERATIONS SECURITY (OPSEC) 
REQUIREMENTS 

  

i. LIMITED DISSEMINATION 
INFORMATION 

  k. BE AUTHORIZED TO USE THE DEFENSE 
COURIER SERVICE 

  

j. FOR OFFICIAL USE ONLY 
INFORMATION 

  l. OTHER (Specify)   

k. OTHER (Specify)   

12. PUBLIC RELEASE. Any information (classified or unclassified) pertaining to this contract shall not be released for public dissemination except as pro    
Industrial Security Manual unless it has been approved for public release by appropriate U.S. Government authority.  
Proposed public releases shall be submitted for approval prior to release 
            Direct     Through (Specify): 
 
the individual indicated in block 16e to the Directorate for Freedom of Information and Security Review, Office of the Assistant Secretary of Defense 
(Public Affairs)* for review.  In the case of non-DoD Sponsoring agencies, requests for disclosure shall be submitted to that agency. 
 
 
 
 
13. SECURITY GUIDANCE. The security classification guidance needed for this classified effort is identified below.  If any difficulty is 
encountered in applying this guidance or if any other  contributing factor indicates a need for changes in this guidance, the Contractor is  
authorized and encouraged to provide recommended changes; to challenge the guidance or the classification assigned to any information or 
material furnished or generated under this contract; and to submit any questions for interpretation of this guidance to the official identified below. 
Pending final decision, the information involved shall be handled and protected at the highest level of classification assigned or recommended.   
(Fill in as appropriate for the classified effort.  Attach, or forward under separate correspondence, any documents/guides/extracts referenced 
herein.  Add additional pages as needed to provide complete guidance.) 
 
Specific and complete classification guidance will be provided by Volpe Center Sponsoring agencies if and when services requiring clearance are 
performed. 
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14. ADDITIONAL SECURITY REQUIREMENTS.  Requirements, in addition to ISM requirements, are established for this contract.  
 (If Yes, identify the pertinent contractual clauses in the contract document itself, or provide any  appropriate statement which identifies 
the additional requirements.  Provide a copy of the requirements to the cognizant security office.  Use Item 13 if additional space is needed.)   
               Yes     No 
        

15. INSPECTIONS.  Elements of this contract are outside the inspection responsibility of the cognizant security office.   
(If Yes, explain and identify specific areas or elements carved out and the activity responsible for inspections.  Use  
Item 13 if additional space is needed.)                            Yes     No 
        

16. CERTIFICATION AND SIGNATURE. Security requirements stated herein are complete and adequate for safeguarding the classified 
       information to be released or generated under this classified effort.  All questions shall be referred to the official named below. 
 
a. TYPED NAME OF CERTIFYING OFFICIAL 
  

 
b. TITLE 
 

 
c. TELEPHONE (Include Area Code) 
 

d.     ADDRESS (Include Zip Code) 
 

17. REQUIRED DISTRIBUTION 
 a.  CONTRACTOR 
 b.  SUBCONTRACTOR 
 c.  COGNIZANT SECURITY OFFICE FOR PRIME AND SUBCONTRACTO  
 d.  U.S. ACTIVITY RESPONSIBLE FOR OVERSEAS  

SECURITY ADMINISTRATION 
 e.  ADMINISTRATIVE CONTRACTING OFFICER 
 f.  OTHERS AS NECESSARY 

e.     SIGNATURE 

DD FORM 254 (BACK), DEC 1999  
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