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SECTION B - SUPPLIES OR SERVICES AND PRICES/COSTS

B.1
CONTRACT TYPE (MAR 2003)

A.
This is an indefinite delivery/indefinite quantity (IDIQ) task order contract.  Requirements will be placed under this contract through the issuance of task orders.  
B.
Due to the variety of services required under the contract and the circumstances that affect their duration and definition, task orders may be issued on a firm fixed price (FFP), cost-plus-award-fee (CPAF), cost-plus-fixed-fee (CPFF) completion, or cost-plus-fixed-fee (CPFF) term basis at the Contracting Officer's discretion based on the guidelines provided in Part 16 of the Federal Acquisition Regulations.  Performance-based task orders will be used to the maximum extent practicable. 
C.
Individual CPFF task orders will be issued on a completion-type basis pursuant to FAR 16.306 (d)(1).  If a completion-type task order is not appropriate, a term-type task order may be issued pursuant to FAR 16.306(d)(2). 
D.
The Contract Line Item Number (CLIN) structure provided in Subsection B.4 below establishes a CLIN for the four contract type/pricing methods available for use under this contract.  Because using a particular contract type/pricing methodology requires terms and conditions specific to that use, this contract includes terms and conditions covering FFP, CPAF, CPFF completion, and CPFF term tasks.  In general, these terms and conditions are clear on their face with regard to applicability.
B.2
CONTRACT LIMITATIONS (MAY 2003) 

A.
Multiple Contract Awards:  Nine contracts have been awarded under Volpe Center Solicitation DTRS57-04-R-20011.
B.
Maximum Contract Value:  The value of all task orders placed under all contracts awarded shall not exceed $124 million.  As a task order is issued to one contractor, it is subtracted from total capacity available to all contractors.

C.
Minimum Guarantee:  The guaranteed minimum is $2,500 for each contract. Individual task order values are tracked against total maximum capacity of all Transportation Security Solutions (TSS) multiple award contracts when combined or $124 million.  

B.3
CONTRACT SCOPE (MAY 1999)

The Contractor, acting as an independent Contractor and not as an agent of the Government, shall furnish all personnel, facilities, support, and management necessary to provide the services required under this contract and its subsidiary task orders.  The scope of this effort is defined in the Statement of Work (SOW).  Specific requirements will be stated in individual task orders.
B.4
CONTRACT LINE ITEMS (MAR 2003) 

ITEM NO.
SERVICES
0001

Technological capabilities and skills to support programmatic activities in the 

area of Transportation Security Solutions in accordance with the Statement of 

Work and other terms and conditions of this contract and the contract types set 

forth below:
0001AA
FIRM-FIXED-PRICE TYPE*
0001AB
COST-PLUS-AWARD-FEE TYPE*
0001AC
COST-PLUS-FIXED-FEE  (COMPLETION TYPE)*
0001AD
COST-PLUS-FIXED-FEE  (TERM TYPE)

* Possible performance-based task orders.
SECTION C - DESCRIPTION/SPECIFICATION/WORK STATEMENT

Transportation Security Solutions (TSS)

C.1
OBJECTIVE AND BACKGROUND
C.1.A.
OBJECTIVE

The objective of this procurement is to acquire the services of multiple contractors with expertise and capabilities in the following areas:

1. Vulnerability assessments and security planning

2. Mitigation planning and implementation (e.g., design, development, deployment and installation of integrated physical security systems)

3. Program development support, which may include contingency and emergency response and recovery.

C.1.B.
BACKGROUND

The John A. Volpe National Transportation Systems Center (Volpe Center) is an organization within the Research and Special Programs Administration of the Department of Transportation (DOT).  The Volpe Center provides research, analysis, and system deployment services to the Department and other Federal, State, and local agencies in connection with the transportation-, logistics-, and operations-related components of their missions.  

The Volpe Center is industrially funded by sponsoring organizations.  The portfolio of projects performed for sponsors varies in number, scope, and content over the course of any year.  The Volpe Center’s staffing strategy uses a combination of Federal and contractor employees to meet the broad range and number of skills needed to support projects.  Through task order contracts and on-site technical support contracts, the Volpe Center can respond to uncertain, near, and long-range requirements of these technical projects by establishing a pool of easily-accessed technical resources.  The Volpe Center is presently utilizing this staffing strategy in meeting the needs of several sponsoring organizations in reducing the vulnerabilities of facilities, systems, and personnel to physical and cyber attacks. 

The Volpe Center plans to provide support to components of the DOT and other agencies to maximize the safety, security, and operability of elements of the Nation’s infrastructure.  As the DOT and other Federal, State, and local agencies move forward to increase their organization's security programs, specialized skills, and expertise will be required to carry out this work. 

C.2
SCOPE OF WORK
The primary focus of the work under this contract addresses the protection of physical assets, operations, and people.  This includes the protection of several modes of transportation, logistics processes and governmental functions, facilities, and operations from sabotage and terrorist attacks.  The contract primarily addresses physical security threats.  Cyber security work (e.g., protection of databases, systems, and networks) is being performed under other contracts.  However, if cyber security is an integral part of a physical security study, a system to be developed, or a system to be deployed, it may be included under this contract.

The work is segmented into major activities, including assessment, analysis, design, development, and deployment of new, or enhancements to existing security systems or programs for transportation agencies and other organizations.  This work includes the following Task Areas:

Task Area 1: Vulnerability Assessments and Security Planning

Task Area 2: Mitigation Planning and Implementation

Task Area 3: Program Development Support

Although successful performance of the task orders may require specialized skills in a broad range of disciplines, including but not limited to contingency response development, emergency response development, and recovery.  The primary skill requirements of this contract focus on vulnerability assessments and security planning, and mitigation planning and implementation.

Support may be required in the development and management of contingency response, emergency response, and recovery to ensure a systems approach to preparedness and response and to maximize safety, security, and operational effectiveness.

The locations where work may be performed will vary from the contractor’s facility to geographically dispersed sites. 

C.3
TASK AREAS OF WORK
The contractor shall provide the necessary labor, equipment, and material to perform the work and deliver the products as described in task orders.  Task orders within the scope of this contract that may be issued would require the contractor to assess, analyze, design, develop, integrate, deploy, and monitor security systems, public address systems, traffic monitoring and management systems, subsystems, and components.  These designs shall fully integrate optimum equipment and products.  Equipment readily available on the commercial market shall be utilized to the maximum extent practicable.  In formulating security system designs and recommendations, the contractor shall utilize a “systems approach,” taking into account all aspects of the operating environment which could impact the performance or acceptance of system components.  System designs and recommended security programs may include structures; hardware; electronics; computer systems; communication systems; skills required for operation; and system-user interface, procedures, and training.  Any elements of work below may apply:

C.3.A.
TASK AREA 1:  VULNERABILITY ASSESSMENTS AND SECURITY PLANNING

The contractor may be required to perform threat formulations and assessments, vulnerability assessments, risk analyses, and other studies and analyses that will contribute to policies, procedures, and systems that will provide the maximum deterrence and result in minimum harm and economic impact if attacked.  These efforts may apply to entire sectors (e.g., the national railroad system) or to single buildings and its contents (e.g., an air traffic control tower).  These analyses may provide data for the formulation of national policies and/or inputs for the establishment of design requirements for facilities.  The contractor shall apply system engineering, operations research, engineering design, economics, and other scientific disciplines in these efforts.  The contractor shall have the ability to provide specialized support for the analysis of specialized subsystems of the several transportation modes.

1.
Security Policy

The contractor may be required to assist in the development of data that will institute an effective security policy for an agency, organization, or facility.  In addition, the contractor may be required to provide data required for the formulation of national policies.

2.
Security Program Development

The contractor may be required to assist in the development of security programs, including strategic planning activities, as well as near-term and long-range projections of system operational and technical security requirements and specifications.

3.
Threat and Vulnerability Assessments
a.
Threat Assessments 

The contractor may be required to identify potential threats to transportation system elements and other assets and develop threat scenarios that could apply to these assets.   Threat scenarios shall consider potential threat agents, vectors, and means of attack.  Threat formulations shall be made using available intelligence information, historical threat data, and hypotheses about the nature of future threats.  

b.
Vulnerability Assessments

The contractor may be required to assess systems, functions, subsystems, components, and facilities for their susceptibility to attack.  For stationary elements, the environment of the elements shall be considered.  For transportation systems (including inter-modal facilities), the entire operational environment shall be considered.  The attacks may include sabotage; the manual destruction of equipment; the use of conventional weapons and bulk explosives; the use of chemical, biological, radiological, and nuclear weapons or devices; and other criminal activities such as theft, vandalism, and attacks against people.  In the assessments, the contractor shall define the potential modes of delivery of these means of harm.  The inter-relationship among the subject systems and other systems, functions, and facilities shall be considered in the assessments.  In assessing vulnerabilities and threats, factors such as the accessibility to sensitive or critical areas, the presence of security measures, and the resistance of structures and equipment to attack shall be included.   

4.
Risk Analyses

The contractor may be required to perform risk analyses on the basis of potential threats, vulnerabilities, and existing countermeasures.  Risk analyses shall be performed for existing, conceptualized, and planned infrastructure elements and operations.  Several levels of risk may be derived from combinations of probability of attack, the severity of the resulting damage, the existing or planned mitigation measures, and the resulting impacts.  

5.
Security Audits
The contractor may be required to perform security audits for systems, operations and facilities.  For facilities, audits shall include security considerations such as perimeter security, entry security, interior security, and security plans.  

6.
System Analysis 

The contractor may be required to transform specified operational and security needs into optimum security system or subsystem configurations and requirements, subject to constraints provided by the Government.  This may include system definition, definition of operating environment(s), overall system design, design integrity, system optimization, cost effectiveness, intra-system and inter-system compatibility assurance, preparation of equipment and component performance specifications, software specifications and integration, and definition of reliability and maintainability requirements.  

C.3.B.
TASK AREA 2:  MITIGATION PLANNING AND IMPLEMENTATION

The contractor may be required to design, develop, integrate, deploy, and monitor security programs, systems, subsystems, and components.  These designs shall fully integrate optimum equipment and products.  Equipment readily available on the commercial market shall be utilized to the maximum extent practicable.  Security program formulation and system design may include structures; hardware; electronics; computer systems; communication systems; skills required for operation; and system-user interface, policies, procedures, and training.  Any elements of work below may apply:

1.
Integrated Security System Design and Installation

a.
Technology Assessment

As an integral part of the design process, the contractor may be required to perform in-depth technology assessments of existing and proposed security technologies.  The contractor must have the capability to assess, modify, develop, and prototype subsystems or devices to meet specific security needs, including but not limited to:  

· Entry point control and screening of vehicles, packages, personnel, and visitors;

· Access control, credentialing, and video badging systems;

· Biometrics and other methods for advanced user authentication;

· Public address systems;

· Closed-circuit television cameras and control systems;

· Command, control, and communication integral to security systems;

· Video surveillance and monitoring;

· Digital video storage and transmission;

· Computational video and behavioral recognition systems;

· Wireless data and video communication; 

· Interior and exterior intrusion detection sensors or systems for facilities;

· Vehicle classification systems and sensors; and

· Detection of tampering in transportation operations and at inter-modal facilities.

Tasks in this area may address all phases of security, including prevention, mitigation, monitoring, recovery, and enforcement.

b.
Conceptual System Definition
The contractor may be required to define candidate programs and conceptual systems and subsystems for the protection of the specified element(s) of a facility, system, or personnel.  Trade-off studies shall be performed and rankings applied on the basis of criteria provided by the Government.  During this effort, the mission, interfaces, and operational environment shall be considered.  All possible security requirements shall be evaluated, consolidated, and checked against potential threats, vulnerabilities, impacts, and security systems already in place.

c.
System Design
The contractor may be required to perform all functions associated with the design of a system, subsystem, and component.  This may include system simulations and bench or laboratory tests of subsystems and components; preparation of layouts; assembly and detail drawings; specifications for parts to be acquired; specifications for system integration and validation; procedures and specifications for the acceptance of parts, subsystems, and material. 

d.
Production/Acquisition of Subsystems and Components
The contractor may be required to produce and/or purchase components consistent with task order requirements.  This includes verification that all standards and specifications are met, and it includes acceptance of components from vendors.

e.
System Installation
The contractor may be required to install and integrate required systems, subsystems, and components according to the approved design. 

2.
Post Installation Testing

The contractor may be required to perform all tests and simulations to ensure the acceptability of these in regard to function, safety, environmental conditions, reliability, maintainability, and all other applicable requirements; and certify that the installed components, subsystems, and systems satisfy customer technical and operational requirements.  

3.
Security Procedure Development

The contractor may be required to contribute recommendations on the methods to best employ and operate systems currently installed or planned.  These recommendations shall contain sufficient detail to be used as the basis for Standard Operating Procedures for 

deployed systems.  In addition to security, the procedures defined shall take into account operational efficiency and feasibility.  The contractor shall apply an in-depth understanding of the operational domain (e.g., maritime transportation) to ensure the practicality of recommended security procedures.

4.
Security System Training

The contractor may be required to perform training for the end-users on the function, operation, administration, and maintenance of each component of a system. To support this training, lesson plans, audiovisual materials, manuals, and syllabuses shall be prepared and utilized in classes to assist in the learning process.  Based on the training and instruction provided, training documentation in the form of class attendance, lessons covered, examinations, training reports, and test scores shall be prepared as required. 

5.
Next Generation Enhancements

The contractor must have the capability to modify, develop, and prototype subsystems or devices to meet specific security needs for the next generation of a component or system either through in-house expertise and capabilities or through close coordination with equipment vendors.  These enhancements shall be based upon current or planned user requirements and specifications.

6.
Evaluation of Countermeasures (for Prevention and Mitigation of Harm)

The contractor may be required to evaluate alternative methods to prevent, reduce the severity of, and mitigate the impacts of terrorist attacks, sabotage, and other sources of harm.  Mitigation and countermeasures techniques may include but are not limited to available technologies and systems, policies, procedures, and training.  As part of a risk assessment, the contractor may be required to evaluate the potential effectiveness of alternative policies or procedures and alternative countermeasures for reducing vulnerabilities or the impact of an attack.  These evaluations may include studies of the effectiveness of various countermeasures to reduce blast effects, alternative chemical or explosives screening techniques or sensors, and cost/benefit analysis for alternative measures and levels of security system enhancement.  There may be instances where expertise in applying non-technology solutions will be required. 

7.
Post-Deployment System Monitoring, Maintenance and Repair

The contractor may be required to monitor, maintain (on an interim basis), and repair/modify installed systems as required by the Government.

C.3.C.
TASK AREA 3:  PROGRAM DEVELOPMENT SUPPORT
As part of a Vulnerability Assessment, Security Planning, or Mitigation Planning and Implementation project, the contractor may be required to address the following areas:

1.
Contingency and Emergency Response Development

The contractor may be required to assess existing programs and develop program recommendations for improving the contingency and emergency response capabilities of facility operators or transportation system managers.  Projects may include institutional 

agreements between transportation operators and emergency responders; communications, command, and control technologies; protective equipment; training, and exercises.

2.
Recovery

The contractor may be required to develop and implement programs for the recovery of transportation systems or facility operations as part of a mitigation program to minimize the consequences of a security incident.  After an occurrence, the contractor may be required to assist in the development of recovery plans for safety, security, and operational performance. 

SECTION D - PACKAGING AND MARKING 

D.1
PACKAGING (MAY 1999) 

The Contractor shall ensure that all items are preserved, packaged, packed, and marked in accordance with best commercial practices to meet the packing requirements of the carrier and ensure safe delivery at destination.
D.2
MARKING (MAY 1999) 

All items submitted to the Government shall be clearly marked as follows:
a.  Name of contractor;
b.  Contract number;
c.  Task order number; (if applicable)
d.  Description of items contained therein;
e.  Consignee's name and address; and
f.  If applicable, packages containing software or other magnetic media shall be marked on external containers with a notice reading substantially as follows:  "CAUTION:  SOFTWARE/MAGNETIC MEDIA ENCLOSED. DO NOT EXPOSE TO HEAT OR MAGNETIC FIELDS."
SECTION E - INSPECTION AND ACCEPTANCE 

E.1
FAR 52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998) 

This contract incorporates one or more clauses, by reference, with the same force and effect as if they were given in full text.  Upon request, the Contracting Officer will make their full text available.  Also, the full text of a clause may be accessed electronically at this /these address(es): 
http://www.dot.gov/ost/m60/tamtar 
http://farsite.hill.af.mil/vffar.htm
http://www.arnet.gov/far 
FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1) CLAUSES 
NUMBER


TITLE





DATE
52.246-2     
INSPECTION OF SUPPLIES - FIXED-PRICE


AUG 1996 
52.246-3     
INSPECTION OF SUPPLIES - COST-REIMBURSEMENT
MAY 2001
52.246-4    
INSPECTION OF SERVICES - FIXED-PRICE


AUG 1996 
52.246-5     
INSPECTION OF SERVICES - COST-REIMBURSEMENT
APR 1984 
52.246-16     
RESPONSIBILITY FOR SUPPLIES



APR 1984 
E.2
GOVERNMENT REVIEW AND ACCEPTANCE (DEC 2003)

A.
Technical inspection and acceptance of all work, performance, reports, and other deliverables under this contract shall be performed at the location specified in an individual task order.  The task order shall also designate the individual responsible for inspection and acceptance as well as the basis for acceptance.  Task order deliverable items rejected shall be corrected in accordance with the applicable clauses.
B.
Unless otherwise stated in the individual task order, the Government requires a period not to exceed thirty (30) days after receipt of the final deliverable item(s) for inspection and acceptance or rejection. Final acceptance rests with the Contracting Officer or designee. 

C.
Inspection and acceptance of supplies/services for performance-based task orders (i.e., FFP, CPAF, and CPFF (completion)) shall have identifiable performance measures and metric/quality acceptable levels that will form the basis of the inspection and acceptance criteria.  For each performance-based task order, the Government will develop a quality assurance plan for use in monitoring contractor performance against the performance measures and metric/quality acceptable levels that shall be clearly defined.  
SECTION F - DELIVERIES OR PERFORMANCE

F.1
FAR 52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998)

This contract incorporates one or more clauses, by reference, with the same force and effect as if they were given in full text.  Upon request, the Contracting Officer will make their full text available.  Also, the full text of a clause may be accessed electronically at this/these address(es):
http://www.dot.gov/ost/m60/tamtar
http://farsite.hill.af.mil/vffar.htm
http://www.arnet.gov/far
NUMBER
TITLE







DATE
52.242-15
STOP WORK ORDER (applies to FFP task orders)

AUG 1989
52.242-15
STOP WORK ORDER ALTERNATE I (applies to CPFF, 
APR 1984
CPAF task orders)
52-247-34
F.O.B. DESTINATION





NOV 1991

52.247-55
F.O.B. POINT FOR DELIVERY OF GOVERNMENT-

APR 1984



FURNISHED PROPERTY
F.2
CONTRACT PERIOD OF PERFORMANCE (MAY 2003)

The period of performance of the contract shall be five years from the date the Contracting Officer signs the contract award (effective date of contract).
F.3
DELIVERIES (MAR 2003)

Delivery of supplies, services, and written documents (including required formats and delivery locations) will be in accordance with the task order requirements.  All correspondence and reports related to each task order shall be delivered to the cognizant Contracting Officer (CO) and/or designated CO’s Technical Representative (COTR) as specified in the task order.  
F.4
CONTRACT PROGRESS REPORT (DEC 2003)

A contractor who has been awarded one or more task orders shall provide monthly overall progress reports.  The progress reports shall be provided to the CO or designee not later than the 15th of each month.  The Government requires submission of reports electronically in a Microsoft Office compatible format.
The monthly progress reports shall address all activity under the contract through the last day of the previous month.  The monthly progress report shall contain the following information:
1.
A listing of all new task orders accepted for the preceding month, including for each:
a. Task order number and date of issuance;
b. Brief description of work covered by task order, including estimated hardware/software amounts (if applicable);
c. Amount obligated under task order;
d. Total number of hours ordered by the Contracting Officer, if applicable; total number of hours incurred by the contractor by labor category; and total number of hours incurred by labor category regardless of task order type;
e. Key milestones (including date of deliverables);
f. Subcontractor information, if applicable, including name(s), classification of subcontractor (i.e., small, disadvantaged, large, etc.), type of effort being performed, estimated amount/percentage of work to be done by subcontractor(s), and success in meeting Subcontracting Plan goals;
g. Type of task order (i.e., FFP, CPFF, CPAF, Performance Based); and
h. Key personnel assigned to each task order, including Prime contractor contact point and phone number for each task order.
2.
A listing of all ongoing task orders (excluding those from Paragraph 1 above), including:
a. Task order number and date of issuance;
b. Any modifications to the task order;
c. Summary of dollars expended to date per task order;
e. Estimated percentage of work yet to be completed on the task order; progress in meeting subcontracting goals and performance measures under the task order (if applicable); and
3.
A listing of all completed task orders, including:
a. Task order number and date of issuance;
b. Number and value of modifications issued for the task order;
c. Completion date of task order and whether or not inspection and acceptance has been performed by Government;
d. Total dollar amount of task order, including modifications;
e. Success/failure in meeting subcontracting goals and performance measures under the task order (if applicable); and
f. Status of performance evaluation comments.
4.
Significant findings, problems, delays, events, and trends during the reporting period which result from or affect the performance of any task order and any perceived problems.  
Any data submitted in the contract progress reports, along with other relevant information, may be included in a past performance database developed and maintained by the Government.
F.5
MONTHLY TASK ORDER PROGRESS REPORTS (DEC 2003)

A monthly progress report shall be submitted for each task order.  The Volpe Center requires that the report be submitted electronically in a Microsoft Office compatible format.  Unless otherwise prescribed in the task order, the report will cover the following items:
1. The work performed during the previous month.
2. Significant findings, problems, delays, events, trends, etc. during the reporting period which result from or affect the performance of the task order.
3. Detailed technical description of the work planned for the next reporting period.
4. Specific action requested of the Government to assist in the resolution of a problem or to effect the timely progression of the task order.
5. An up-to-date schedule of the work performed and work to be performed under the task order.  A chart shall be presented reflecting planned project accomplishments versus actual accomplishments in terms of time.

6. Report on accomplishments against any identified performance metrics if applicable.

F.6
MONTHLY TASK ORDER COST REPORTS (DEC 2003)

Monthly cost reports will be submitted by the contractor, except for fixed-price tasks, setting forth monthly and cumulative (1) direct labor hours by categories as set forth in the task, including subcontract hours; and (2) elements of cost by direct loaded dollars, subcontracts, and other direct costs, etc. that have been incurred and/or committed.  Proprietary rate information should not be discussed.  The costs that have been committed but are unpaid to date will be noted.  Where cumulative amounts on the monthly reports differ from the aggregate amounts contained in the request(s) for contract financing payments covering the same period, the contractor must provide a reconciliation of the difference as part of the monthly report.  In these reports, the contractor shall also make its current assessment of completing the remaining work within the remaining funds.  A graph shall be prepared by the contractor using the vertical axis for dollars and the horizontal axis for time that shows actual and projected rates of expenditures for the task order.  Within thirty (30) days after completion of work under the task order, the contractor shall include in its monthly report its estimate of the total allowable cost incurred under the task order, and in the case of a cost underrun, the amount by which the estimated cost of the task may be reduced to recover excess funds pending final closeout of the task order.  The submission of these reports does not relieve the contractor of its responsibility under the limitation of costs or funds clauses applicable to each task order and identified in Section I of this contract.  The Volpe Center requires that the report be submitted electronically in a Microsoft Office compatible format (See Attachment J.1 - MONTHLY TASK ORDER COST REPORT FORMAT).
F.7
TECHNICAL REPORTS – TASK ORDER CONTRACTS (DEC 2003)

Task orders that identify technical reports as a deliverable will culminate in one of two types:  letter type or technical.  The letter type will be used primarily for smaller tasks such as data validation, field support, task planning documents, literature searches, analysis plans, conference planning documents, and schedules.  A formal technical report(s) may be used for major tasks and may include earlier letter-type reports as subsections.  The task order will specify the type of reports as well as the formatting and the number of copies required.  The reports submitted shall be subject to review and approval by the Volpe Center COTR or Task Order COTR and, if necessary, will be modified and resubmitted.  The contractor shall submit a final report incorporating the COTR’s and/or Task Order COTR's comments on the draft final report.  The number and delivery schedule will be specified in each task order.  Most final reports shall be submitted on disks and in hard copy in a format specified in the task order.
F.8
REPORTS OF WORK - REPORT DISTRIBUTION (DEC 2003)

Nothing set forth herein regarding number of copies shall be construed as authority to disregard the provisions of the clause of this contract (see Section H.2. – “GPO Printing Requirement”).  
A. Contract Progress Report:
1 copy CO or designee 
1 copy COTR 
B. Monthly Task Order Progress Reports:
1 copy CO or designee 
1 copy COTR
1 copy Task Order COTR (TOCOTR)
C. Monthly Task Order Cost Reports: 
1 copy CO or designee 
1 copy COTR
1 copy TOCOTR 
D. Technical Reports
The number of copies and recipients will be determined in each task order.  The contractor shall provide a copy of the cover letter transmitting final submission of technical deliverables to the CO or designee.
F.9
DOCUMENTATION OF COMPUTER PROGRAMS (MAY 1999)

The contractor shall fully document all computer programs first produced in performance of this contract.  Unless otherwise specifically agreed to by the CO in writing, the contractor shall deliver the final codes in executable form accompanied by the source and object codes and appropriate support documentation.  
F.10
RIGHTS IN DATA (DEC 1998)

All data first produced in the performance of this contract, including software, shall be delivered with unlimited Government rights, unless otherwise agreed to in writing by the CO when granting permission claim to copyright as required by FAR 52.227-14(c).
F.11
WARRANTIES (MAY 1999)

With respect to equipment or supplies acquired under this contract, title of which will pass to the Government, the contractor shall ensure that any warranties, together with rights to replacement, service, or technical assistance, shall run to or automatically be assigned to the Government.  
F.12
LICENSES (MAY 1999)

With respect to any computer software, databases, or other licensed product acquired for use by the Government, the contractor shall ensure that the license, together with any associated rights, shall run to or automatically be assigned to the Government.
F.13
PLACE OF CONTRACT PERFORMANCE (MAR 2003)

The Government anticipates that the preponderance of work will be performed at the Contractor’s facility.  Some task orders, however, require performance at a Government facility, and authorization will be provided in writing by the Contracting Officer.
SECTION G - CONTRACT AND ADMINISTRATION DATA

G.1
TAR 1252. 242-73  CONTRACTING OFFICER’S TECHNICAL REPRESENTATION (OCT 1994) 

A. The CO may designate Government personnel to act as the CO's Technical Representative (COTR) to perform functions under the contract such as review and/or inspection and acceptance of supplies and services, including construction and other functions of a technical nature.  The CO will provide a written notice of such designation to the contractor within five working days after contract award or for construction, not less than five working days prior to giving the contractor the notice to proceed.  The designation letter will set forth the authorities and limitations of the COTR under the contract.
B. The CO cannot authorize the COTR or any other representative to sign documents (i.e., contracts, contract modifications, etc.) that require the signature of the CO.
G.2
RESPONSIBILITY FOR CONTRACT ADMINISTRATION (MAR 2003)

Contracting Officer:  The Contracting Officer (CO) has the overall responsibility for this contract.  The CO alone, without delegation, is authorized to take actions on behalf of the Government to amend, modify, or deviate from the contract terms, conditions, requirements, specifications, details and/or delivery schedules.  However, the CO may delegate certain other responsibilities to his/her authorized representatives.
Administrative Contracting Officer:  An Administrative CO (ACO) may be designated by the CO.  The duties of an ACO include but are not limited to analyzing and making recommendations on the contractor's proposals, offers, or quotations upon request of the CO and approving contractor's invoices in accordance with the terms of the contract.
Contracting Officer's Technical Representative:  A Contracting Officer's Technical Representative (COTR) will be designated by the CO.  The responsibilities of the COTR include but are not limited to inspecting and monitoring the contractor's work, determining the adequacy of performance by the contractor in accordance with the terms and conditions of this contract, acting as the Government's representative in charge of work at the site to ensure compliance with contract requirements in so far as the work is concerned, and advising the CO of any factors which may cause delay in performance of the work.  The COTR does not have the authority to make new assignments of work or to issue directions that cause an increase or decrease in the price of this contract or otherwise affect any other contract terms.
Task Order Contracting Officer's Technical Representative:  The CO may designate a Task Order Contracting Officer's Technical Representative (TOCOTR).  The TOCOTR will perform the duties of the COTR in connection with the technical oversight of an individual task order.  The TOCOTR does not have the authority to make new assignments of work or to issue directions that cause an increase or decrease in the price of this contract or on a task order or otherwise affect any other contract or task order terms.  The TOCOTR will report any problems, issues, or questions directly to the COTR who will advise the CO.
G.3
ORDERING (DEC 2003)

A.
During the period of performance of the contract, the CO or the ACO may issue task orders in accordance with Section I.1. (FAR 52.216-18 and 52.216-22)
B.
The Government will order any supplies and services to be furnished under this contract by issuing task orders on Optional Form 347 or an agency-prescribed form by mail, facsimile, or electronically.  In addition to the CO, the following individuals are authorized ordering officers:  Designated ACOs.
C.
The performance period of the contract is not synonymous with the performance period of any task order issued under the contract.  The period of performance for a given task order shall be specified in that task order.
D.
A Standard Form 30 will be used to modify task orders.
E.
A representative authorized by the contractor shall acknowledge receipt of each task order within three (3) business days of receipt.
F.
Each task order issued may incorporate the contractor’s technical and/or cost proposals and will include an estimated cost and fixed fee or award fee or a total fixed price in the case of a fixed price task order, set forth as a ceiling price.  If the task order is incrementally funded, the amount available for payment and allotted to the task will also be specified.  The Limitation of Funds and/or the Limitation of Cost clauses will control notification requirements when the contractor has reason to believe it will experience an overrun of the estimated cost or allocated funds specified in a cost reimbursable type task order.
Under no circumstances will the contractor start work prior to the issue date of the task order unless specifically authorized to do so by the CO or designee.  
G.4
TASK ORDERS ISSUED UNDER MULTIPLE AWARD CONTRACTS (MAR 2003)

A.
All contractors shall be provided a fair opportunity to be considered pursuant to the procedures set below for each task order to be issued unless:
1. The Government’s need for the services ordered is of such unusual urgency that providing such opportunity to all contractors would result in unacceptable delays in fulfilling that need;
2. Only one contractor is capable of providing the services required at the level of quality required because the services ordered are unique or highly specialized;
3. The task order should be issued on a sole source basis in the interest of economy and efficiency because it is a logical follow-on to a task order already issued under this contract, provided that all awardees were given a fair opportunity to be considered for the original order;
4. It is necessary to place the order with a particular contractor in order to satisfy a minimum order; or
5. It is necessary to limit competition to meet preference program goals identified in FAR Part 19.  
B.
The Government’s objective is to keep the task order procedures simple and inexpensive for all parties to the contract.  Unless the procedures in Paragraph A are used for awarding individual orders, multiple award contractors will be provided a fair opportunity to be considered for each order using the following procedures:
1. The Government will examine existing information already in the Government's possession such as an awardee's original proposal and proposals in response to Task Order Requests for Proposal (TORFP) (labor rates, indirect rates, technical/management approaches, etc.) and current past performance report records.  The Government's examination of existing information will be conducted in light of the functional and/or technical areas of the requirement and used to determine which awardees will be requested to submit a proposal for the requirement.  Brief surveys may also be conducted to determine which awardees have interest and capability in a particular requirement. 
2. Once the Government determines which awardees will be asked to submit a proposal for the requirement, the CO may contact contractors to identify resource availability and price/cost for well-defined tasks.  The CO may issue written requests to the contractors requesting the submission of written and/or oral technical offers for complex tasks where a technical approach, as well as resource availability and price/cost, need to be considered.

3. A written cost proposal will be required for all task orders to be issued under this contract.  The cost proposal shall include detailed cost/price information for all resources required to accomplish the task (i.e., labor hours, rates, travel, equipment, etc.).  Proposals submitted for cost-type task orders will be based on average category rates or current salary rates (whichever method the contractor customarily uses), as indicated by the contractor’s or the subcontractor’s current payroll data, and the current provisional indirect rates, as indicated by the latest indirect rate negotiation from the cognizant auditor of the contractor. Offerors shall provide current, up-to-date copies of the negotiated provisional indirect rates for the contractor and any subcontractors with their offers for individual task orders unless this information has previously been provided to the CO.  Offerors shall also provide an explanation of any significant difference (10 percent or more) between any labor rate proposed and the rate proposed under the base contract.  Any significant difference between the ratio of administrative hours to professional hours proposed for the task order versus the ratio of administrative hours proposed to professional hours for the master contract must be explained.  Any significant inconsistency between the type and amount of other direct costs (ODCs) proposed for the task and the type and ODCs proposed under the master contract must also be justified. 

4. Offerors who are not small businesses shall submit a Small Business Subcontracting Plan for each task order equal to or exceeding $500,000.  For those Offerors that have an approved Master Subcontracting Plan under the contract, only subcontracting information relating to the particular task order will be required.  The Subcontracting Plan submitted must be acceptable to the CO in order for a contractor to be considered for award of a task.   
5. Each TORFP will include the following: (a) the Statement of Work (SOW); (b) the evaluation criteria that will be used to evaluate the offers; (c) the components of the 

offer (technical and/or price/cost or other factors) to be submitted;(d) the format for submission; (e) the timeframe for submission of the offer; (f) any other relevant instructions to the contractor. 

6. Upon receipt of a TORFP, the contractor may submit an offer to the CO that must include the technical, cost, and any other information requested.  The proposal must be submitted by the time specified in the request.
7. The method of evaluation and selection of an awardee for a task order will be identified in the TORFP. 
8. The Government shall have the right to select the contractor based on initial offers without discussions, but the Government reserves the right to hold discussions after evaluation of initial offers.  
9. If the Government determines that certain personnel are key to successful completion of a task order, they shall be designated as Key Personnel for the task order pursuant to TAR 1252.215-70, Section I.
10. Upon request, the Government will debrief unsuccessful Offerors on a TORFP.  Requests must be made within five (5) days of the notice of award for a specific task order. 
G.5
TASK ORDER OMBUDSMAN (JULY 2000)

Contractors wishing to issue complaints regarding the solicitation or award of individual task orders shall submit such complaints to the Task Order Ombudsman, Research and Special Programs Administration, 400 7th Street SW, Washington, DC 20590, Attn:  Edward A. Brigham; fax: (202) 366-7432; e-mail: Edward.Brigham@rspa.dot.gov.  It should be noted that in accordance with FAR 16.505(a)(7), no protest is authorized in connection with the issuance of a task order except for a protest on the grounds that the task order increases the scope, period of performance, or maximum value of the contract.
G.6
TECHNICAL DIRECTION (MAR 2003)

Performance of the work hereunder shall be under the technical direction of the COTR and TOCOTR on a specific task order.  As used herein, "technical direction" is limited to directions to the contractor that fill in details or otherwise complete the specific description of work set forth in the task order.  This direction may not include new assignments of work, or may not be of such a nature as to cause an increase or decrease in the estimated cost of the contract or task order, or otherwise affect any other provision of this contract.
G.7
ACCOUNTING AND APPROPRIATION DATA (MAY 1999)

Each individual task order shall specify the accounting and appropriation data from which payment shall be made.
G.8
PAYMENT AND CONSIDERATION (DEC 2003)

Contract clauses regarding payment processes and consideration will differ depending on the 

contract type/pricing methodology used in the task order.  Specific clauses to be used in each case are provided below:
A.
The following clause is applicable to fixed-price task orders:
CONSIDERATION - FIXED PRICE
Upon delivery and acceptance of the required services, the contractor shall be paid at the fixed price specified on the face of the task order.
B.
The following clauses are applicable to Cost-Plus-Fixed-Fee task orders:
CONSIDERATION - COST-PLUS-FIXED-FEE
(1) Subject to the clauses Limitation of Cost (FAR 52.232-20), Allowable Cost and Payment (FAR 52.216-7), and Fixed Fee (52.216-8), the total allowable cost of this task shall not exceed $(TO BE COMPLETED AT TIME OF Award of Task), which is the total estimated cost of the contractor's performance hereunder exclusive of fixed fee.  In addition, the Government shall pay the contractor a fixed fee of $(TO BE COMPLETED AT TIME OF Award of Task) for the performance of this task.
(2) The contractor shall be provisionally reimbursed indirect expenses on the basis of billing rates approved by the Cognizant Federal Agency (CFA) pending establishment of final indirect rates.
(3) The final indirect expense rate pertaining to the contract shall be those determined for the appropriate fiscal year in accordance with FAR 42.705 and FAR 52.216-7.
C.
The following clauses are applicable to Cost-Plus-Award-Fee task orders:
CONSIDERATION - COST-PLUS-AWARD-FEE
(1) Subject to the clauses Limitation of Cost (FAR 52.232-20) and Allowable Cost and Payment (FAR 52.216-7), the total allowable cost of this task shall not exceed $ (TO BE COMPLETED AT TIME OF AWARD of Task), which is the total estimated cost of the contractor's performance hereunder exclusive of base fee.  In addition, the Government shall pay the contractor a base fee of $ (TO BE COMPLETED AT TIME OF AWARD OF TASK) for the performance of this task. 
(2) The contractor shall be provisionally reimbursed indirect expenses on the basis of billing rates approved by the Cognizant Federal Agency (CFA) pending establishment of final indirect rates.
(3) The final indirect expense rate pertaining to the contract shall be those determined for the appropriate fiscal year in accordance with FAR 42.705 and FAR 52.216-7.
(4) The award fee provided for in this task order is $ (TO BE COMPLETED AT TIME OF AWARD OF TASK) and is subject to the terms of the "Determination of Award Fee” AND  “Distribution of Award Fee” clauses (see Section I).  The estimated cost, base fee, and available award fee are as follows:
Estimated Cost:


$ (TO BE COMPLETED)
Base Fee:


$ 0 
Available Award Fee:

$ (TO BE COMPLETED)
Maximum Available CPAF:
$ (TO BE COMPLETED)
(5) The amount of the award fee shall be based on a subjective evaluation by the Government of the quality of the contractor's performance judged in light of the nature of the work involved and any other factors that are considered relevant to the determination in accordance with the “Performance Plan” clause (see Section I).  This evaluation will be based on the past performance evaluation conducted on all tasks using the Contractor Performance Report (see Attachment J.2.).  The following criteria apply to each of the five performance ratings below; the figures in parentheses represent the percentage of the award fee to be paid for the equivalent ratings.
(a)
EXCEPTIONAL PERFORMANCE (100 Percent)
The contractor's contribution in the performance of the task is absolutely essential to the overall effort and far exceeds the contribution normally expected.  Most importantly, within the scope and cost of the task order, the work is performed so expertly and thoroughly that a new dimension is added to the original requirement.  Resulting deliverables are always provided on time or ahead of schedule, on or under cost estimates, and are of such superior technical quality that additional effort is not required.  Substantial expert and innovative effort and interaction is provided.  Overall cost and personnel management is handled in a totally proficient and effective manner so as to maximize both the Government's return on investment and the contractor's own technical capabilities.  Subcontracting goals are met and exceeded in all categories.  The contractor displays quality management, including identification of and statistical process control for critical processes and subcontractor involvement in continuous process improvement.
(b)
GOOD PERFORMANCE (85 Percent)
The contractor's contribution in the performance of the task is a great asset to the overall effort and often exceeds the contribution normally expected.  Within the scope and cost of the task order, work is performed with great technical skill and meets or occasionally exceeds the requirements of the task.  The resulting deliverables are always of high quality, provided on or occasionally ahead of schedule, and within cost estimates.  Substantial innovative thought and interaction between tasks is often evident.  Subcontracting goals are met in all categories and exceeded in some of those categories.
(c)
SATISFACTORY PERFORMANCE (70 Percent)
The contractor's contribution in the performance of the task is a solid asset to the overall effort and is commensurate with the amount of contribution expected.  Work is performed in a professional and thorough manner, and deliverables meet all contract requirements.  Some deliverables may be delivered ahead of schedule while others may experience slight delays; however, overall, the contract schedule is met.  Some creativity and innovative thought is demonstrated in the delivery of work.  Cost 

and personnel performance are fully acceptable and any deviations are within what would be expected of an effective and professional execution of a technical support effort.  Subcontracting goals are met in all categories.
(d)
MINIMALLY ACCEPTABLE PERFORMANCE  (40 Percent)
The contractor's contribution in the performance of the task, although evident in the execution of the overall effort, is below that contribution normally expected for such an effort.  Work is completed; however, additional Government assistance and direction is required to ensure completion.  The resulting deliverables are often provided on schedule; however, some delays are experienced, and deliverables occasionally require correction or resubmission prior to acceptance.  Some cost deviations of significant proportions may have occurred in conjunction with the re-submissions and delays.  Subcontracting goals are not met.  Overall, management of technical effort and personnel is less than what would be expected of a completely satisfactory effort.
(e)
UNSATISFACTORY (0 Percent)
Performance failed to satisfy the minimum contract or task requirements, technical or otherwise. 
G.9
PAYMENTS UNDER COST REIMBURSEMENT CONTRACTS (MAR 2003)

NOTE:  Under no circumstances can funds obligated under one task be used to pay costs incurred or fee earned under another task.  
One original and five copies of an invoice or contract financing requests shall be submitted, covering the amount claimed to be due, services rendered, and cost incurred thereunder.  Under indefinite delivery/indefinite quantity contracts, separate invoices or contract financing requests must be submitted for each task.  
However, all interim payment requests for tasks under the contract must be submitted concurrently.   The contractor shall submit a last interim invoice for each task order.  This shall include a complete list of invoices previously tendered under the task order.  The last interim invoice shall consist of the completion invoice (clearly identified in accordance with FAR 52.216-7 prior to the establishment of final annual indirect rates.  The last interim invoice shall be submitted within six (6) months of the task order’s physical completion.  If changes to this invoice become necessary as a result of Government review, the contractor shall submit a corrected last interim invoice.  The contractor shall submit this invoice, along with the contractor’s release form, DOT F 4220.4, to the Contracting Officer, following the final adjustment of its annual indirect rates per FAR 52.216-7.
In addition to the information required by FAR 52.216-7 and FAR 52.232-25 incorporated by reference in Section I, an invoice or contract financing payment request must meet the following requirements:
(1) Consecutively number each interim payment request beginning with No. 1 for each task.
(2) The voucher shall include current and cumulative charges by major cost elements such as direct labor, overhead, subcontracts, and other direct costs.  Cite direct labor hours 

incurred by the Prime contractor and each subcontractor.  Other direct costs must be identified, e.g., travel, per diem, material, and equipment.
(3) Requests for contract financing or invoices must clearly indicate the period of performance for which payment is requested and the Volpe Center accounting information necessary to process payments.  When contracts or task orders contain multiple lines of accounting data, charges that cannot be assigned to a single line of accounting information should be allocated based on the percentage of total dollars unless otherwise specified. 
(4) When the contractor submits vouchers on a monthly basis, the period covered by invoices or requests for contract financing payments must be the same as the period for monthly progress reports reported under the contract or tasks.  If, in accordance with FAR 52.216-7, the contractor submits requests for invoices or contract financing payments more frequently than monthly, one payment request per month must have the same ending date as the monthly progress report.
(5) Pending settlement of the final indirect rates for any period, the contractor shall be reimbursed at billing rates approved by the Cognizant Federal Agency (CFA).  The contractor shall ensure that any change in the identity of the CFA responsible for establishment of its indirect rate factors is made known to the Volpe Center ACO.  These rates are subject to appropriate adjustments when revised by mutual agreement or when the final indirect rates are settled either by mutual agreement or unilateral determination by the CFA (see FAR 42.704).  In accordance with FAR 52.216-7, the contractor shall submit to the CFA a proposal for final indirect rates based on the contractor’s actual costs for the period, together with all supporting data.  In addition, contractors are required by the CFA to submit billing rate proposals, usually no later than thirty (30) days after the close of its fiscal year for the ensuing fiscal year to the CFA.  Copies of the cover letter submitting the proposal must be provided to the Volpe Center ACO.  The contractor’s failure to provide the rate proposal in a timely manner may impact payment of financing requests and could ultimately result in suspension of the indirect expense portion.  The contractor shall provide copies of all rates established by the CFA to the Volpe Center ACO.  It is imperative that the ACO be provided signed copies of all rate agreements since these rate agreements must be in the possession of the Volpe Center before any rates contained therein can be used by the contractor for cost reimbursement.  The contractor should note that absence of a final rates determination does not relieve the contractor of its responsibility under the Limitation of Funds or Limitation of Costs clauses to report in a timely manner to the ACO when it has reason to believe its costs may exceed the total estimated cost or funds allotted to the task order. 
G.10
PAYMENT OF FEE - COST-PLUS-FIXED-FEE (DEC 2003)

The Government will issue task orders which will include one of two methods by which the contractor can earn total fixed fee.  Requests for provisional fee payment must be based on and be consistent with the information stated in the contract or task financing request.  However, the request must be submitted separately. 
For term-type task orders, a portion of any fixed fee specified in the task order will be paid on a provisional basis.  The amount of such payments will be based on the ratio of direct professional labor hours expended during the covered period to the direct professional labor hours specified in the task order.  Direct professional labor hours include only the labor categories specified for the 

task order such as engineers, scientists, technicians, statisticians, and programmers, and not administrative or support personnel such as company management, typists, and data entry operators, even though such administrative personnel are normally treated as direct labor by the contractor.  At the time of issuance, a term-type task order will state the requirements for earning full fixed fee by including the following clause:

The total fee for each term-type task shall be payable upon acceptance of the work by the Government and upon receipt of a written certification from the contractor that the level-of-effort specified in the task order has been expended.  If fewer direct labor hours are provided than set forth in the task order, the fee will be adjusted downward for each hour not provided.
On a completion-type task order, if performance is considered satisfactory, the Government may make provisional fee payments subject to FAR 52.216-8 on the basis of percentage of work completed, as determined by the CO.  The contractor shall be required to complete the specified end product (e.g., a final report or working system) within the estimated cost as a condition for payment of the entire fixed fee.  In the event the work cannot be completed within the estimated cost, the Government may require more effort without any increase in fee, provided the Government increases the estimated cost.  If the Government chooses not to increase the estimated cost, the fixed fee payable will based on the CO’s determination of the percentage of completion of the specified end product(s).
Provisional payment of fee will be subject to other relevant clauses of the contract including retainage. 
G.11
PERFORMANCE EVALUATIONS (MAR 2003)

Performance evaluations shall be completed for each completed task order over $100, 000 and for selected tasks for lower amounts as determined by the CO.  Performance evaluations shall also be completed at least annually for task orders that have a performance period in excess of one year.  (The performance evaluation form at http://cps.od.nih.gov/files/standardreport.doc, or equivalent form, shall be used.) 
The CO or designee will submit the completed evaluation to the contractor for comment.  The contractor shall have 30 days in which to respond.  The Government will consider any comments provided by the contractor before finalizing a Performance Evaluation Report and the contractor’s comments will be attached to the Report. 
G.12
VOUCHER REVIEW (MAR 2003)

The Government may at its sole discretion utilize a contractor to review vouchers and supporting data submitted for payment under the provisions of this contract.  The contractor reviewing vouchers and supporting data will perform this function in accordance with contract provisions which prohibit disclosure of proprietary financial data or use of such data for any purpose other than to perform accounts payable services.
G.13
COST ACCOUNTING SYSTEMS (DEC 2003)

Cost Accounting System 
The contractor shall maintain a job order cost accounting system that will accumulate costs incurred for each task order separately.
Task Order Proposal Preparation Cost 
Submission of proposals in response to task order RFPs is not mandatory.  Bid and proposal expenses incurred in connection with the preparation of task order proposals will be reimbursed in accordance with established practices; however, bid and proposal costs will not be reimbursed as direct costs.  
Uncompensated Overtime
(The term “contract proposals” as used in this clause refers to proposals which may result in initial contract award.  "Task order proposals" refers to proposals received in response to task order RFPs.)
Uncompensated overtime is defined as hours worked by Fair Labor Standards Act exempt employees in excess of 40 hours per week for which no compensation is paid in excess of normal weekly salary.  A contractor/subcontractor may include uncompensated overtime in its cost proposal only if the practice is consistent with its established accounting practices.  
The contractor/subcontractor's accounting system must record all direct and indirect hours worked, including uncompensated overtime.
Only those contractors/subcontractors who included uncompensated effort in their contract proposals may use this accounting practice in a task order proposal or during performance.  Similarly, task order proposals must include uncompensated effort consistent with contract cost proposals.  Task order proposals which deviate from contract proposals must include an explanation for the deviation for the CO's consideration.
The following clause will be included in each task order when the awardee or subcontractors included uncompensated overtime in their task order proposals:
This task order is based upon the contractor's task order proposal dated   TBD   in which, of the total   TBD   hours required,   TBD   hours are estimated to be uncompensated as shown below.
Prime Contractor Workweek
Prime Contractor:  (TO BE DETERMINED)
Division:  (TO BE DETERMINED)
Task Order

Total 

Compensated

Uncompensated
Labor Category

Hours

Hours


Hours





TBD

TBD


TBD
Subcontractor Workweek
Subcontractor Name:  (TO BE DETERMINED)
Division:  (TO BE DETERMINED)
Task Order

Total

Compensated

Uncompensated
Labor Category

Hours

Hours


Hours




TBD

TBD


TBD
During performance, the contractor must provide compensated and uncompensated hours in at least the same ratio as shown in the above schedule by labor category.  If the contractor anticipates that the ratio will not be achieved by the completion of the task order, the contractor shall notify the CO in writing, identifying the expected shortfall.  The contractor must offer to furnish the total level-of-effort included in the task order at no additional cost or fee.  The notice shall be provided sufficiently in advance of the completion of the task order to allow the performance of all such hours within the task order term and within the total estimated cost and fixed fee for the task order.  If the contractor fails to provide such notice sufficiently in advance, the CO at his/her sole discretion shall have the option of:
(1) Extending the term of the task order and requiring that the contractor provide the total level-of-effort at no extra cost to the Government, or
(2) Reducing the cost to be reimbursed by an amount calculated by multiplying the number of hours of unworked uncompensated overtime by the average burdened labor rate for those labor categories and reducing the fixed-fee proportionately.  The contractor shall indicate on its invoices and on any contract data items for cost/schedule status all hours worked, both compensated and uncompensated. 
G.14
INCREMENTAL FUNDING OF TASK ORDERS (DEC 2003)

Pursuant to FAR 52.232-22, Limitation of Funds (APR 1984), incorporated by reference herein, task orders issued under this contract may be incrementally funded.
A. When a term-type task order is incrementally funded, the following clause will be set forth in full in the task order modification:
LIMITATION OF LIABILITY - INCREMENTAL FUNDING (TERM FORM)
(1) The amount available for payment for this incrementally funded task order is hereby increased from $__TBD__ by $__TBD_ to $___TBD__.  The amount allotted to the estimated cost is increased from $__TBD_ by $__TBD__ to $__TBD_.   The amount obligated for the fixed fee/award fee is increased from $_TBD___ to $__TBD___.  This modification involves no change in the total level-of-effort, estimated costs or fixed fee/award fee of this contract, unless otherwise specified herein.  The Limitation of Funds clause, FAR 52.232-22, applies to the amount allotted to cover the estimated costs only.  The fixed-fee will be payable in accordance with other clauses of the contract.   
(2) The estimated level-of-effort applicable to the incremental funding provided herein is_______  professional labor-hours. 
(3) The incremental funding provided herein is estimated to be adequate for services performed through _________.
(4) The funding must be tracked and billed accordingly.  The funds obligated in block 12 of the SF 30 are available only for work performed on or after the effective date of this modification.
B. When a completion-type task order is incrementally funded, the following clause will be set forth in full in the task order modification:
LIMITATION OF LIABILITY - INCREMENTAL FUNDING (COMPLETION FORM)
(1)  The amount available for payment for this incrementally funded task order is hereby increased from $__TBD__ by $__TBD___ to $__TBD__.  The amount allotted to the estimated cost is increased from $_TBD__ by $_TBD__ to $__TBD_.   The amount obligated for the fixed fee/award fee is increased from $__TBD__ to $__TBD__.  This modification involves no change in the total level-of-effort, estimated costs or fixed fee/award fee of this contract, unless otherwise specified herein.  The Limitation of Funds clause, FAR 52.232-22, applies to the amount allotted to cover the estimated costs only.  The fixed-fee will be payable in accordance with other clauses of the contract
(2) The incremental funding provided herein is applicable to the tasks and deliverables specified in ___TBD_______. 
(3) The funding must be tracked and billed accordingly.  The funds obligated in block 12 of the SF 30 are available only for work performed on or after the effective date of this modification.
G.15
TRAVEL AND PER DIEM (JULY 2000)

Travel by air will be reimbursed at actual, not to exceed coach fare.  Travel subsistence reimbursement will be authorized under the rates and conditions of the Federal Travel Regulations and the Department's Travel Manual (DOT 1500.6A).  Per diem will be reimbursed at actuals, not to exceed the per diem rates set forth in Federal Property Management Regulations (FPMR) 41 CFR Chapter 101, Chapter 7, General Services Administration (GSA) Bulletin FPMR A-40 Supp- (in effect at time of travel), or at said per diem rates regardless of actual cost, whichever is in accordance with the contractor’s standard accounting practice or disclosure statement.  The per diem allowance shall not be allowed when the period of official travel is 12 hours or less during the same calendar day.  Travel by privately-owned vehicle will be reimbursed at the current GSA-approved mileage rate.  If the contractor incurs travel costs in excess of the amount shown in each task order, it is at its own expense.
G.16
SUBCONTRACTING REPORT (JULY 2000)

Pursuant to FAR 52.219-14, Limitation on Subcontracting, small businesses receiving task orders as a result of a task order set aside (or directed task order) may not subcontract greater than 50 percent of contract performance incurred for personnel under this contract on a cumulative basis (i.e., although individual task orders may have greater than 50 percent subcontracting, the total cumulative subcontracting under all task orders may not exceed 50 percent).  Small businesses shall submit an annual report to the Contracting Officer on October 31 of each year, detailing the subcontracting percentage under these task orders performed during the previous Government fiscal year.  The report shall show the subcontracting percentage for the year under each individual task order, the cumulative total for the reporting period under the contract, and the cumulative total for the life of the contract.  The Government reserves the right to limit awards at any time to a small business not in compliance with this FAR clause. 
G.17
ALLOTMENT (MAR 2003)

Pursuant to Clauses B.2 – “Contract Limitations,” and FAR 52.216-22 – “Indefinite Quantity,” the amount presently available for payment and allotted to this contract to provide for the contract minimum is $2,500. This allotted amount will be applied, as appropriate, to one or more individual task orders issued under this contract.  Additional funding will be allotted and obligated as necessary, only on individual task orders.
The accounting and appropriation amount currently allotted is as follows:
PR Number
Accounting Code

Amount Obligated
25-3231G
WP042  C851A


$2,500

SECTION H - SPECIAL CONTRACT REQUIREMENTS

H.1
NON-PERSONAL SERVICES (DEC 1998)

No personal services as defined in Part 37 of the FAR shall be performed under this contract.  No contractor employee will be directly supervised by the Government.  All individual employee assignments and daily work direction shall be given by the contractor’s supervisor.  If the contractor believes any Government action or communication has been given that would create a personal services relationship between the Government and any contractor employee, the contractor shall promptly notify the Contracting Officer of this communication or action.  
The contractor shall not perform any inherently Governmental functions under this contract.  No contractor employee shall hold him or herself out to be a Government employee, agent, or representative.  In all communications with third parties in connection with this contract, contractor employees shall identify themselves as contractor employees and specify the name of the company for which they work.  In all communications with other Government contractors in connection with this contract, the contractor employee shall state that they have no authority to in any way change the contract and that if the other contractor believes this communication to be a direction to change their contract, they should notify the Contracting Officer for that contract and not carry out the direction until a clarification has been issued by the Contracting Officer. 
The contractor shall ensure that all of its employees working on this contract are informed of the substance of this clause.  Nothing in this clause shall limit the Government's rights in any way under any other provision of the contract, including those related to the Government's right to inspect and accept the services to be performed under this contract.  The substance of this clause shall be included in all subcontracts at any tier. 
H.2
GPO PRINTING REQUIREMENT (DEC 1998)

All printing funded by this contract will be accomplished in conformance with Title 44, United States Code, regulations of Joint Committee on Printing, applicable provisions of appropriation acts, and applicable regulations issued by the Government Printing Office and the Department of Transportation.
H.3
CONTRACTOR RESPONSIBILITY (FEB 2004)


Breakage or loss of office equipment or other property including that of a Government employee, which may occur in or about the building as a result of a fault or negligence in the Contractor’s operations or fault or negligence in the actions of the Contractor’s agent, subcontractors or its employees shall be made good by the Contractor at its own expense.

H.4
SALES TAX EXEMPTION (MAY 1999)

The Volpe National Transportation Systems Center, as part of the Department of Transportation, an agency of the United States, is an exempt purchaser.  Accordingly, all purchases of personal property by this organization are exempt from state and local taxation.
The contractor will be provided with tax exemption certificates for the purpose of obtaining an exemption under this procurement for materials and equipment purchased under this procurement (see each individual task order).  Notwithstanding the terms of the Federal, State, and Local Taxes clause, the contractor shall state separately on its vouchers the amount of state sales tax, and the Government agrees to either pay the amount of the tax to the contractor or, where the amount of the tax exceeds $250.00, to provide evidence necessary to sustain the exemption. 
H.5
LEVEL-OF-EFFORT NOTIFICATION (MAR 2003)

The contractor shall notify the CO or designee immediately in writing whenever it has reason to believe that:
(1) The level-of-effort that the contractor expects to incur under any term-type task in the next thirty days, when added to the level-of-effort previously expended in the performance of that task order, will exceed 75 percent of the level established for that task order; 
(2) The level-of-effort required to perform a particular task order will be greater than the level-of-effort established for the task order.
Either the "Limitation of Cost" or the "Limitation of Funds” clause, depending on whether the task order is fully funded or not, applies independently to each task order under this contract and nothing in this clause amends the rights or responsibilities of the parties hereto under either of these two clauses.  The notifications required by this clause are separate and distinct from any specified in the "Limitation of Cost" or "Limitation of Funds" clause.
H.6
HANDLING OF DATA (MAY 1999)

The contractor and any of its subcontractors in performance of this contract may have need for access to and use of various types of data and information in the possession of the Government which the Government obtained under conditions that restrict the Government's right to use and disclose the data and information, or which may be of such a nature that its dissemination or use other than in the performance of this contract would be adverse to the interests of the Government or other parties.  Therefore, the contractor and its subcontractors agree to abide by any restrictive use conditions on such data and not to:
(1) Knowingly disclose such data and information to others without written authorization from the CO, unless the Government has made the data and information available to the public; nor
(2) Use for any purpose other than the performance of this contract that data which bears a restrictive marking or legend.
In the event the work required to be performed under this contract requires access to proprietary data of other companies, the contractor shall obtain agreements from such other companies for such use unless such data is provided or made available to the contractor by the Government.  Two copies of such company-to-company agreements shall be furnished promptly to the CO for information only.  These agreements shall prescribe the scope of authorized use or disclosure, and other terms and conditions to be agreed upon between the parties.  It is agreed by the contractor that any such data, whether obtained by the contractor pursuant to the aforesaid agreement or 

from the Government, shall be protected from unauthorized use or disclosure to any individual, corporation, or organization so long as it remains proprietary.
Through formal training in company policy and procedures, the contractor agrees to make employees aware of the absolute necessity to maintain the confidentiality of data and information, as required above, and, further, to be made aware of the sanctions which may be imposed for divulging either the proprietary data of other companies or data that is obtained from the Government to anyone except as authorized.  The contractor shall obtain from each employee engaged in any effort connected with this contract an agreement in writing that shall in substance provide that such employee will not during his/her employment by the contractor, or thereafter, disclose to others or use for his/her own benefit or the future benefit of any individual any trade secrets, confidential information, or proprietary/restricted data (to include Government "For Official Use Only") received in connection with the work under this contract.  The contractor shall furnish a sample form of this agreement to the CO promptly after award.
The contractor agrees to hold the Government harmless and indemnify the Government against any cost/loss resulting from the unauthorized use of disclosure of third party data or software by the contractor, its employees, subcontractors, or agents.
The contractor agrees to include the substance of this provision in all subcontracts awarded under this contract.  The CO will consider case-by-case exceptions from this requirement for individual subcontracts in the event that: 
(1) The contractor considers the application of the prohibitions of this provision to be inappropriate and unnecessary in the case of a particular subcontractor; 
(2) The subcontractor provides a written statement affirming absolute unwillingness to perform absent some relief from the substance of this prohibition; 
(3) Use of an alternate subcontract source would reasonably detract from the quality of effort; and 
(4) The contractor provides the CO timely written advance notice of these and any other extenuating circumstances.
Except as the CO specifically authorizes in writing, upon completion of all work under this contract, the contractor shall return all such data and information obtained from the Government, including all copies, modifications, adaptations, or combinations thereof, to the CO.  Data obtained from another company shall be disposed of in accordance with the contractor's agreement with that company, or, if the agreement makes no provision for disposition, shall be returned to that company.  The contractor shall further certify in writing to the CO that all copies, modifications, adaptations, or combinations of such data or information which can not reasonably be returned to the CO (or to a company) be deleted from the contractor's (and any subcontractor's) records and destroyed.
These restrictions do not limit the contractor's (or subcontractor’s) right to use and disclose any data and information obtained from another source without restriction.
As used herein, the term "data" has the meaning set forth in Federal Acquisition Regulations, Clause 52.227-14, "Rights in Data - General," and includes, but is not limited to, computer software, as also defined in Clause 52.227-14.
H.7
TECHNOLOGY UPGRADES/REFRESHMENTS (DEC 1998)

After issuance of a task order, the Government may solicit, and the contractor is encouraged to propose independently, technology improvements to the hardware, software, specifications, or other requirements of the task order.  These improvements may be proposed to save money, to improve performance, to save energy, to satisfy increased data processing requirements, or for any other purpose which presents a technological advantage to the Government.  As part of the proposed changes, the contractor shall submit a price or cost proposal to the CO for evaluation.  Those proposed technology improvements that are acceptable to the Government will be processed as modifications to the task order.  As a minimum, the following information shall be submitted by the contractor with each proposal:
(1) A description of the difference between the existing contract requirement and the proposed change, and the comparative advantages and disadvantages of each;
(2) Itemized requirements of the task order which must be changed if the proposal is adopted, and the proposed revision to the contract for each such change;
(3) An estimate of the changes in performance and price or cost, if any, that will result from adoption of the proposal;
(4) An evaluation of the effects the proposed changes would have on collateral costs to the Government, such as Government-furnished property costs, costs of related items, and costs of maintenance, operation and conversion (including Government application software);
(5) A statement of the time by which the task order modification adopting the proposal must be issued so as to obtain the maximum benefits of the changes during the remainder of the task order including supporting rationale; and
(6) Any effect on the task order completion time or delivery schedule shall be identified.
The Government will not be liable for proposal preparation costs or any delay in acting upon any proposal submitted pursuant to this clause.  The contractor has a right to withdraw, in whole or in part, any proposal not accepted by the Government within the period specified in the proposal.  The decision of the CO as to the acceptance of any such proposal under this contract is final and not subject to the "Disputes" clause of this contract. 
If the Government wishes to test and evaluate any item(s) proposed, the CO will issue written directions to the contractor specifying what item(s) will be tested, where and when the item(s) will be tested, to whom the item(s) is to be delivered, and the number of days (not to exceed 90 calendar days) that the item will be tested.
The CO may accept any proposal submitted pursuant to this clause by giving the contractor written notice thereof.  This written notice will be given by issuance of a modification to the task order.  Unless and until a modification is executed to incorporate a proposal under this contract, the contractor shall remain obligated to perform in accordance with the requirements, terms and conditions of the existing task order.
If a proposal submitted pursuant to this clause is accepted and applied to this contract, the equitable adjustment increasing or decreasing the price, Cost-Plus-Fixed-Fee, or Cost-Plus-

Award-Fee shall be in accordance with the procedures of the applicable "Changes" clause.  The resulting task order modification will state that it is made pursuant to this clause.
H.8
INSURANCE (MAR 2003)

See Section I - Contract Clause FAR 52.228-7, "Insurance-Liability to Third Persons (MAR 1996)."
The contractor shall secure, pay the premiums for and keep in force until the expiration of this contract, and any renewal thereof, adequate insurance as provided below, such insurance to specifically include liability assumed by the contractor under this contract.
(1) Workman's compensation insurance as required by law of the State.
(2) Comprehensive bodily injury liability insurance with limits of not less than $500,000 for each accident.
(3) Property damage liability with a limit of not less than $100,000 for each accident.
(4) Automotive bodily injury liability insurance with limits of not less than $200,000 for each person and $500,000 for each accident, and property damage liability insurance, with a limit of not less than $40,000 for each accident.
Each policy of insurance shall contain an endorsement that any cancellation or material change in the coverage adversely affecting the Government's interest shall not be effective unless the insurer or the contractor gives written notice of cancellation or change to the CO at least thirty (30) calendar days prior to the aforementioned actions.  When the coverage is provided by self-insurance, the contractor shall not change or decrease the coverage without the CO's prior approval.
A certificate of each policy of insurance shall be furnished to the CO within ten (10) days after notice of award certifying, among other things, that the policy contains the aforesaid endorsement.  The insurance companies providing the above insurance shall be satisfactory to the Government.  Notices of policy changes shall be furnished to the CO.
H.9
MAXIMUM FEE/PROFIT (DEC 2003)

Contractors shall propose an appropriate rate of fixed fee depending on the risk associated with a cost-plus-fixed-fee contractual arrangement and the nature of the work in the task order. However, the proposed task order fixed fee cannot exceed an amount that is the sum of (1) “REDACTED” percent of the subcontract, equipment, and travel costs, and (2) “REDACTED” percent of all other costs.  For term-type tasks, an overall hourly fee will be determined by dividing the total fixed fee proposed by the direct professional labor hours required. (Direct professional hours exclude administrative hours.)

Contractors shall propose an appropriate rate of available award fee depending on the risk associated with a cost-plus-award-fee contractual arrangement and the nature of the work in the task order.  In accordance with Paragraph G.8, Payment and Consideration, the base fee shall be “REDACTED” percent.  The proposed award fee available under the task order cannot exceed an amount that is the sum of (1) “REDACTED” percent of the subcontract, equipment, and travel costs, and (2) “REDACTED” percent of all other costs.

For task orders issued on firm-fixed-price basis, contractors shall propose an appropriate profit based on the risk associated with that contract type and the nature of the work in the task order. The proposed profit included in the firm-fixed-price cannot exceed an amount that is the sum of (1) “REDACTED” percent of the subcontract, equipment, and travel costs, and (2) “REDACTED” percent of all other costs.

H.10
SUBCONTRACT APPROVAL (MAR 2003)

The contractor's Subcontracting Plan dated March 9, 2004 in support of this contract, is hereby approved and incorporated herein.  The contractor is granted consent to enter into subcontracting agreements with those companies identified in the Subcontracting Plan, or, for small business firms, the companies originally proposed as subcontractors.
Since this is an indefinite delivery/indefinite quantity (IDIQ) contract, most subcontracts for professional labor shall also be placed on an IDIQ basis.  Only first-tier subcontractors are allowed unless the contractor can provide a strong technical rationale for inclusion of a second-tier subcontract and demonstrate what steps have been taken to prevent layering of costs and profit. 
The contractor shall follow the procedures specified in Part 44 of the FAR and FAR Clauses 52-244-2, and 52.244-5 when providing advance notification or requesting consent to new subcontracts.  New subcontracts may be necessary for professional labor in cases where it is clearly evident to the CO that the proposed new subcontract will provide a capability that is both required to perform work described in the contract and is not available from any of the contractor's existing team of subcontractors.  In such cases, task order proposals must include at least 75 percent (labor hours) of the contractor’s current team (the Prime and previously authorized subcontracts).  The remaining 25 percent may include new subcontracts which have not been previously consented to.  Task order proposals failing to comply with this minimum will be rejected. 
H.11
 SECURITY AND POSITION SENSITIVITY DESIGNATIONS (FEB 2004)


Portions of the work under Section C will require contract personnel with security clearances at Confidential or Secret levels, and in some instances, Top Secret.  Cleared personnel must be available at the transition of the contract or task order.  The Contractor should also possess a Secret Facilities Clearance in accordance with the Industrial Security Regulation (DOD 5220.22R) for the receipt, generation, and storage of classified material.  The Contractor shall be responsible for obtaining appropriate security clearance from the Defense Investigative Service and for ensuring compliance by its employees and subcontractors(s) with the security regulations of the Government installation or Contractor (or subcontractor) facility where work is to be performed (See Attachment J.3 – DOD CONTRACT SECURITY CLASSIFICATION SPECIFICATION, DD-254). 

The Contractor shall comply with the following Position Sensitivity Designations as defined under DOT Order 1630.2B, Personnel Security Management. 

Labor Category





Sensitivity Level

[ To Be Filled in upon issuance of TORFP]        

[ insert number]

[ To Be Filled in upon issuance of TORFP]        

[ insert number]

[ To Be Filled in upon issuance of TORFP]        

[ insert number]

Some task orders may require access to classified information.  The contractor must possess and maintain a Secret Facility Security Clearance in accordance with the Industrial Security Regulation (DOD 5220.22R) for the receipt, generation, and storage of classified material.  The contractor must possess the clearance at time of task order award.  The contractor shall be responsible for ensuring compliance by its employees and subcontractors with the security regulations of the Government installation or other facility where work is to be performed. 
H.12
REQUESTS TO ACQUIRE EQUIPMENT (MAR 2003)

It may be necessary under this contract for the CO to allow the contractor to acquire or lease equipment to perform certain tasks under the contract.  The contractor is required to submit requests to acquire equipment to the CO for approval. The request shall include at least the following information:  (1) why the contractor cannot provide the equipment from its own inventory, (2) the contractor’s cost analysis considering whether to lease or purchase the equipment (See FAR 7.401), and (3) the contractor’s analysis shall explain the competitive pricing and the fair and reasonable pricing determination for the subject equipment. The contractor shall track the contractor acquired equipment as Government Property in accordance with Government Property clauses incorporated elsewhere within this contract.
H.13
SECURITY MEASURES ON THE VOLPE CENTER PREMISES (DEC 2003)

Any work under this contract which is performed on site at the Volpe Center is subject to all provisions of this contract governing the work and the security requirements in place at the Center.  The Contractor should coordinate compliance with the CO and COTR.
(1)
The Contractor is responsible for ensuring that personnel follow the security requirements and regulations of the Volpe Center Security Operations Office.
(2)
The Contractor is responsible for obtaining a copy of the Center's security requirements/regulations, TSC Order 1680.1, Identification Cards, Official Credentials and Passports.
(3)
All items of Government Property are subject to the Center's security regulations.
(4)
In order to obtain items such as room keys, parking gate keys, and Identification Badges, the Contractor shall:
(a) Submit a written request for these items of property to the CO and COTR, who will make arrangements with the Volpe Center Security Operations Office for obtaining these items.

(b) The Contractor shall submit, within ten (10) calendar days of contract award, a list of its on-site employees to the Volpe Center CO and COTR.  Once the list is submitted, the Contractor will notify the CO and COTR of any staff changes 

when they occur, and shall update the list of on-site employees every six (6) months thereafter.
(c) When an employee resigns, or is terminated or reassigned, the contractor shall provide written evidence to the CO and COTR of the return of the items of Government Property noted in (4) above.  The return of these items of property shall be coordinated with the Volpe Center Security Operations Office.
H.14
PERFORMANCE OF WORK AND SAFETY PROVISIONS ON GOVERNMENT PREMISES (APR 2003)

(a) Any work under this contract which is performed by the contractor or any of its subcontractors on premises that are under direct control of the Government, is subject to the following provisions:

(1)
Performance of work on Government premises shall be confined to the area(s) specified by the CO or designee.  In performance of this work, the contractor shall: (a) conform to all safety rules and requirements as in effect during the term of the contract; and (b) take such additional precautions as the contracting officer may reasonably require for safety and accident prevention purposes.
(2)
The contractor shall designate to the CO or designee, in writing, an on-the-premises representative to serve as point of contact.

(3)
Any violation of applicable safety rules and requirements shall be promptly corrected as directed by the CO.
H.15
DOT INFORMATION SECURITY REQUIREMENTS  (APR 2003) 

1.
Access to Sensitive Information.  
a.
Work under this contract may involve access to sensitive information, as described in paragraph d. below, which shall not be disclosed by the contractor unless authorized by the CO or designee.  To protect sensitive information, the contractor shall provide training to any contractor employee authorized access to sensitive information and, upon request of the Government, provide information as to an individual's suitability to have such authorization.  Contractor employees found by the Government to be unsuitable or whose employment is deemed contrary to the public interest or inconsistent with the best interest of national security, may be prevented from performing work under the particular contract when requested by the CO or designee.  
b.
The contractor shall ensure that contractor employees are: (1) citizens of the United States of America or an alien who has been lawfully admitted for permanent residence or employment (indicated by immigration status) as evidenced by Immigration and Naturalization Service documentation; and (2) have background investigations in accordance with DOT Order 1630.2B, Personnel Security Management.
c.
The contractor shall include the above requirements in any subcontract awarded involving access to Government facilities, sensitive information, and/or resources.
d.
Sensitive Information is proprietary data or other information that, if subject to unauthorized access, modification, loss or misuse could adversely affect national interest, conduct of Federal programs, or privacy of individuals specified in the Privacy Act, but has not been specifically authorized to be kept secret in the interest of national defense or foreign policy under an Executive Order or Act of Congress.”

2.
Information Technology (IT) Services.  
a.
The contractor shall be responsible for IT security for all systems operated by or connected to a DOT network, regardless of location.  This includes any IT resources or services in which the contractor has physical or electronic access to DOT's sensitive information that directly supports the mission of DOT (e.g., hosting DOT e-Government sites or other IT operations).  If necessary, the Government shall have access to contractor and any subcontractor facilities, systems/networks operated on behalf of DOT, documentation, databases and personnel to carry out a program of IT inspection (to include vulnerability scanning), investigation and audit to safeguard against threats and hazards to DOT data or IT systems.

b.
Within 30 days of contract award, the contractor shall develop and provide to the Government for approval, an IT Security Plan which describes the processes and procedures the contractor will follow in performance of this contract to ensure the appropriate security of IT resources developed, processed, or used under this contract. This Plan shall be written and implemented in accordance with applicable Federal laws including: The Computer Security Act of 1987 (40 U.S.C. 1441 et seq.), the Clinger-Cohen Act of 1996, and the Government Information Security Reform Act (GISRA) of 2000 and meet Government IT security requirements including: OMB Circular A-130, Management of Federal Information Resources, Appendix 111, Security of Federal Automated Information Resources; National Institute of Standards and Technology (NIST) Guidelines; Departmental Information Resource Management Manual (DIRMM) and associated guidelines; and DOT Order 1630.2B, Personnel Security Management.

c.
The contractor shall screen their personnel requiring privileged access or limited privileged access to systems operated by the contractor for DOT or interconnected to a DOT network in accordance with DOT Order 1630.2B, Personnel Security Management and ensure contractor employees are trained annually in accordance with OMB Circular A-130, GISRA, and NIST requirements with a specific emphasis on rules of behavior.
d.
The contractor shall immediately notify the contracting officer when an employee terminates employment that has access to DOT information systems or data.
e.
The contractor shall include the above requirements in any subcontract awarded for IT services.
f.
IT means any equipment or interconnected system or subsystem of equipment used in the automatic acquisition, storage, manipulation, management, movement, control, display, switching, interchange, transmission, or reception of data or information and as further defined in OMB Circular A-130 and the Federal Acquisition Regulation Part 2.

H.16
ACCOUNTING SYSTEM (DEC 2003)

A Prime contractor is ineligible to receive a Cost-Plus-Fixed-Fee or Cost-Plus-Award-Fee task order unless it has an accounting system approved by a Government agency.  Also, consent will not be given for a Cost-Plus-Fixed-Fee or Cost-Plus-Award-Fee subcontract unless that particular subcontractor has an accounting system approved by a Government agency.
H.17
CONSENT TO RELEASE GOVERNMENT-ORDERED ITEMS (JAN 2004)

The contractor shall neither publish nor disclose in any manner without the written consent of the Contracting Officer the following items that may be ordered through the contract:  materials, patterns, designs, sketches, drawings, and plans.

SECTION I - CONTRACT CLAUSES

I.1
FAR 52.252-2  CLAUSES INCORPORATED BY REFERENCE (FEB 1998)

This contract incorporates one or more clauses, by reference, with the same force and effect as if they were given in full text.  Upon request, the CO will make their full text available.  Also, the full text of a clause may be accessed electronically at this/these address(es):

http://www.dot.gov.ost/m60/tamtar

http://farsite.hill.af.mil/vffar.htm

http://www.arnet.gov/far
I.
FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1) CLAUSES

NUMBER

TITLE






DATE

52.202-1
DEFINITIONS






DEC 2001

52.203-3
GRATUITIES






APR 1984

52.203-5
COVENANT AGAINST CONTINGENT FEES


APR 1984

52.203-6
RESTRICTIONS ON SUBCONTRACTOR


JUL 1995



SALES TO THE GOVERNMENT

52.203-7
ANTI-KICKBACK PROCEDURES



JUL 1995

52.203-8
CANCELLATION, RESCISSION, AND RECOVERY
 
JAN 1997



OF FUNDS FOR ILLEGAL OR IMPROPER ACTIVITY

52.203-10
PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR

JAN 1997

IMPROPER ACTIVITY

52.203-12
LIMITATION ON PAYMENTS TO INFLUENCE 

JUNE 2003

INFLUENCE CERTAIN FEDERAL TRANSACTIONS

52.204-2
SECURITY REQUIREMENTS




AUG 1996

52.204-4
PRINTED OR COPIED DOUBLE-SIDED


AUG 2000



ON RECYCLED PAPER

52.204-7
CENTRAL CONTRACTOR REGISTRATION


OCT 2003

52.209-6
PROTECTING THE GOVERNMENT'S INTEREST

JUL 1995

WHEN SUBCONTRACTING WITH CONTRACTORS

DEBARRED, SUSPENDED, OR PROPOSED FOR 

DEBARMENT

52.211-5
MATERIAL REQUIREMENTS



AUG 2000

52.215-2
AUDIT AND RECORDS--NEGOTIATION


JUN 1999

52.215-8
ORDER OF PRECEDENCE - UNIFORM


OCT 1997


CONTRACT FORMAT

52.215-10
PRICE REDUCTION FOR DEFECTIVE


OCT 1997


COST OR PRICING DATA

52.215-11
PRICE REDUCTION FOR DEFECTIVE


OCT 1997

             

COST OR PRICING DATA-MODIFICATIONS

52.215-12
SUBCONTRACTOR COST OR PRICING DATA  

OCT 1997

52.215-13
SUBCONTRACTOR COST OR PRICING       


OCT 1997

             

DATA—MODIFICATIONS  

52.215-14
INTEGRITY OF UNIT PRICES



OCT 1997

52.215-15
PENSION ADJUSTMENTS AND ASSET REVISIONS

JAN 2004

52.215-17
WAIVER OF FACILITIES CAPITAL COST OF MONEY
OCT 1997

52.215-18
REVERSION OR ADJUSTMENT OF PLANS     

OCT 1997

             

OR POSTRETIREMENT BENEFITS (PRB)

             

OTHER THAN PENSIONS

52.215-21
REQUIREMENTS FOR COST OR PRICING DATA OR 
OCT 1997



INFORMATION OTHER THAN COST OR PRICING 

DATA –MODIFICATIONS

52.216-7
ALLOWABLE COST AND PAYMENT          


DEC 2002

52.216-8     
FIXED FEE  

       
 



MAR 1997

52.216-18  
ORDERING



       


OCT 1995

For the purposes of this clause the blank(s) are completed as follows:

(a)  from date of contract award through five years)

52.216-19    
ORDER LIMITATIONS




OCT 1995

For the purposes of this clause the blank(s) are completed 

as follows:

(a)    $    2,500

(b)(1) $10,000,000

(b)(2) $10,000,000

(b)(3) three days

(d)     three days

52.216-22
INDEFINITE QUANTITY                 



OCT 1995

For the purpose of this clause the blank(s) are completed as follows:

(d) contractor shall not be required to make any deliveries under this 

contract 12 months after the contract period expires. 

52.217-8
OPTION TO EXTEND SERVICES



NOV 1999



For the purpose of this clause the blank is completed



as follows:



30 days before expiration of the contract performance period.
52.219-8
UTILIZATION OF SMALL BUSINESS CONCERNS

OCT 2000

52.219-9
SMALL BUSINESS SUBCONTRACTING PLAN 

JAN 2002

(applicable to all firms other than small business concerns)   


52.219-14
LIMITATIONS ON SUBCONTRACTING


DEC 1996

52.219-16
LIQUIDATED DAMAGES-- SUBCONTRACTING PLAN
JAN 1999

52.219-25
SMALL DISADVANTAGED BUSINESS PARTICIPATION
OCT 1999



PROGRAM - DISADVANTAGED STATUS AND 



REPORTING

52.219-26
SMALL DISADVANTAGED BUSINESS PARTICIPATION
OCT 2000



PROGRAM - INCENTIVE SUBCONTRACTING

52.222-1
NOTICE TO THE GOVERNMENT OF LABOR DISPUTES
FEB 1997 

52.222-2
PAYMENT FOR OVERTIME PREMIUMS       

JUL 1990

For the purpose of this clause the blank is completed

as follows:

(a) zero

52.222-3
CONVICT LABOR                       



JUNE 2003

52.222-21
PROHIBITION OF SEGREGATED FACILITIES

FEB 1999

52.222-26
EQUAL OPPORTUNITY                   



APR 2002

52.222-35
AFFIRMATIVE ACTION FOR SPECIAL 


DEC 2001

DISABLED AND VIETNAM ERA VETERANS

52.222-36
AFFIRMATIVE ACTION FOR  WORKERS   


JUN 1998

WITH DISABILITIES

52.222-37
EMPLOYMENT REPORTS ON DISABLED


DEC 2001

VETERANS AND VETERANS OF THE VIETNAM

ERA

52.223-5
POLLUTION PREVENTION AND



AUG 2003

RIGHT-TO-KNOW INFORMATION

52.223-6
DRUG-FREE WORKPLACE




MAY 2001

52.223-14
TOXIC CHEMICAL RELEASE REPORTING


AUG 2003

52.224-1
PRIVACY ACT    NOTIFICATION



APR 1984 

52.224-2
PRIVACY ACT





APR 1984

52.225-1
BUY AMERICAN ACT - SUPPLIES



JUNE 2003

52.225-8
DUTY-FREE ENTRY





FEB 2000

52.225-13
RESTRICTIONS ON CERTAIN FOREIGN PURCHASES
DEC 2003

52.227-1
AUTHORIZATION AND CONSENT  - ALTERNATE I
JUL 1995

52.227-2
NOTICE AND ASSISTANCE REGARDING


AUG 1996

PATENT AND COPYRIGHT INFRINGEMENT

52.227-3
PATENT INDEMNITY





APR 1984

52.227-12
PATENT RIGHTS-RETENTION BY THE      


JAN 1997

THE CONTRACTOR (LONG FORM)

52.227-14
RIGHTS IN DATA GENERAL              



JUN 1987

ALTERNATES I, II, AND III           



JUN 1987

52.227-16
ADDITIONAL DATA REQUIREMENTS


JUN 1987

52.227-19
COMMERCIAL COMPUTER SOFTWARE-       

JUN 1987

RESTRICTED RIGHTS

52.228-7
INSURANCE - LIABILITY TO THIRD PERSONS

MAR 1996

52.229-3
FEDERAL, STATE AND LOCAL TAXES


APR 2003

52.230-2
COST ACCOUNTING STANDARDS



APR 1998

52.230-3
DISCLOSURE AND CONSISTENCY OF     


APR 1998

COST ACCOUNTING PRACTICES

52.230-6
ADMINISTRATION OF COST 



NOV 1999

ACCOUNTING STANDARDS

52.232-2
PAYMENTS UNDER FIXED-PRICE RESEARCH

APR 1984

AND DEVELOPMENT CONTRACTS

52.232-9
LIMITATION ON WITHHOLDING OF PAYMENTS

APR 1984

52.232-17
INTEREST






JUN 1996

52.232-20
LIMITATION OF COST    




APR 1984

“task order” is to be substituted for “Schedule” wherever

that word appears in the clause.

52.232-22
LIMITATION OF FUNDS                 



APR 1984

“task order” is to be substituted for “Schedule” wherever

that word appears in the clause.

52.232-23
ASSIGNMENT OF CLAIMS                



JAN 1986

52.232-25
PROMPT PAYMENT                      



OCT 2003

52.232-33
PAYMENT BY ELECTRONIC FUNDS TRANSFER - 

OCT 2003



CENTRAL CONTRACTOR REGISTRATION

52.232-34
PAYMENT BY ELECTRONIC FUNDS TRANSFER--

MAY 1999

OTHER THAN CENTRAL REGISTRATION

52.232-35
DESIGNATION OF OFFICE FOR GOVERNMENT RECEIPT
MAY 1999



OF ELECTRONIC FUNDS TRANSFER INFORMATION

52.233-1
DISPUTES






JUL 2002



(Alternate I (DEC 1991))




DEC 1991

52.233-3
PROTEST AFTER AWARD




AUG 1996

Alternate I (JUN 1985)





JUN 1985

52.237-2
PROTECTION OF GOVERNMENT            


APR 1984

BUILDINGS, EQUIPMENT, AND VEGETATION

52.239-1
PRIVACY OR SECURITY SAFEGUARDS      


AUG 1996

52.242-1
NOTICE OF INTENT TO DISALLOW COSTS  

APR 1984

52.242-3
PENALTIES FOR UNALLOWABLE COSTS     

MAY 2001

52.242-4
CERTIFICATION OF FINAL INDIRECT COSTS

JAN 1997

52.242-13 BANKRUPTCY 





JUL 1995

52.243-1
CHANGES-FIXED PRICE                 



AUG 1987

(Alternates II, V (APR 1984))




APR 1984

52.243-2
CHANGES - COST-REIMBURSEMENT        


AUG 1987

(Alternate II,  V (APR 1984))




APR 1984

52.244-2
SUBCONTRACTS 





AUG 1998



(Alternate II)






AUG 1998

52.244-5
COMPETITION IN SUBCONTRACTING       


DEC 1996

52.245-2
GOVERNMENT PROPERTY (FIXED-PRICE


JUNE 2003

CONTRACTS) 

52.245-5
GOVERNMENT PROPERTY




JUNE 2003

(COST-REIMBURSEMENT, TIME-AND-MATERIAL,

OR LABOR-HOUR CONTRACTS)

52.245-19
GOVERNMENT PROPERTY FURNISHED


APR 1984

“AS IS”   

52.246-25
LIMITATION OF LIABILITY - SERVICES  


FEB 1997

52.247-63
PREFERENCE FOR U.S.-FLAG AIR CARRIERS 

JUN 2003

52.247-64 PREFERENCE FOR PRIVATELY OWNED U.S.-FLAG 
APR 2003

COMMERCIAL VESSELS 

52.249-2
TERMINATION FOR THE CONVENIENCE OF  

SEP 1996

OF THE GOVERNMENT (FIXED PRICE)

52.249-6
TERMINATION (COST-REIMBURSEMENT)    

SEP 1996

52.249-8
DEFAULT (FIXED PRICE SUPPLY AND SERVICE)

APR 1984

52.249-9
DEFAULT (FIXED PRICE RESEARCH AND 


APR 1984

DEVELOPMENT)

52.249-14
EXCUSABLE DELAYS                    



APR 1984

52.251-1
GOVERNMENT SUPPLY SOURCES           


APR 1984

52.253-1
COMPUTER GENERATED FORMS            


JAN 1991

II.    TRANSPORTATION ACQUISITION REGULATION (48 CFR CHAPTER 12) CLAUSES

NUMBER
TITLE






DATE

1252.223-71
ACCIDENT AND FIRE REPORTING         

OCT 1994

1252.237-70
QUALIFICATIONS OF EMPLOYEES         

OCT 1994

1252.245-70
GOVERNMENT PROPERTY RECORDS     

OCT 1994

I.2
FAR 52.204-1  APPROVAL OF CONTRACT (DEC 1989)

This contract is subject to the written approval of the Head of Contracting Activity and shall not be binding until so approved.
I.3
FAR 52.215-19  NOTIFICATION OF OWNERSHIP CHANGES (OCT 1997)

(a) The contractor shall make the following notifications in writing:

(1) When the contractor becomes aware that a change in its ownership has occurred, or is certain to occur, that could result in changes in the valuation of its capitalized assets in the accounting records, the contractor shall notify the Administrative CO (ACO) within 30 days.

(2) The contractor shall also notify the ACO within 30 days whenever changes to asset valuations or any other cost changes have occurred or are certain to occur as a result of a change in ownership.

(b)
The contractor shall-

(1) Maintain current, accurate, and complete inventory records of assets and their costs;

(2) Provide the ACO or designated representative ready access to the records upon request;

(3) Ensure that all individual and grouped assets, their capitalized values, accumulated depreciation or amortization, and remaining useful lives are identified accurately before and after each of the contractor’s ownership changes; and

(4) Retain and continue to maintain depreciation and amortization schedules based on the asset records maintained before each contractor ownership change.

(c)
The contractor shall include the substance of this clause in all subcontracts under this contract that meet the applicability requirement of FAR 15.408(k).

I.4
FAR 52.244-6 SUBCONTRACTS FOR COMMERCIAL ITEMS (APR 2003). 

(a) Definitions. As used in this clause- 

"Commercial item" has the meaning contained in the clause at 52.202-1, Definitions. 

"Subcontract" includes a transfer of commercial items between divisions, subsidiaries, or affiliates of the Contractor or subcontractor at any tier. 

(b) To the maximum extent practicable, the Contractor shall incorporate, and require its subcontractors at all tiers to incorporate, commercial items or non-developmental items as components of items to be supplied under this contract. 

(c)(1) The Contractor shall insert the following clauses in subcontracts for commercial items: 

(i) 52.219-8, Utilization of Small Business Concerns (Oct 2000) (15 U.S.C. 637(d)(2) and (3)), in all subcontracts that offer further subcontracting opportunities. If the subcontract (except subcontracts to small business concerns) exceeds $500,000 ($1,000,000 for 

construction of any public facility), the subcontractor must include 52.219-8 in lower tier subcontracts that offer subcontracting opportunities. 

(ii) 52.222-26, Equal Opportunity (Apr 2002) (E.O. 11246). 

(iii) 52.222-35, Equal Opportunity for Special Disabled Veterans, Veterans of the Vietnam Era, and Other Eligible Veterans (Dec 2001) (38 U.S.C. 4212(a)); 

(iv) 52.222-36, Affirmative Action for Workers with Disabilities (June 1998) (29 U.S.C. 793). 

(v) 52.247-64, Preference for Privately Owned U.S.-Flag Commercial Vessels (Apr 2003) (46 U.S.C. Appx 1241 and 10 U.S.C. 2631) (flow down required in accordance with paragraph (d) of FAR clause 52.247-64). 

(2) While not required, the Contractor may flow down to subcontracts for commercial items a minimal number of additional clauses necessary to satisfy its contractual obligations. 

(d) The Contractor shall include the terms of this clause, including this paragraph (d), in subcontracts awarded under this contract.

I.5
FAR 52.252-6 AUTHORIZED DEVIATIONS IN CLAUSES (APRIL 1984).

As prescribed in 52.107(f), insert the following clause in solicitations and contracts that include any FAR or supplemental clause with an authorized deviation. Whenever any FAR or supplemental clause is used with an authorized deviation, the contracting officer shall identify it by the same number, title, and date assigned to the clause when it is used without deviation, include regulation name for any supplemental clause, except that the contracting officer shall insert "(DEVIATION)" after the date of the clause. 

(a)
The use in this solicitation or contract of any Federal Acquisition Regulation (48 CFR Chapter 1) clause with an authorized deviation is indicated by the addition of "(DEVIATION)" after the date of the clause. 

(b)
The use in this solicitation or contract of any _____. [insert regulation name] (48 CFR _____) clause with an authorized deviation is indicated by the addition of "(DEVIATION)" after the name of the regulation. 

II.
TRANSPORTATION ACQUISITION REGULATION (48 CFR CHAPTER 12) CLAUSES

I.6
1252.209-70 DISCLOSURE OF CONFLICTS OF INTEREST (OCT 1994)
It is the Department of Transportation's (DOT) policy to award contracts to only those offerors whose objectivity is not impaired because of any related past, present, or planned interest, financial or otherwise, in organizations regulated by DOT or in organizations whose interests may be substantially affected by Departmental activities. Based on this policy:

(a)
The offeror shall provide a statement in its proposal which describes in a concise manner all past, present or planned organizational, financial, contractual or other interest(s) with an organization regulated by DOT, or with an organization whose interests may be substantially affected by Departmental activities, and which is related to the work under this solicitation. The interest(s) described shall include those of the proposer, its affiliates, proposed consultants, proposed subcontractors and key personnel of any of the above. Past interest shall be limited to within one year of the date of the offeror's Technical 

Proposal. Key personnel shall include any person owning more than 20% interest in the offeror, and the offeror's corporate officers, its senior managers and any employee who is responsible for making a decision or taking an action on this 

contract where the decision or action can have an economic or other impact on the interests of a regulated or affected organization.

(b)
The offeror shall describe in detail why it believes, in light of the interest(s) identified in (a) above, that performance of the proposed contract can be accomplished in an impartial and objective manner.

(c)
In the absence of any relevant interest identified in (a) above, the offeror shall submit in its proposal a statement certifying that to its best knowledge and belief no affiliation exists relevant to possible conflicts of interest. The offeror must obtain the same information from potential subcontractors prior to award of a subcontract.

(d)
The Contracting Officer will review the statement submitted and may require additional relevant information from the offeror. All such information, and any other relevant information known to DOT, will be used to determine whether an award to the offeror may create a conflict of interest. If any such conflict of interest is found to exist, the Contracting Officer may

(1)
disqualify the offeror, or

(2)
determine that it is otherwise in the best interest of the United States to contract with the offeror and include appropriate provisions to mitigate or avoid such conflict in the contract awarded.

(e)
The refusal to provide the disclosure or representation, or any additional information required, may result in disqualification of the offeror for award. If nondisclosure or misrepresentation is discovered after award, the resulting contract may be terminated. If after award the Contractor discovers a conflict of interest with respect to the contract awarded as a result of this solicitation, which could not reasonably have been know prior to award, an immediate and full disclosure shall be made in writing to the Contracting Officer. The disclosure shall include a full description of the conflict, a description of the action the contractor has taken, or proposes to take, to avoid or mitigate such conflict. The Contracting Officer may, however, terminate the contract for convenience if he or she deems that termination is in the best interest of the Government.

I.7
1252.215-70 KEY PERSONNEL AND/OR FACILITIES (OCT 1994)

The personnel and/or facilities as specified below are considered essential to the work being performed hereunder and may, with the consent of the contracting parties, be changed from time to time during the course of the contract by adding or deleting personnel and/or facilities, as appropriate.

Prior to removing, replacing, or diverting any of the specified individuals or facilities, the contractor shall notify, in writing, and receive consent from, the CO reasonably in advance of the action and shall submit justification (including proposed substitutions) in sufficient detail to permit evaluation of the impact on this contract.

No diversion shall be made by the contractor without the written consent of the CO.  The CO may ratify, in writing, the change and such ratification shall constitute the consent of the CO required by this clause.

The Key Personnel and/or Facilities under this Contract are:

(1) Program Manager – 

(2) Task Area 1 Manager – 

(2) Task Area 2 Manager – 

(2) Task Area 3 Manager –

(3) To be specified under individual task orders

I.8
1252.216-71 DETERMINATION OF AWARD FEE (OCT 1994)




(a)  The Government shall evaluate contractor performance at the end of each specified evaluation period(s) to determine the amount of award. The contractor agrees that the amount of award and the award fee methodology are unilateral decisions to be made at the sole discretion of the Government.

(b)  Contractor performance shall be evaluated according to a Performance Evaluation Plan.  The contractor shall be periodically informed of the quality of its performance and areas in which improvements are expected. 

(c)  The contractor shall be promptly advised, in writing, of the determination and reasons why the award fee was or was not earned.  The contractor may submit a performance self-evaluation for each evaluation period.  The amount of award is at the sole discretion of the Government, but any self-evaluation received within ___________ (insert number) days after the end of the current evaluation period will be given such consideration as may be deemed appropriate by the Government.

(d)  The Government may specify that a fee not earned during a given evaluation period may be accumulated and be available for allocation to one or more subsequent periods. In that event, the distribution of award fee shall be adjusted to reflect such allocations.

I.9
1252.216-72 PERFORMANCE EVALUATION PLAN (OCT 1994)

NOTE:  The term “task order” shall be substituted for the word “contract” in the following clause:

(a) A Performance Evaluation Plan shall be unilaterally established by the Government based on the criteria stated in the contract and used for the determination of award fee. This plan shall include the criteria used to evaluate each area and the percentage of award fee (if any) available for each area. A copy of the plan shall be provided to the contractor at contract award.

(b) The criteria contained within the Performance Evaluation Plan may relate to: (1) Technical (including schedule) requirements if appropriate; (2) Management; and (3) Cost.

(c) The Performance Evaluation Plan may, consistent with the contract, be revised unilaterally by the Government at any time during the period of performance. Notification of such changes shall be provided to the contractor 30 calendar days prior to the start of the evaluation period to which the change will apply.

I.10
1252.216-73 DISTRIBUTION OF AWARD FEE (OCT 1994).

(a)  The Government shall evaluate contractor performance at the end of each specified evaluation period(s) to determine the amount of award. The contractor agrees that the amount of award and the award fee methodology are unilateral decisions to be made at the sole discretion of the Government.

(b)  Contractor performance shall be evaluated according to a Performance Evaluation Plan.  The contractor shall be periodically informed of the quality of its performance and areas in which improvements are expected. 

(c)  The contractor shall be promptly advised, in writing, of the determination and reasons why the award fee was or was not earned.  The contractor may submit a performance self-evaluation for each evaluation period.  The amount of award is at the sole discretion of the Government, but any self-evaluation received within ___________ (insert number) days after the end of the current evaluation period will be given such consideration as may be deemed appropriate by the Government.

(d)  The Government may specify that a fee not earned during a given evaluation period may be accumulated and be available for allocation to one or more subsequent periods. In that event, the distribution of award fee shall be adjusted to reflect such allocations.

I.11
1252.219-70 SMALL BUSINESS AND SMALL DISADVANTAGED BUSINESS SUBCONTRACTING REPORTING (JUN 1997)

(a)
The Contractor shall submit the Summary Subcontract Report (Standard Form 295 (SF-295)) to the Department of Transportation, Office of the Secretary, Office of Small and Disadvantaged Business Utilization (S-42), 400 7th St., SW, Washington, DC, 20590.

(b)
The Contractor shall include this clause in all subcontracts that include the clause at (FAR) 48 CFR 52.219.9.  

I.12
1252.242-72 DISSEMINATION OF CONTRACT INFORMATION (OCT 1994)

The Contractor shall not publish, permit to be published, or distribute for public consumption, any information, oral or written, concerning the results or conclusions made pursuant to the performance of this contract, without the prior written consent of the Contracting Officer. Two copies of any material proposed  to be published or distributed shall be submitted to the Contracting Officer.
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ATTACHMENT J.1 - MONTHLY TASK ORDER COST REPORT FORMAT

	MONTHLY TASK ORDER COST REPORT FOR PRIME CONTRACTOR

	Contractor:  ABC Company
	
	
	
	
	
	
	
	
	

	Task Order #
	
	 Title 
	
	
	
	
	
	
	
	
	

	Task Order Start Date:
	
	
	 Task Order Value 
	
	
	
	 Funding Obligated to Date 
	
	
	
	

	Period of Performance:
	
	
	 Cost 
	 $-   
	
	
	 Cost 
	 $-   
	 $-   
	
	

	Reporting Period:
	
	
	 Fee 
	 $-   
	
	
	 Fee 
	 $-   
	 $-   
	
	

	
	
	
	 CPFF 
	 $-   
	
	
	 CPFF 
	 $-   
	 $-   
	
	

	
	
	
	
	
	
	
	
	
	
	
	

	
	TOTAL TASK
	
	
	
	
	
	
	
	
	
	

	CATEGORY
	ORDER VALUE
	
	PRIOR PERIOD
	
	CURRENT PERIOD
	
	CUMULATIVE AMOUNT
	
	
	PERCENT TO DATE
	

	Labor Hours
	Hours
	 Dollars 
	Hours
	 Dollars 
	Hours
	 Dollars 
	Hours
	 Dollars 
	
	Hours
	Dollars

	Senior Staff
	0.00 
	 $-   
	0.00 
	 $-   
	0.00 
	 $-   
	0.00 
	 $-   
	
	
	

	Middle Staff
	0.00 
	 $-   
	0.00 
	 $-   
	0.00 
	 $-   
	0.00 
	 $-   
	
	
	

	Staff
	0.00 
	 $-   
	0.00 
	 $-   
	0.00 
	 $-   
	0.00 
	 $-   
	
	
	

	Junior Staff
	0.00 
	 $-   
	0.00 
	 $-   
	0.00 
	 $-   
	0.00 
	 $-   
	
	
	

	Senior Technician
	0.00 
	 $-   
	0.00 
	 $-   
	0.00 
	 $-   
	0.00 
	 $-   
	
	
	

	Technician
	0.00 
	 $-   
	0.00 
	 $-   
	0.00 
	 $-   
	0.00 
	 $-   
	
	
	

	Subtotal Professional
	0.00 
	 $-   
	0.00 
	 $-   
	0.00 
	 $-   
	0.00 
	 $-   
	
	
	

	Administrative
	0.00 
	 $-   
	0.00 
	 $-   
	0.00 
	 $-   
	0.00 
	 $-   
	
	
	

	Total all Labor
	0.00 
	 $-   
	0.00 
	 $-   
	0.00 
	 $-   
	0.00 
	 $-   
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	

	Estimated Labor Cost
	
	
	
	
	
	
	
	
	
	
	

	  Direct Labor + Fringe
	
	 $-   
	
	 $-   
	
	 $-   
	
	 $-   
	
	
	

	  Indirects (O/H, G&A, etc.)
	
	 $-   
	
	 $-   
	
	 $-   
	
	 $-   
	
	
	

	  Travel
	
	 $-   
	
	 $-   
	
	 $-   
	
	 $-   
	
	
	

	  Subcontractors
	
	 $-   
	
	 $-   
	
	 $-   
	
	 $-   
	
	
	

	  Subcontract Admin.
	
	 $-   
	
	 $-   
	
	 $-   
	
	 $-   
	
	
	

	  Purchases - ODCs
	
	 $-   
	
	 $-   
	
	 $-   
	
	 $-   
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	

	Total Estimated Cost
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	


	MONTHLY TASK ORDER COST REPORT FOR SUBCONTRACTOR
	

	Subcontractor:  XYZ Company
	
	
	
	
	
	
	
	
	
	

	Task Order #
	
	 Title 
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	

	Task Order Start Date:
	
	
	 Funding Obligated to Date 
	
	
	
	
	
	
	
	
	

	Period of Performance:
	
	
	 Cost 
	 $-   
	
	
	
	
	
	
	
	

	Reporting Period:
	
	
	 Fee 
	 $-   
	
	
	
	
	
	
	
	

	
	
	
	 CPFF 
	 $-   
	
	
	
	
	
	
	
	

	
	TOTAL TASK ORDER
	
	
	
	
	
	
	
	
	
	
	

	CATEGORY
	ALLOCATED VALUE
	
	PRIOR PERIOD
	
	CURRENT PERIOD
	
	CUMULATIVE AMOUNT
	
	
	PERCENT TO DATE
	
	

	Labor Hours
	Hours
	 Dollars 
	Hours
	 Dollars 
	Hours
	 Dollars 
	Hours
	 Dollars 
	
	Hours
	Dollars
	

	Senior Staff
	0.00 
	 $-   
	0.00 
	 $-   
	0.00 
	 $-   
	0.00 
	 $-   
	
	
	
	

	Middle Staff
	0.00 
	 $-   
	0.00 
	 $-   
	0.00 
	 $-   
	0.00 
	 $-   
	
	
	
	

	Staff
	0.00 
	 $-   
	0.00 
	 $-   
	0.00 
	 $-   
	0.00 
	 $-   
	
	
	
	

	Junior Staff
	0.00 
	 $-   
	0.00 
	 $-   
	0.00 
	 $-   
	0.00 
	 $-   
	
	
	
	

	Sr Technician
	0.00 
	 $-   
	0.00 
	 $-   
	0.00 
	 $-   
	0.00 
	 $-   
	
	
	
	

	Technician
	0.00 
	 $-   
	0.00 
	 $-   
	0.00 
	 $-   
	0.00 
	 $-   
	
	
	
	

	Subtotal Professional
	0.00 
	 $-   
	0.00 
	 $-   
	0.00 
	 $-   
	0.00 
	 $-   
	
	
	
	

	Administrative
	0.00 
	 $-   
	0.00 
	 $-   
	0.00 
	 $-   
	0.00 
	 $-   
	
	
	
	

	Total all Labor
	0.00 
	 $-   
	0.00 
	 $-   
	0.00 
	 $-   
	0.00 
	 $-   
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	

	Estimated Labor Cost
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	

	Other Direct Costs
	
	 $-   
	
	 $-   
	
	 $-   
	
	 $-   
	
	
	
	

	    ODC
	
	 $-   
	
	 $-   
	
	 $-   
	
	 $-   
	
	
	
	

	    Travel
	
	 $-   
	
	 $-   
	
	 $-   
	
	 $-   
	
	
	
	

	Total Est Cost
	
	
	
	
	
	
	
	
	
	
	
	


	ATTACHMENT J.2 - CONTRACTOR PERFORMANCE REPORT
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	CONTRACTOR PERFORMANCE REPORT 

	Host Agency: 
Report Type: 
Report Date:   From: 
To: 
Evaluating Organization:  
Contracting Office:  
Contract Number:               

Order Number: 
Contractor Name and Address:


TIN: 
DUNS:
SIC/NAICS: 
Commodity Code:
Contract Type: 
Contract Award Date:  
Contract Expiration Date: 
Contract Value:         

Description of Requirement:  


	

RATINGS




	Quality of Product or Service 


0=Unsatisfactory    1=Poor    2=Fair    3=Good    4=Excellent    5=Outstanding    


Rating:   
Government Comments for Quality of Product or Service


Cost Control 


0=Unsatisfactory    1=Poor    2=Fair    3=Good    4=Excellent    5=Outstanding    


Rating:   
Government Comments for Cost Control


Timeliness of Performance 


0=Unsatisfactory    1=Poor    2=Fair    3=Good    4=Excellent    5=Outstanding    


Rating:   
Government Comments for Timeliness of Performance

Business Relations 


0=Unsatisfactory    1=Poor    2=Fair    3=Good    4=Excellent    5=Outstanding    


Rating:   
Government Comments for Business Relations



	

Subcontracts


Are subcontracts involved ? 

Government Comments for Comment on subcontracts



Contractor Key Personnel


Contractor Manager/Principal Investigator
Government Comments for Contractor Manager/Principal Investigator


Contractor Key Person
Government Comments for Contractor Key Person


Contractor Key Person
Government Comments for Contractor Key Person




Small Business Subcontracting Plan


Did the contractor make a good faith effort to comply with its subcontracting plan consistent with the goals and objectives, reporting and other aspects of the plan? 

If this is a bundled contract, did the contractor meet the goals and objectives for small business participation? 

Government Comments for Comments on Small Business Subcontracting Plan




Small Disadvantaged Business Goals


Did the contractor make a good faith effort to comply with its subcontracting plan consistent with the goals and objectives, for small disadvantaged business (SDB) participation, monetary targets for SDB participation, and required notifications? 

Government Comments for Meeting SDB Subcontracting Requirements




Customer Satisfaction


Is/was the contractor committed to customer satisfaction? 

Government Comments for Customer Satisfaction




Project Officer/COTR 
  
Phone:    Ext:  Fax: 
Internet Address: 
Government Comments for Overall Comment




Contracting Officer 
 
Phone:    Ext:  Fax: 
Internet Address: 


Contractor Representative 
  
Phone:    Ext:  Fax: 
Internet Address: 


Summary Ratings:
Quality of Product or Service Rating : 
Cost Control Rating : 
Timeliness of Performance Rating : 
Business Relations Rating : 


CONTRACTOR COMMENTS


Contractor's Comments for Quality of Product or Service 

Contractor's Comments for Cost Control 

Contractor's Comments for Timeliness of Performance 

Contractor's Comments for Business Relations 

Contractor's Comments for Comment on subcontracts 

Contractor's Comments for Contractor Manager/Principal Investigator 

Contractor's Comments for Contractor Key Person 

Contractor's Comments for Contractor Key Person 

Contractor's Comments for Comments on Small Business Subcontracting Plan 

Contractor's Comments for Meeting SDB Subcontracting Requirements 

Contractor's Comments for Customer Satisfaction 

Contractor's Comments for Overall Comment 
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Small Business Subcontracting Plan


Did the contractor make a good faith effort to comply with its subcontracting plan consistent with the goals and objectives, reporting and other aspects of the plan? 

If this is a bundled contract, did the contractor meet the goals and objectives for small business participation? 

Government Comments for Comments on Small Business Subcontracting Plan




Small Disadvantaged Business Goals


Did the contractor make a good faith effort to comply with its subcontracting plan consistent with the goals and objectives, for small disadvantaged business (SDB) participation, monetary targets for SDB participation, and required notifications? 

Government Comments for Meeting SDB Subcontracting Requirements




Customer Satisfaction


Is/was the contractor committed to customer satisfaction? 

Government Comments for Customer Satisfaction




Project Officer/COTR 
 
Phone:    Ext:  Fax: 
Internet Address: 
Government Comments for Overall Comment



Contracting Officer 
 
Phone:    Ext:  Fax: 
Internet Address: 


Contractor Representative 
 
Phone:    Ext:  Fax: 
Internet Address: 


	

Summary Ratings:
Quality of Product or Service Rating : 
Cost Control Rating : 
Timeliness of Performance Rating : 
Business Relations Rating : 

	

CONTRACTOR COMMENTS



	Contractor's Comments for Quality of Product or Service 

Contractor's Comments for Cost Control 

Contractor's Comments for Timeliness of Performance 

Contractor's Comments for Business Relations 

Contractor's Comments for Comment on subcontracts 

Contractor's Comments for Contractor Manager/Principal Investigator 

Contractor's Comments for Contractor Key Person 

Contractor's Comments for Contractor Key Person 

Contractor's Comments for Comments on Small Business Subcontracting Plan 

Contractor's Comments for Meeting SDB Subcontracting Requirements 

Contractor's Comments for Customer Satisfaction 

Contractor's Comments for Overall Comment 
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ATTACHMENT J.3 - DOD CONTRACT SECURITY CLASSIFICATION SPECIFICATION, DD-254

	
	1.
CLEARANCE AND SAFEGUARDING

	DEPARTMENT OF DEFENSE
	a.
FACILITY CLEARANCE REQUIRED

	CONTRACT SECURITY CLASSIFICATION SPECIFICATION
	

	(The requirements of the DoD Industrial Security Manual apply
	b.
LEVEL OF SAFEGUARDING REQUIRED

	to all security aspects of this effort.)
	              

	2.
THIS SPECIFICATION IS FOR:  (X and complete as applicable)
	3.
THIS SPECIFICATION IS:  (X and complete as applicable)

	
	a.
PRIME CONTRACT NUMBER
	
	
	Date (YYMMDD)

	
	
	
	a.
ORIGINAL (Complete date in all cases)
	

	
	b.
SUBCONTRACT NUMBER
	
	b.
REVISED (Supersedes
	Revision No.
	Date (YYMMDD)

	
	
	
	
all previous specs)
	
	

	
	c.
SOLICITATION OR OTHER NUMBER
	Due Date (YYMMDD)
	
	
	Date (YYMMDD)

	
	
	
	
	c.  FINAL  (Complete Item 5 in all cases)
	

	4.
IS THIS A FOLLOW-ON CONTRACT?
	   
	YES
	
	NO.  If Yes, complete the following:

	
Classified material received or generated under
	
	(Preceding Contract Number) is transferred to this follow-on contract.

	
	
	

	5.
IS THIS A FINAL DD FORM 254?
	
	YES
	   
	NO.  If Yes, complete the following:

	
In response to the contractor's request dated
	
	, retention of the classified material is authorized for the period
	

	6.
CONTRACTOR  (Include Commercial and Government Entity (CAGE) Code)

	a.
NAME, ADDRESS, AND ZIP CODE
	b.
CAGE CODE
	c.
COGNIZANT SECURITY OFFICE (Name, Address, and Zip Code)

	
	
	

	7.
SUBCONTRACTOR

	a.
NAME, ADDRESS, AND ZIP CODE
	b.
CAGE CODE
	c.
COGNIZANT SECURITY OFFICE (Name, Address, and Zip Code)

	
	
	

	8.
ACTUAL PERFORMANCE

	a.
LOCATION
	b.
CAGE CODE
	c.
COGNIZANT SECURITY OFFICE (Name, Address, and Zip Code)

	
	
	

	9.  GENERAL IDENTIFICATION OF THIS PROCUREMENT

	10.
CONTRACTOR WILL REQUIRE ACCESS TO:
	YES
	NO
	11.
IN PERFORMING THIS CONTRACT, THE CONTRACTOR WILL:
	YES
	NO

	a.
COMMUNICATIONS SECURITY (COMSEC) INFORMATION
	
	
	a.
HAVE ACCESS TO CLASSIFIED INFORMATION ONLY AT ANOTHER CONTRACTOR'S FACILITY OR A GOVERNMENT ACTIVITY
	
	

	b. 
RESTRICTED DATA
	
	
	b.
RECEIVE CLASSIFIED DOCUMENTS ONLY
	
	

	c.
CRITICAL NUCLEAR WEAPON DESIGN INFORMATION
	
	
	c.
RECEIVE AND GENERATE CLASSIFIED MATERIAL
	
	

	d.
FORMERLY RESTRICTED DATA
	
	
	d.
FABRICATE, MODIFY, OR STORE CLASSIFIED HARDWARE
	
	

	e.
INTELLIGENCE INFORMATION
	
	
	e.
PERFORM SERVICES ONLY
	
	

	(1) Sensitive Compartmented Information (SCI)
	
	
	f.
HAVE ACCESS TO U.S. CLASSIFIED INFORMATION OUTSIDE THE U.S., PUERTO RICO, U.S. POSSESSIONS AND TRUST TERRITORIES
	
	

	(2) Non-SCI
	
	
	g.
BE AUTHORIZED TO USE THE SERVICES OF DEFENSE TECHNICAL INFORMATION CENTER (DTIC) OR OTHER SECONDARY DISTRIBUTION CENTER
	
	

	f.
SPECIAL ACCESS INFORMATION
	
	
	h.
REQUIRE A COMSEC ACCOUNT
	
	

	g.
NATO INFORMATION
	
	
	i.
HAVE TEMPEST REQUIREMENTS
	
	

	h.
FOREIGN GOVERNMENT INFORMATION
	
	
	j.
HAVE OPERATIONS SECURITY (OPSEC) REQUIREMENTS
	
	

	i.
LIMITED DISSEMINATION INFORMATION
	
	
	k.
BE AUTHORIZED TO USE THE DEFENSE COURIER SERVICE
	
	

	j.
FOR OFFICIAL USE ONLY INFORMATION
	
	
	l.
OTHER (Specify)
	
	

	k.
OTHER (Specify)
	
	
	
	
	

	DD Form 254, DEC 90 (EG)


Previous editions are obsolete.


(MS Word 4/96)


	12.
PUBLIC RELEASE Any information (classified or unclassified) pertaining to this contract shall not be released for public dissemination except as provided by the Industrial Security Manual unless it has been approved for public release by appropriate U.S. Government authority.  Proposed public releases shall be submitted for approval prior to release

	
	
	Direct
	
	Through (Specify)

	

	13.
SECURITY GUIDANCE. The security classifiection guidance needed for this classified effort is identified below.  If any difficulty is encountered in applying this guidance or if any other contributing factor indicates a need for changes in this guidance, the contractor is authorized and encouraged to provide recommended changes; to challenge the guidance or the classification assigned to any information or material furnished or generated under this contract; and to submit any questions for interpretation of this guidance to the official identified below.  Pending final decision, the information involved shall be handled and protected at the highest level of classification assigned or recommended.  (Fill in as appropriate for the classified effort.  Attach, or forward under separate correspondence, any documents/guides/extracts referenced herein.  Add additional pages as needed to provide complete guidance.)

	 

	14.  ADDITIONAL SECURITY REQUIREMENTS.   Requirements, in addition to ISM requirements, are established for this 
	
	Yes
	
	No

	contract.  (If Yes, identify the pertinent contractual clauses in the contract document itself, or provide an appropriate statement which identifies the additional requirements.  Provide a copy of the requirements to the cognizant security office.  Use Item 13 if additional space is needed.)
	
	
	
	

	

	15.  INSPECTIONS.   Elements of this contract are outside the inspection responsibility of the cognizant security office.  (If Yes, explain 
	
	Yes
	
	No

	and identify specific areas  or elements carved out and the activity responsible for inspections.  Use Item 13 if additional space is needed.)
	
	
	
	

	

	16.  CERTIFICATION AND SIGNATURE.  Security requirements stated herein are complete and adequate for safeguarding the classified information to be released or generated under this classified effort.  All questions shall be referred to the official named below.

	a.
TYPED NAME OF CERTIFYING OFFICIAL
	b.
TITLE
	c.
TELEPHONE (Include Area Code)

	
	
	

	d. 
ADDRESS (Include Zip Code)
	17.  REQUIRED DISTRIBUTION

	DOT/RSPA/Volpe National Transportation Systems Center
	
	a.  CONTRACTOR

	55 Broadway


	
	b.  SUBCONTRACTOR

	Cambridge, MA    02142
	
	c.  COGNIZANT SECURITY OFFICE FOR PRIME AND SUBCONTRACTOR

	e. 
SIGNATURE
	
	d.  U.S. ACTIVITY RESPONSIBLE FOR OVERSEAS SECURITY ADMINISTRATION

	
	
	e.  ADMINISTRATIVE CONTRACTING OFFICER

	
	
	f.  OTHERS AS NECESSARY


DD Form 254 Page Two, Dec 90 (EG)
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ATTACHMENT J.4 - LABOR CATEGORY QUALIFICATIONS

TRANSPORTATION SECURITY SOLUTIONS

Senior Staff - to perform successfully in this capacity, the individual must meet one of the following combinations of education and experience:

A Ph.D. degree in a discipline directly related to the Statement of Work (SOW) plus six (6) or more years of increasingly responsible professional experience, including experience in a technical area directly related to the SOW.  

A Master's degree (M.S., M.A., or M.B.A.) in a discipline directly related to the SOW plus eight (8) or more years of increasingly responsible professional experience, including experience in a technical area directly related to the SOW.  

Bachelor of Science (B.S.) degree plus ten (10) or more years of increasingly responsible professional experience, including experience in a technical area directly related to the SOW.  

Middle Staff - to perform successfully in this capacity, the individual must meet one of the following combinations of education and experience:

M.S., M.A., or M.B.A. degree plus three (3) or more years of increasingly responsible professional experience, including experience in a technical area directly related to the SOW.  

Bachelor’s degree plus five (5) or more years of increasingly responsible professional experience, including experience in a technical area directly related to the SOW.  

Staff

Bachelor’s degree plus two (2) or more years of increasingly responsible professional experience, including experience in a technical area directly related to the SOW.  

Junior Staff
Bachelor's degree in a field of study directly related to the SOW.  

Senior Technician

A minimum of five (5) years of progressively increasing responsibility in disciplines and/or projects related to the SOW is required.  Education resulting in a degree or certificate will be considered equal to years of experience on a one-for-one basis.

Technician

A minimum of two (2) years of progressively increasing responsibility in disciplines and/or projects related to the SOW is required.  Education resulting in a degree or certificate will be considered equal to years of experience on a one-for-one basis.
NOTE:  In addition, the contractor may, at the task order level and on a case-by-case basis, offer to the Contracting Officer a candidate with special or market-scarce skills/qualifications for consideration in any of the labor categories cited above.

SUMMARY TABLE OF LABOR CATEGORY QUALIFICATIONS
	Labor Category
	Years of Experience
	Degree

	Senior Staff
	6
	Ph.D.

	
	8
	MS/MA/MBA

	
	10
	BS

	Middle Staff
	3
	MS/MA/MBA

	
	5
	BS

	Staff
	2
	BS

	Junior Staff
	0
	BS

	Senior Technician
	5
	None*

	Technician
	2
	None*


*Education resulting in a degree or certificate will be considered equal to years of experience on a one-for-one basis.

ATTACHMENT J.5 – SUBCONTRACTING PLAN

1

